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P.O.Box 190 —

50100Kakamega

Kakamega— WebuyeRoad
TelephoneNo:0702597360/ 057 2505222/0572505223
Email:

info@mmust.ac. ke CONTRACT NAME AND

DESCRIPTION:

Provision of Firefighting Equipment and Maintenance Services

1

2

10.

TheMasindeMuliroUniversityofScience&Technologyinvites sealedtendersfortheconstruction of

Tendering will be conducted under open competitive method (National Open Tender) using a
standardizedtender document. Tenderingis opentoallqualifiedand interestedTenderers.

Qualified and interestedtenderers may obtain furtherinformationand inspectthe Tender
Documentsduringofficehours[8:00am—5:00pm]attheaddress givenbelow.
ProcurementOffice
Masinde MuliroUniversityofScie nce&Technology
P.O.Box 190 -
50100Kakamega
Kakamega— WebuyeRoad
TelephoneNo: 0702597360/ 057 2505222/0572505223
Email:procure mentofficer@mmust.ac ke

A complete set of tender documents may be obtained electronically from the University

Website:.www.mmust.ac.keorPPIPPortal:supplier.treasury.go.ke. Tenderdocumentsobtainedelectronicallywillb
efreeofcharge.

Tenderdocumentsmaybeviewedanddownloadedforfreefromthewebsitewww.mmust.ac.keorPPIPPortal:supplier.t
reasury.go.ke. Tendererswhodownloadthetenderdocumentmustforwardtheirparticularsimmediatelytoprocureme
ntofficer@mmust.ac.ketofacilitate anyfurtherclarification or addendum.

TendersshallbequotedbeinKenyaShillingsandshallincludealltaxes. Tendersshallremainvalidfor (120)
days fromthedateofopeningoftenders.

AllTendersmust beaccompaniedbyaTenderSecurityof Kshs.40,000/-

informofabanker’scheque,abankguarantee /bankers’chequefromareputable bankapproved bythePPRA
locatedinKenya.

TheTenderer shallchronologicallyserializeallpagesofthetenderdocuments submitted.

Completedtendersmustbedeliveredtotheaddressbelowonorbefore 10.00am on Wednesday 5" June May 2024,
.Electronic Tenders will not be permitted.

Tenders will be opened immediately after the deadline date and time specified above or any dead line date
andtimesspecifiedlater. Tenders will

bepubliclyopenedinthepresenceofthe Tenderers’designatedrepresentativeswhochoosetoattend
attheaddressbelow.

Latetenderswillberejected.

The addresses referred to above are:

Procure mentOffice

Masinde MuliroUniversityofScie nce&Technology
P.O.Box 190 -

50100Kakamega


mailto:info@mmust.ac.ke
mailto:procurementofficer@mmust.ac.ke
http://www.mmust.ac.ke/
http://www.mmust.ac.ke/
mailto:procurementofficer@mmust.ac.ke
mailto:procurementofficer@mmust.ac.ke

Kakamega— WebuyeRoad
TelephoneNo: 0702597360/ 057 2505223/0572505223

Email:procure mentoffice r@mmustac ke

Masinde MuliroUniversityofScie nce&Technology
P.O.Box 190 -

50100Kakamega

Kakamega— WebuyeRoad

TelephoneNo: 0702597360/ 057 2505223/0572505223

Email:procure mentofficer@mmustac.ke

B. Address for Submission of Tenders,
Completed tender documents are to beenclosed inplain sealedenvelopes, markedwith the tender numberand
name and be deposited in the Tender Box at Masinde Muliro University of Science and Technology or
beaddressedto: -

TheViceChancellor,
Masinde Muliro
UniversityP.OBox 190 —
50100,
Kakamega
D.Kakamega-WebuyeRoad
AnddroppedinTender Box situated outside Administration Building Main entrance, Main Campus in
Kakamega, so as toreachtheUniversityOn or before Wednesday 5™ June, 2024at10:00am.

Tendersthatdonot fitinthe tenderboxwillbesubmittedattheProcurement Officeinthe Administration Building.

Opening of the bid documents will be done immediately thereafter in the presence of applicants or
theirrepresentativeswho chooseto attend.

C.AddressforOpeningofTenders,

Masinde Muliro

UniversityP.OBox 190 —

50100,

Kakamega

Kakamega—WebuyeRoad

Venue for opening of the bid documents will be communicated during closing of the tenders at the location
ofthetender boxas communicated above.

Vice Chancellor

Masinde MuliroUniversityof Science&Technology


mailto:procurementofficer@mmust.ac.ke
mailto:procurementofficer@mmust.ac.ke
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SECTION I - INSTRUCTIONSTO

TENDERERSA CENERAL PROVISIONS
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Scopeoftender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contractas described in the tender documents. The name, identification, and number of lots (contracts) of this
TenderDocument arespecifiedinthe TDS.

Throughoutthistenderingdocument:

a) Theterm“inwriting” meanscommunicatedinwrittenform(e.g.,bymail,e-mail fax,includingifspecifiedin the
TDS, distributed or received through the electronic-procurement system wused by the
ProcuringEntity)withproofofreceipt;

b) ifthecontextsorequires, ‘singular” means“plural’andvice versa;

c) “Day”’meanscalendarday,unlessotherwisespecifiedas ‘BusinessDay”. ABusinessDayisanydaythatisanofficia
1 workingdayof theProcuringEntity.It excludesofficialpublicholidays.

Fraudandcorruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
DisposalAct,2015,Section62 Declarationnottoengageincorruption”. Thetendersubmittedbyapersonshallincludea
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that
thepersonorhisorhersub-contractorsarenotdebarredfromparticipatinginpublicprocurementproceedings.

TheProcuringEntityrequirescompliancewiththeprovisionsofthe CompetitionAct2010,regardingcollusivepractice

S in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified andcriminal
and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and
signthe“Certificate of IndependentTenderDetermination”annexedtotheFormofTender.

Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-
consultants,serviceproviders,suppliers,andtheirpersonnel,topermittheProcuringEntitytoinspectallaccounts,recor
dsand other documents relating to any initial selection process, pre-qualification process, tender
submission,proposal submission, and contract performance (in the case of award), and to have them audited
by auditorsappointedbythe ProcuringEntity.

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or
theirAffiliates competing for a specific assignment do not derive a competitive advantage from having
providedconsultingservicesrelatedtothistender. Tothatend,theProcuringEntityshallindicateinthe DataShe e tandm
ake available to all the firms together with this tender document all in formation that would in that
respectgivesuch firmanyunfaircompetitiveadvantageovercompetingfirms.

Eligibletenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8,
oran individual or any combination of such entities in the form of a joint venture (JV) under an existing
agreementor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a
jointventure allmembersshallbejointlyandseverallyliablefortheexecutionoftheentire Contractinaccordancewith

the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct
allbusinessforandonbehalfofanyandallthemembersoftheJVduringthetenderingprocessand,intheeventthe  JV s
awarded the Contract, during contract execution. Members of a joint venture may not also make
anindividualtender beasubcontractorinaseparatetenderorbepartofanotherjointventureforthepurposesofthesameT
ender. Themaximumnumber ofJVmembers shall bespecifiedinthe TDS.

PublicOfficersoftheProcuringEntity, theirSpouses, Child,Parent, BrothersorSister.Child,Parent,Brother

or Sister of a Spouse, their business associates or agents and firms/organizations in whichthey have a
substantial or controlling interest shall not be eligible to tender or be awarded a
contract.PublicO fficers arealsonotallowedtoparticipateinanyprocurementproceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
bedisqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tenderingprocess,ifthetenderer:
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a)  Directlyorindirectlycontrols,iscontrolledbyor isundercommoncontrol withanother tenderer;
b)  Receivesor has received anydirect orindirectsubsidyfromanothertenderer;
c)  Hasthesamelegalrepresentativeasanothertenderer;

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in
aposition to influence the tender of another tenderer, or influence the decisions of the Procuring
Entityregardingthistenderingprocess;

e) Any of its affiliates participated as a consultant in the preparation of the design or
technicalspecifications of the goodsorworks thatarethesubjectofthetender;

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultantfor Contractimplementation;

g) Would be providing goods, works, or non-consulting services resulting from or directly related
toconsulting services for the preparation or implementation of the contract specified in
thisTenderDocument;

h) Has a close business or personal relationship with senior management or professional staff of
theProcuringEntitywho has the abilitytoinfluencethe biddingprocessand:

i) Are directly or indirectly involved in the preparation of the Tender document or specifications
oftheContract, and/orthe Tenderevaluation processofsuch contract;or

i)May be involved in the implementation or supervision of such Contract unless the conflictsteeming
from such relationship has been resolved in a manner acceptable to the Procuring Entitythroughout
thetenderingprocessandexecution oftheContract.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that
isprovento have beeninvolvedinanyofthesepracticesshallbeautomaticallydisqualified

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except
forpermittedalternativetenders. Thisincludesparticipationasasubcontractorinother Tenders.Suchparticipationshal
IresultinthedisqualificationofallTendersinwhichthefirmisinvolved. Membersofajointventure may not also make
an individual tender, be a sub-contractor in a separate tender or be part of
anotherjointventureforthepurposesofthesame Tender. A firmthatisnotatendereroraJVmembermayparticipateasa
subcontractorin morethan onetender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderershall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or
registeredin and operates in conformity with the provisions of the laws of that country, as evidenced by its
articles ofincorporation (or equivalent documents of constitution or association) and its registration
documents, as thecasemaybe.Thiscriterionalsoshallapplytothedeterminationofthenationalityofproposedsub-
contractorsor sub-consultantsforanypartofthe Contractincludingrelated Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or
beawarded a contract. The list of debarred firms and individuals is available from the website of
PPRAwww.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and

beawarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if

itis:

)] Alegalpublicentityof Governmentand/or publicadministration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any
publicentityorGovernment,and;

(iif) operating under commercial law and vested with legal rights and liabilities similar to any
commercialenterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.

Firmsandindividualsshallbeineligible iftheircountries oforiginare:

(@) Asamatteroflaworofficial regulations,Kenyaprohibitscommercia lrelationswiththatcountry;

(b) By an act of compliance withadecisionoftheUnitedNationsSecurityCounciltakenunderChapterV1lof the
Charter of the United Nations, Kenya prohibits any import of goods or contracting of works
orservicesfromthat country,or anypayments to anycountry, person, orentityinthatcountry.
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AtenderershallprovidesuchdocumentaryevidenceofeligibilitysatisfactorytotheProcuringEntity ,as
theProcuringEntityshallreasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
localsub-contracts andlabor) fromcitizensuppliersandcontractors. Tothisend,aforeign tenderer shallprovideinits
tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion willbe
automatically disqualified. Information required to enable the Procuring Entity determine if this
conditionismetshallbeprovidedforthispurposein “SECTIONINI-
EVALUATIONANDQUALIFICATIONCRITERIA, Item 9.

PursuanttotheeligibilityrequirementsofI TT3.10,atenderisconsideredaforeigntenderer,ifitisregisteredinKenyaan
dhaslessthan5 1percentownershipbynationalsofK enyaandifitdoesnotsubcontracttoforeignfirmsorindividualsmor
ethan1Opercentofthecontractprice excludingprovisionalsums.JVsareconsideredas foreign tenderers if the
individual member firms registered in Kenya have less 51 percent ownership bynationals of Kenya. The JV
shall not subcontract to foreign firms more than 10 percent of the contract price, excluding provisionalsums.

TheNationalConstructionAuthorityActofKenyarequiresthatalllocalandforeigncontractorsberegisteredwith ~ the
National Construction Authority and be issued with a Registration Certificate before they canundertake any
construction works in Kenya. Registration shall not be a condition for tender, but it shall be acondition of
contract award and signature. A selected tenderer shall be given opportunity to register beforesuch award and
signature  of  contract.  Application for registration with  National Construction  Authority
maybeaccessedfromthewebsitewww.nca.go.ke.

TheCompetitionA ctofK enyarequiresthatfirmswishingtotenderasJointV entureundertakingswhichmayprevent,
distort or lessen competition in provision of services are prohibited unless they are exempt inaccordance with
the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek forexemption from the
Competition ~ Authority. Exemption shall not be a condition for tender, but it shall be
aconditionofcontractawardandsignature. AJVtenderershallbegivenopportunitytoseeksuchexemptionasa

condition of award and signature of contract. Application for exemption from the Competition Authority
ofKenyamaybe accessedfromthewebsitewww.cak.go.ke.

4.14A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligationsby
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producing valid tax compliance certificate or tax exemption certificate issued by the Kenya RevenueAuthority.
Eligible goods, equipment, andservices

Goods, equipment and services to be supplied under the Contract may have their origin in any country that
isnotineligibleunderI TT3.9.AttheProcuringEntity'srequest, Tenderers mayberequiredtoprovideevidenceof the
origin ofGoods,equipment and services.

Any goods, works and production processes with characteristics that have been declared by the
relevantnational environmental protection agency or by other competent authority as harmful to human beings
and totheenvironmentshallnotbe eligibleforprocurement.

Tenderer'sresponsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
theProcuringEntitywillin nocasebe responsibleorliable forthosecosts.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect
the SiteoftheWorksanditssurroundingsandobtainallinformationthatmaybenecessaryforpreparingthetenderandent
eringintoacontractforconstructionoftheWorks. Thecostsofvisitingthe Siteshallbeatthetenderer'sown expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enterupon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring
Entityagain stall liability arising from death or personal injury, loss of or damage to property, and any other
lossesandexpenses incurredasaresultoftheexaminationandinspection.

ThetenderershallprovideintheFormofTenderandQualificationInformation apreliminarydescriptionofthepropose
d work methodandschedule,includingcharts,asnecessaryorrequired.

CONTENTSOFTENDERDOCUMENTS
Sections ofTenderDocument

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
whichshouldbereadinconjunction withanyAddendaissuedin accordancewithl TT10.

10
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PART 1: Tendering ProceduresSection
| — Instructions to TenderersSection Il —
Tender Data Sheet (TDS)Section I11-
Evaluation and
QualificationCriteriaSectionl V—
TenderingForms

PART 2: Works'
RequirementsSection V - Bills of
QuantitiesSection VI -
SpecificationsSectionVII-
Drawings

PART 3: Conditions of Contract and Contract
FormsSectionVII1-General Conditions (GCC)
Section 1X - Special Conditions of
ContractSectionX-ContractForms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.
UnlessobtaineddirectlyfromtheProcuringEntity theProcuringEntityisnotresponsibleforthecompletenessofthe Te
nderdocument,responses torequests for clarification, theminutes of apre-arrangedsitevisit
andthoseofthepre-Tendermeeting(ifany),orAddendatothe TenderdocumentinaccordancewithI TT10.1n case
ofanycontradiction,documents obtaineddirectlyfromtheProcuringEntityshallprevail.

TheTendererisexpectedtoexamineallinstructions,forms,terms,andspecificationsinthe TenderDocumentandtofurn
ishwithitsTenderallinformationanddocumentationasisrequiredbythe Tenderdocument.

ClarificationofTende rDocument, SiteVisit,Pre-tenderMeeting

ATendererrequiringanyclarificationofthe TenderDocumentshallcontactthe ProcuringEntityinwritingatthe
Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting ifprovided
for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request forclarification,
provided that such request is received no later than the period specified in the TDS prior to thedeadline for
submission of tenders. The Procuring Entity shall forward copies of its response to all tendererswho have
acquired the Tender documents in accordance with ITT 7.4, including a description of the inquirybut without
identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publishits response
at the web page identified in the TDS. Should the clarification result in changes to the essentialelements of the
Tender Documents, the Procuring Entity shall amend the Tender Documents following theprocedureunderl TT
8andITT22.2.

TheTenderer,atthe Tenderer'sownresponsibilityandrisk,isencouragedtovisitandexamineandinspectthesite(s)  of
the required contracts and obtain all information that may be necessary for preparing a tender.
ThecostsofvisitingtheSiteshallbeatthe Tenderer'sownexpense. T heProcuringEntityshallspecifyinthe TDSifapre-
arrangedSitevisitandorapre-tendermeetingwillbeheld, whenandwhere. The Tenderer'sdesignatedrepresentative is
invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. Thepurpose of the site
visit and the pre-tender meeting will be to clarify issues and to answer questions on anymatter thatmaybe
raisedatthatstage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than
theperiodspecifiedin the TDSheforethe meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of
thequestionsaskedbyTenderersand the responsesgiven,togetherwith anyresponsespreparedafterthemeeting,

will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall
notidentifythe source ofthe questions asked.

The ProcuringEntityshallalsopromptlypublishanonymized(nonames)Minutesofthepre-arrangedsitevisitand
those of the pre-tender meeting at the web page identified in the TDS. Any modification to the
TenderDocuments that may become necessary as a result of the pre-arranged site visit and those of the pre-
tendermeeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant
to ITT8andnotthroughtheminutesofthepre-Tendermeeting. Non-attendanceatthepre-arrangedsitevisitandthepre-
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tender meetingwillnotbeacausefor disqualification of aTenderer.
AmendmentofTenderDocuments

Atanytimepriortothedeadlineforsubmissionof Tenders,theProcuringEntity mayamendthe TenderDocuments
byissuingaddenda.

Anyaddendumissuedshallbepart ofthe TenderDocumentsandshalloecommunicatedinwritingtoaliwhohave
obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also
promptlypublishtheaddendumon theProcuringEntity'swebsite in accordancewithITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders,
theProcuringEntityshould extend the deadlinefor the submission of Tenders,pursuanttol TT22.2.

C. PREPARATIONOFTENDERS

9.

CostofTendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
theProcuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of
thetenderingprocess.

10.0LanguageofTender

110
11

112

TheTender,aswellasallcorrespondenceanddocumentsrelatingtothetenderexchangedbythetendererandthe
Procuring Entity, shall be written in the English Language. Supporting documents and printed literaturethat
are part of the Tender may be in another language provided they are accompanied by an accurate andnotarized
translation of the relevant passages into the English Language, in which case, for purposes ofinterpretation
ofthe Tender,such translationshallgovern.

DocumentsComprisingthe Tender

TheTendershalicomprisethefollowing:

a) FormofTenderpreparedinaccordancewithl TT12;

b) SchedulesincludingpricedBillof Quantities,completedinaccordance withITT12andITT14;
c) TenderSecurityorTender-SecuringDeclaration,inaccordancewithI TT19.1;

d) AlternativeTender,ifpermissible,inaccordancewithI TT13;

e) Authorization:writtenconfirmationauthorizingthesignatoryofthe Tendertocommitthe Tenderer,inaccorda
ncewithITT20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the
Tenderer'squalificationstoperformthe Contractif itsTenderisaccepted;

g) Conformity:atechnicalproposalinaccordance withITT 16;

h)  Anyother documentrequired inthe TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
JointVenture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
VentureAgreement in the event of a successful Tender shall be signed by all members and submitted with the
Tender,together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV
prior tocontract signaturewillrenderthetender liablefordisqualification.

12.0FormofTenderandSchedules

12.1 TheFormofTenderandSchedules,includingtheBillofQuantities,shallbepreparedusingtherelevantformsfurnished

in Section 1V, Tendering Forms. The forms must be completed without any alterations to the
text,andnosubstitutesshallbeacceptedexceptasprovidedunderl TT20.3. Allblankspacesshallbefilledinwiththe
information requested. The Tenderer shall chronologically serialize all pages of the tender
documentssubmitted.

12.2 TheTenderershallfurnishintheFormofTenderinformationoncommissionsandgratuities,ifany,paidortobepaid

12
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toagentsoranyother partyrelatingtothisTender.
Alternative Tenders

Unlessotherwisespecifiedinthe TDS alternative Tendersshallnotbeconsidered.

When alternative times for completion are explicitly invited, a statement to that effect will be included in
theTDS, and the method of evaluating different alternative times for completion will be described in Section
III,LEvaluationand QualificationCriteria.

ExceptasprovidedunderI TT13.4below,Tenderers wishing too ffertechnicalalternativestotherequirementsof the
Tender Documents must first price the Procuring Entity's design as described in the Tender
DocumentsandshallfurtherprovideallinformationnecessaryforacompleteevaluationofthealternativebytheProcuri
ngEntity, including drawings, design calculations, technical specifications, breakdown of prices, and
proposedconstruction methodology and other relevant details. Only the technical alternatives, if any, of the
TendererwiththeWinningTenderconformingtothebasictechnicalrequirementsshallbeconsideredbytheProcuring
Entity.

Whenspecifiedinthe TDS, Tenderersarepermittedtosubmitalternativetechnicalsolutionsforspecifiedparts oftheWo
rks,andsuchpartswillbeidentifiedinthe TDS,aswillthemethodforthe irevaluating ,anddescribedinSectionV11,
Works'Requirements.

TenderPricesandDiscounts

Thepricesanddiscounts(includinganypricereduction)quotedbythe TendererintheFormof TenderandintheBill
ofQuantitiesshallconformtotherequirementsspecifiedbe low.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Itemsagainst which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other
itemsin the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in
thepriced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender
isdetermined substantially responsive notwithstanding this omission, the average price of the item quoted
bysubstantiallyresponsive Tendererswillbeaddedtothe Tenderpriceandthe equivalenttotalcostofthe Tendersodeter
mined willbeusedforpricecomparison.

ThepricetobequotedintheFormofTender,inaccordancewithI TT12.1,shallbethetotalpriceofthe Tender,includingan
ydiscountsoffered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender,
inaccordance with ITT 12.1.

Itwillbespecifiedinthe T DSiftheratesandpricesquotedbythe Tendererareorarenotsubjecttoadjustmentduringthe pe
rformanceofthe Contractinaccordancewiththeprovisionsofthe ConditionsofContract,exceptin cases where the
contract is subject to fluctuations and adjustments, not fixed price. In such a case, theTenderer shall furnish the
indices and weightings for the price adjustment formulae in the Schedule ofAdjustment Data and the
Procuring Entity may require the Tenderer to justify its proposed indices andweightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages),tenderers wishing to offer discounts for the award of more than one Contract shall specify in their
Tender theprice reductions applicable to each package, or alternatively, to individual Contracts within the
package.Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots
(contracts) areopenedatthesame time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as ofthe
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices
andthetotalTenderPricesubmitted bythe Tenderer.

CurrenciesofTende randPayment
Thecurrency(is)ofthe Tenderandthecurrency(is)ofpaymentsshallbethesame.

TenderersshallquoteentirelyinKenyaShillings. Theunitratesandthepricesshallbequotedbythe Tendererinthe Bill
of Quantities,entirelyinKenya shillings.
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
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fromoutsideKenya(referredtoas‘theforeigncurrencyrequirements”)shall(ifso,allowedinthe TDS)indicateinth
eAppendixtoTenderthepercentage(s)ofthe TenderPrice(excludingProvisionalSums),neededbythe  Tenderer
for the payment of such foreign currency requirements, limited to no more than two foreigncurrencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
thepercentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender
andshall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior
tothe actual date of tender opening. Such exchange rate shall apply for all foreign payments under
theContract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their

localand foreign currency requirements, and to substantiate that the amounts included in the unit rates and

pricesand shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case
adetailedbreakdown oftheforeign currencyrequirementsshallbeprovidedbyTenderers.

16.0 Documents Comprisingthe TechnicalProposal

170
171

172

173

174

175

176

177

178

179

TheTenderershallfurnishatechnicalproposalincludingastate mentofworkmethods,equipment,personnel,schedule
andanyotherinformationasstipulatedinSectionlVV, TenderForms,insufficientdetailtodemonstratetheadequacyofthe
Tenderer'sproposaltomeetthework’s requirementsandthecompletiontime.

Documents Establis hingthe EligibilityandQualificationsofthe Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer'seligibilityinaccordancewith ITT4.

In accordance with Section Ill, Evaluation and Qualification Criteria, to establish its qualifications to
performthe Contract the Tenderer shall provide the information requested in the corresponding information
sheetsincludedin SectionlV,TenderForms.

Ifamarginofpreferenceappliesasspecifiedinaccordancewith TT33.1,nationaltenderers,individuallyorinjointventu
res,applyingforeligibilityfornationalpreferenceshallsupplyallinformationrequiredtosatisfythecriteriafore ligibilit
yspecifiedinaccordancewithI TT33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details
ofownership, as shall be required to determine whether, according to the classification established by
theProcuring Entity, a particular contractor or group of contractors qualifies for a margin of preference.
Furtherthe information will enable the Procuring Entity identify any actual or potential conflict of interest in
relationtotheprocurementand/orcontractmanagementprocesses,orapossibilityofcollusionbetweentenderers,andth
erebyhelptopreventanycorruptinfluenceinrelationtotheprocurementprocess or contract management.

The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which
atenderer may have. There can be no circumstances in which it would be justified for a tenderer to
keepinformation relating to its ownership and control confidential where it is tendering to undertake public
sectorwork and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity
as
ajustificationforaTenderer'sfailuretodisclose,orfailuretoproviderequiredinformationonitsownershipandcontrol.

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entitymayrequestinrelationtoownershipandcontrolwhichinformationonanychangestotheinformationwhichwas
provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for
theduration of the procurement process and contract performance and after completion of the contract, if
anychange to the information previously provided may reveal a conflict of interest in relation to the award
ormanagement ofthecontract.

Allinformationprovidedbythetendererspursuanttotheserequirementsmustbecomplete,currentandaccurate

as at the date of provision to the Procuring Entity. In submitting the information required pursuant to
theserequirements,theTenderershallwarrantthattheinformationsubmittediscomplete, currentandaccurateasatthed
ateofsubmissiontothe ProcuringEntity.

If a tenderer fails to submit the information required by these requirements, its tender will be
rejected.Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree theinformationsubmittedbyatenderer pursuanttothese requirements,thenthetenderwill berejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity(whether through its own enquiries, through notification by the public or otherwise), shows any conflict
ofinterest which could materially and improperly benefit the tenderer in relation to the procurement or
contractmanagement process,then:

14



i) Iftheprocurement processisstillongoing thetendererwill bedisqualified fromtheprocurement process,

ii) if the contract has been awarded to that tenderer, the contract award will be set aside pending
theoutcomeof(iii),

iii) the tenderer will be referredto the relevant law enforcement authorities for investigation of whether
thetenderer oranyotherperson shavecommittedanycriminaloffence.

1710  Ifatenderersubmitsinformationpursuanttotheserequirementsthatisincomplete inaccurateorout-of-date,or
attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderercan
show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was
duetogenuine errorwhich wasnotattributabletotheintentionalact,negligence orrecklessness ofthetender.

18.0PeriodofValidity ofTenders

18.1.Tendersshallremainvalidforthe TenderValidityperiodspecifiedinthe TDS. The TenderValidityperiodstartsfrom  the
date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in
accordancewithlTT22). At endervalid forashorterperiodshallbe rejectedbytheProcuringEntityasnon-responsive.

18.2Inexceptionalcircumstances,priortotheexpirationofthe Tendervalidityperiod,theProcuringEntitymayrequestTender
erstoextendtheperiodofvalidityoftheirTenders. Therequestandtheresponsesshallboemadeinwriting.IfaTenderSecu
rityisrequestedinaccordancewithl TT19,itshallals obeextendedforthirty(30)daysbeyondthedeadlineoftheextended
validityperiod. ATenderermayrefusetherequestwithoutforfeitingits Tendersecurity. ATenderergrantingtherequest
shalinotberequiredorpermittedtomodifyitsTender.

190 TenderSecurity

191 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security
asspecified in the TDS, in original form and, in the case of a Tender Security, in the amount and
currencys pe cifie dinthe TDS.ATender-SecuringDeclarationshallusetheformincludedinSectionl V, TenderForms.

192 IfaTenderSecurityisspecifiedpursuanttol TT
19.1,the TenderSecurityshallbeademandguaranteeinanyofthefollowingformsatthe Tenderer'soption:
)] cash;
i)  abankguarantee;
iii)  aguarantee by an insurance company registered and licensed by the Insurance Regulatory
Authoritylistedbythe Authority;

(iv)  aguarantee issued by a financial institution approved and licensed by the Central Bank of Kenya,
fromareputablesource,and an eligiblecountry.

193 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have
acorrespondentbanklocatedinKenyatomakeitenforceable. The TenderSecurityshallbevalidforthirty(30)days
beyond the original validity period of the Tender, or beyond any period of extension if requested
underlTT18.2.

194 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender
notaccompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejectedbythe ProcuringEntityasnon-responsive.

195  If aTenderSecurityisspecified pursuanttolTT19.1,the TenderSecurityofunsuccessfulTenderersshallbereturned
as promptly as possible upon the successful Tenderer's signing the Contract and furnishing
thePerformanceSecurityandanyotherdocumentsrequiredinthe TDS. TheProcuringEntityshallalsopromptly

returnthetendersecuritytothetendererswheretheprocurementproceedingsareterminated,alltendersweredetermined non-
responsiveorabidderdeclinestoextend tendervalidityperiod.

196 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successfulTenderer has signed the Contract and furnished the required Performance Security, and any other
documentsrequired intheTDS.

197  TheTenderSecuritymaybeforfeitedorthe Tender-SecuringDeclarationexecuted:

a) ifaTendererwithdrawsitsTenderduringtheperiodofTendervalidityspecifiedbythe TendererontheFormofTe
nder,or anyextensionthereto providedbytheTenderer;or
b) ifthesuccessfulTenderer fails to:-

i)  sign the Contractinaccordance withI TT47;or
15
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i) furnish a Performance Security and if required in the TDS, and any other documents required
intheTDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to
debarsthe Tendererfromparticipatinginpublic procurementasprovided inthelaw.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submitsthe Tender. IftheJVhasnotbeenlegallyconstitutedintoalegallyenforceableJVatthetimeoftendering,the Tend
er Security or the Tender-Securing Declaration shall be in the names of all future members as named
intheletterofintentreferredto in ITT4.1and ITT 11.2.

Atenderer shall notissueatender securitytoguaranteeitself.
FormatandSigningofTender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11
andclearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be
clearlymarked“ALTERNATIVE.”Inaddition,the Tenderershallsubmitcopiesofthe Tender,inthenumberspecifiedi

n the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and
thecopies,the originalshallprevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
theirbusiness. This may include proprietary information, trade secrets, or commercial or financially
sensitiveinformation.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by
aperson duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
writtenconfirmation as specified in the TDS and shall be attached to the Tender. The name and position held
by eachperson signing the authorization must be typed or printed below the signature. All pages of the Tender
whereentriesoramendmentshavebeenmadeshall besignedor initialedbythe personsigningthe Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf
oftheJV ,andsoastobelegallybindingonallthemembersasevidencedbyapowerofattorneysignedbytheirlegallyauth
orizedrepresentatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
personsigningthe Tender.

D. SUBMISSIONANDOPENINGOFTENDERS

210

211

212

Sealing andMarkingofTenders

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a
singlesealedcontainerbearingthenameandReferencenumberofthe Tender,addressedtotheProcuringEntityanda
warning not to open before the time and date for Tender opening date. Within the single envelope,
packageorcontainer, theTenderershall placethefollowingseparate, sealed envelopes:
a) inanenvelopeorpackageorcontainermarked “‘ORIGINAL” alldocumentscomprisingthe

Tender,asdescribed in ITT 11;and
b) inan envelopeorpackageorcontainer marked“COPIES” allrequiredcopiesofthe Tender;and
c) ifalternative TendersarepermittedinaccordancewithI TT13andifrelevant:

i) inanenvelopeorpackageorcontainermarked“ORIGINAL—
ALTERNATIVETENDER?” thealternative Tender;and

ii) intheenvelopeorpackageor containermarked“COPIES-
ALTERNATIVETENDER” allrequiredcopiesofthe alternativeTender.

Theinnerenvelopes orpackages or containersshall:

a) bearthenameandaddressoftheProcuringEntity,
b)  bearthename and addressofthe Tenderer; and

c) bearthenameandReferencenumberofthe Tender.

Ifanenvelopeorpackage or containerisnotsealedandmarkedasrequired,the ProcuringEntitywillassumeno
responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or
openedprematurelywillnotbeaccepted.
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DeadlineforSubmissionofTenders

TendersmustbereceivedbytheProcuringEntityattheaddressspecifiedinthe TDSandnolaterthanthedateand time
also specified in the TDS. When so specified in the TDS, tenderers shall have the option of submittingtheir
Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic
Tendersubmissionprocedures specified in the TDS.

TheProcuringEntitymay atitsdiscretion,extendthedeadlineforthesubmissionof Tendersbyamendingthe Tender
Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring
EntityandTenderers previouslysubjectto thedeadlineshallthereafterbe subjectto thedeadlineasextended.

23.0 Late Tenders
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The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders,
inaccordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission
of Tendersshall bedeclaredlate,rejected,andreturnedunopenedtothe Tenderer.

Withdrawal,Subs titution,andM odificationofTenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a

writtennotice dulysignedbyanauthorizedrepresentative andshallincludeacopyoftheauthorizationinaccordancewi

th ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution

ormodificationofthe Tendermust accompanythe respective writtennotice. All noticesmust be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do
notrequire copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,”*SUBSTITUTION,” “MODIFICATION;”and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders,
inaccordancewithI TT22.

Tendersrequestedtobe withdrawninaccordance withI TT24.1shall bereturnedunopenedtothe Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission

of Tendersandtheexpirationoftheperiodof Tendervalidityspecifiedbythe Tendereronthe FormofTenderoranyexten
sionthereof.

TenderOpening

Exceptinthecasesspecifiedinl TT23andI TT24.2,theProcuringEntityshallpubliclyopenandreadoutallTendersrecei
vedbythedeadline atthedate timeandplacespecifiedinthe TDS, inthepresenceof Tenderers'designatedrepresentativ
eswhochoosestoattend. Anyspecificelectronic Tenderopeningproceduresrequiredifele ctronic Tenderingispermitt
ed inaccordancewithITT22.1,shallbe asspecified inthe TDS.

First,envelopesmarked“WITHDRAWAL” shallbeopenedandreadoutandtheenvelopeswiththecorresponding
Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall
bepermittedunlessthecorrespondingwithdrawalnoticecontainsavalidauthorizationtorequestthewithdrawalandis
read outatTenderopening.

Next,envelopesmarked “SUBSTITUTION shallbeopenedandreadoutandexchangedwiththecorrespondingTend
erbeingsubstituted,andthesubstitutedTendershallnotbeopened butreturnedtothe

Tenderer.NoTendersubstitutionshallbepermittedunlessthecorrespondingsubstitutionnoticec ontainsava lidauthori
zationto request the substitutionand isread out atTenderopening.

Next,envelopesmarked“MODIFICATION”shallbeopenedandreadoutwiththecorrespondingTender.NoTenderm
odificationshallbepermittedunlessthecorrespondingmodificationnoticecontainsavalidauthorizationtorequestthe
modificationandisreadoutatTenderopening.

Next,allremainingenvelopesshallbeopenedoneatatime,readingout:thenameofthe Tendererandwhetherthere is a
modification; the total Tender Price, per Ilot (contract) if applicable, including any discounts
andalternative Tenders;thepresenceorabsenceofaTenderSecurityor Tender -
SecuringDeclaration,ifrequired;andanyotherdetailsas theProcuringEntitymayconsiderappropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
17
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beconsideredfurtherforevaluation. TheFormofTenderandpagesoftheBillofQuantities(tobedecidedonbythe
tender opening committee) are to be initialed by the members of the tender opening committee
attendingtheopening.

Atthe TenderOpening,theProcuringEntity
shallneitherdiscussthemeritsofanyTendernorrejectanyTender(exceptforlate Tenders,inaccordancewith ITT
23.1).

TheProcuringEntityshallprepareminutesofthe TenderOpeningthatshall include,asaminimum:-
a) thenameof theTendererandwhetherthereisawithdrawal,substitution,ormodification;

b) theTenderPrice perlot(contract)ifapplicable,includinganydiscounts;

c) anyalternativeTenders;

d) thepresenceorabsence ofaTenderSecurity,ifnewasrequired;

e) numberof pages ofeachtender documentsubmitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of
aTenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of
thetender openingregistershallbe distributedto allTenderers.

EVALUATIONANDCOMPARISONOFTENDERS
Confide ntiality

Informationrelatingtotheevaluationof TendersandrecommendationofcontractawardshallnotbedisclosedtoTender
ers or
anyotherpersonsnotofficiallyconcernedwiththe TenderprocessuntilinformationonintentiontoAwardthe Contract
istransmittedtoallTenderersinaccordance with ITT43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
awarddecisions mayresultintherejectionofits tender.

Notwithstandingl TT26.2,fromthetimeoftenderopeningtothetimeofcontractaward,ifatendererwishestocontactthe
ProcuringEntityon anymatter relatedtothetenderingprocess,itshalldo soin writing.

ClarificationofTenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers,
theProcuringEntitymay,atitsdiscretion,askanytendererforaclarificationofitstender,givenareasonabletime for a
response. Any clarification submitted by a tenderer that is not in response to a request by the ProcuringEntity
shall not be considered. The Procuring Entity's request for clarification and the response shall be
inwriting. Nochange,includinganyvoluntaryincreaseordecrease,inthepricesorsubstanceofthetendershallbe

sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by
theProcuringEntityintheevaluation of the tenders,in accordancewith ITT31.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity'srequestforclarification,itsTendermaybe rejected.

Deviations,Reservations,andOmissions
Duringtheevaluation oftenders,thefollowingdefinitionsapply: -

a) “Deviation "isadeparturefromtherequirementsspecifiedinthetender document;
b)  “Reservation "isthesettingoflimitingconditionsorwithholdingfromcompleteacceptanceofthe

requirementsspecifiedinthe tenderdocument;and
C) “Omission” is the failure to submit part or all of the information or documentation required in
the Tenderdocument.

Dete rminationofResponsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the
tenderitself,asdefined inITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender document without
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materialdeviation, reservation, or omission. A material deviation, reservation, or omission is one that, if
accepted,would:

a) Affect inanysubstantialwaythescope,quality,orperformanceofthe WorksspecifiedintheContract;

b) limitinanysubstantia lway,inconsistentwiththetenderdocument,theProcuringEntity'srightsorthetenderer's
obligationsunderthe proposed contract;

c) if rectified, would unfairly affect the competitive position of other tenderers presenting
substantiallyresponsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16,to
confirm that all requirements of Section VII, Works' Requirements have been met without any
materialdeviation,reservationoromission.

Ifatenderisnotsubstantiallyresponsivetotherequirementsofthetenderdocument,itshallberejectedbytheProcuring
Entity and may not subsequently be made responsive by correction of the material deviation,reservation,
oromission.

Non-mate rialnon-conformities
Providedthatatenderissubstantiallyresponsive ,theProcuringE ntitymaywaiveanynon-conformitiesinthetender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submitthe necessary information or documentation, within a reasonable period of time, to rectify non-material
non-conformities in the tender related to documentation requirements. Requesting information or
documentationonsuchnon-
conformitiesshallnotberelatedtoanyaspectofthepriceofthetender. Failureofthete nderertocomplywith
therequestmayresultintherejection ofits tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-
materialnon-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for
comparisonpurposes only, to reflect the price of a missing or non-conforming item or component in the
manner specifiedin the TDS.

ArithmeticalErrors

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall
notbethesubjectof correction,adjustmentor amendment in anywaybyanyperson orentity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the

followingbasis:-

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead
todisqualification of the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and
totalbid price shall be considered as a major deviation that affects the substance of the tender and shall
lead todisqualification ofthe tenderas non-responsive. and

c) fifthereisadiscrepancybetweenwords andfigures,theamount inwordsshall prevail

Tenderersshallbe notifiedof anyerrordetectedin their bidduringthenotificationof award.
ConversiontoSingleCurrency

Forevaluationandcomparisonpurposes,thecurrency(is) ofthe Tendershallbeconvertedintoasinglecurrencyas
specifiedinthe TDS.

MarginofPrefe rence andReservations

A margin of preference may be allowed only when the contract is open to international competitive
tenderingwhere foreign contractors are expected to participate in the tendering process and where the contract
exceedsthevalue/thresholdspecifiedinthe Regulations.

Amarginof preferenceshallnot beallowedunlessitisspecified soin the TDS.

Contractsprocuredonbasisofinternationalcompetitivetenderingshallnotbesubjecttoreservationsexclusivetospecifi
cgroupsas providedin 1TT33.4.
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B4 Wherettisintendedtoreserveacontracttoa
specificgroupofbusinesses(thesegroupsareSmallandMediumEnterprises, Women Enterprises, Youth
Enterprises and Enterprises of persons living with disability, as thecase may be), and who are appropriately
registered as such by the authority to be specified in the TDS, aprocuring entity shall ensure that the invitation
to tender specifically indicates that only businesses or firmsbelonging to the specified group are eligible to
tender. No tender shall be reserved to more than one group. Ifnot so stated in the Invitation to Tender and in
the Tender documents, the invitation to tender will be open toallinterestedtenderers.

340 NominatedSubcontractors

341 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements
oftheWorksbysubcontractorsselected/nominatedbytheProcuringEntity.In  casetheProcuring Entitynominatesa
subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity.
Themaincontractshallspecify theworking
arrangementsbetweenthemaincontractorandthenominatedsubcontractor.

342 Tenderersmayproposesub-contractinguptothepercentageoftotalvalueofcontractsorthevolumeofworksas

specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of
theWorks.

343 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless
theirspecializedpartsoftheWorkswerepreviouslydesignatedsobytheProcuringEntityinthe TD Sascanbemethy
subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of
theSpecializedSubcontractors proposed bytheTenderermaybeaddedtothequalificationsofthe Tenderer.

35, EvaluationofTenders

&1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 11, Evaluation
andQualificationCriteriaNootherevaluationcriteriaormethodologiesshallbepermitted. Byapplyingthecriteriaand
methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with 1TT40.

32  Toevaluatea Tender theProcuringEntityshallconsiderthefollowing:

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies,
ifany,butincludingDaywork items,wherepriced competitively;

b)  priceadjustmentduetodiscounts offeredinaccordancewithITT 14.4;

c)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency
inaccordance withI TT32;

d)  price adjustmentductoquantifiable nonmaterial non-conformitiesinaccordancewithlTT30.3; and

e) any additional evaluation factors specified in the TDS and Section 111, Evaluation and
QualificationCriteria.

¥H3  The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the
periodofexecutionofthe Contract,shall notbeconsidered inTenderevaluation.

34 Wherethetenderinvolvesmultiplelotsorcontracts,thetendererwillbeallowedtotenderforoneormorelots(contracts).
Eachlotorcontractwillbeevaluatedinaccordancewithl TT35.2. Themethodologytodeterminethelowestevaluatedte
ndererortenderersbasedonelot(contract)orbasedonacombinationoflots(contracts),will be specified in Section I1I,
Evaluation and Qualification Criteria. In the case of multiple lots or contractstendererwill bewill
berequiredtopreparetheEligibilityandQualification Criteria Formfor eachLot.

36.0 Comparisonoftenders

TheProcuringEntityshallcomparetheevaluatedcostsofallsubstantiallyresponsive Tendersestablishedinaccordancewith
ITT 35.2to determinetheTenderthathas thelowestevaluated cost.

370 Abnormally low tenders and abnormally high

tendersAbnormally Low Tenders

371 AnAbnormallyLowTenderisonewherethe Tenderprice,incombinationwithotherelementsofthe Tender,appears  so
low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer'sability to
perform the Contract for the offered Tender Price or that genuine competition between Tenderers
iscompromised.

372 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
20



313

writtenclarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the
subjectmatterofthecontract,scope,proposedmethodology,schedule allocationofrisksandresponsibilitiesandanyot
her requirements oftheTenderdocument.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer
hasfailed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring
Entityshall rejecttheTender.

Abnormallyhightenders
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315

376

380
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382

390
391

An abnormally high tender price is one where the tender price, in combination with other constituent
elementsof the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that
it (theProcuring Entity) may not be getting value for money or it may be paying too high a price for the
contractcomparedwithmarketprices orthatgenuinecompetitionbetweenTenderers iscompromised.

In

caseofanabnormallyhighprice theProcuringEntityshallmakeasurveyofthemarketprices,checkiftheestimatedcost

ofthecontractiscorrectandreviewthe TenderDocumentstocheckifthespecifications,scopeof work and conditions

of contract are contributory to the abnormally high tenders. The Procuring Entity mayalso seek written

clarification from the tenderer on the reason for the high tender price. The Procuring Entityshall proceedas

follows:

i)  Ifthetenderpriceisabnormallyhighbasedonwrongestimatedcostofthecontract,theProcuringEntitymayaccept
or notaacceptthetenderdependingon theProcuringEntity'sbudget considerations.

i) If specifications, scope of work and/or conditions of contract are contributory to the abnormally
hightender prices, the Procuring Entity shall reject all tenders and may retender for the contract based
onrevisedestimates,specifications,scope ofworkand conditions ofcontract,asthecase maybe.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competitionbetween tenderers is compromised (often due to collusion, corruption or other manipulations), the
ProcuringEntity shall reject all Tenders and shall institute or cause competent Government Agencies to
institute aninvestigationon the causeof the compromise, beforeretendering.

Unbalancedand/ orfront-loadedte nders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriouslyunbalancedand/orfrontloaded,theProcuringEntitymayrequirethe Tenderertoprovidewrittenclarification
s.Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with
thescopeof works, proposedmethodology,schedule andanyotherrequirements of theTenderdocument.

Aftertheevaluationoftheinformationanddetailedpriceanalysespresentedbythe Tenderer,theProcuringEntitymayas

appropriate:

a) acceptthe Tender;

b)  require that the total amount of the Performance Security be increased at the expense of the Tenderer
toalevelnotexceedinga 30%oftheContractPrice;

c) agree ona payment mode that eliminates the inherent risk of the Procuring Entity paying too much
forundeliveredworks;

d) rejecttheTender,

Qualifications ofthe tenderer

TheProcuringEntityshalldeterminetoitssatisfactionwhethertheeligible Tendererthatisse lectedashavingsubmittedt
helowestevaluatedcostandsubstantiallyresponsive Tender,meetsthequalifyingcriteriaspecifiedinSection I,
Evaluationand QualificationCriteria.

392 Thedeterminationshallbebaseduponanexaminationofthedocumentaryevidenceofthe Tenderer'squalificationssub

mittedbythe Tenderer,pursuanttol TT17. Thedeterminationshallnottakeintoconsideration the qualifications of
other firms such as the Tenderer's subsidiaries, parent entities, affiliates,subcontractors (other than Specia lized
Sub-contractors if permitted in the Tender document), or any otherfirm(s) differentfromthe Tenderer.

303 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A

negativedetermination shall result in disqualification of the Tender, in which event the Procuring Entity shall
proceed tothe Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to
make asimilardeterminationofthatTenderer'squalificationsto performsatisfactorily.

21



400

41.0

42.0

430

440
41

442

450
451

452

46.0

470

471

Lowestevaluatedtender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
EvaluatedTender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification
Criteria andwhoseTenderhas been determined tobe:

a)  Most responsivetothe Tenderdocument;and
b)  thelowest evaluated price.

Procuringentity's righttoaccept anyte nder, andtore jectanyor alltenders.

TheProcuringEntityreservestherighttoacceptorrejectany Tenderandtoannulthe TenderprocessandrejectallTenders

atanytimepriortoContractAward,withouttherebyincurringanyliabilitytoTenderers.In caseofannulment,all
Tenders submittedandspecifically, Tender securities,shallbe promptly returned to theTenderers.
AWARDOFCONTRACT

Awardcriteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined
tobethe LowestEvaluatedTender.

NoticeoflntentiontoEnterintoaContract/NotificationofAward

Upon awardofthecontractandprior totheexpiryofthe TenderValidityPeriodtheProcuringEntityshallissuea
Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain,at a
minimum, the followinginformation:

a) thenameandaddressofthe Tenderersubmittingthesuccessfultender;
b)  theContractpriceofthesuccessful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed
wasunsuccessful, unlesstheprice informationin (c) above alreadyrevealsthereason;

d) theexpirydateofthe StandstillPeriod; and
e) instructionsonhowtorequestadebriefingand/ or submit acomplaint duringthestandstill period;

StandstillPeriod

TheContract shallnot besignedearlier thantheexpiryof a Standstill Period of14days toallowany
dissatisfiedtendertolaunchacomplaint. Whereonlyone Tenderissubmitted the StandstillPeriodsha linotapply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
eachTenderertheNotificationofIntentiontoEnterintoaContractwiththesuccessfulTenderer.

Debriefingby TheProcuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43,
anunsuccessfultenderermaymakeawrittenrequesttothe ProcuringEntityforadebriefingonspecificissuesorconcerns
regarding their tender. The Procuring Entity shall provide the debriefing within five days of
receiptoftherequest.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its
owncostsofattendingsucha debriefingmeeting,

LetterofAward

Priortotheexpiryofthe TenderValidityPeriodanduponexpiryofthe Standstill

Periodspecifiedinl TT42. 1,uponaddressingacomplaintthathasbeenfiledwithinthe StandstillP eriod,the ProcuringE
ntityshalltransmitthe Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer tofurnishthePerformanceSecuritywithin 21daysofthedateoftheletter.

SigningofContract

UpontheexpiryofthefourteendaysoftheNotificationofIntentiontoenterintocontractanduponthepartiesmeeting
22
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their respective statutory requirements, the Procuring Entity shall send the successful Tenderer theContract
Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date,
andreturn it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and
beforeexpiryofthe tendervalidityperiod.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successfulTenderershallfurnishthePerformanceSecurityand,anyotherdocumentsrequiredinthe TDS, inaccordanc
ewith the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and
otherForms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A
foreigninstitutionprovidingabankguaranteeshallhaveacorrespondentfinancialinstitutionlocatedinK enya,unlessth
eProcuringEntityhasagreedin writingthatacorrespondentbankisnotrequired.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documentsrequiredinthe T D Sorsignthe Contractshallconstitutesufficientgroundsfortheannulmentoftheawardand
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the
Tendererofferingthe nextBest EvaluatedTender.

Performance security shall not be required for contracts estimated to cost less than the amount specified in
theRegulations.

PublicationofProcure mentContract

Within fourteen days after S|gn|ng the contract the Procurlng Entlty shaII publlsh the awarded contract at
itsnoticeboawds3 - - . ceshalloenta ARG
information:

a) nameandaddressoftheProcuringEntity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selectionmethodused;

c) thenameofthesuccessfulTenderer,thefinaltotalcontractprice, thecontractduration;
d) datesofsignature,commencement andcompletion ofcontract;
e) namesofallTenderersthatsubmittedTenders,andtheirTenderpricesasreadoutatTenderopening.

50.0 ProcurementrelatedComplaintsandAdministrativeReview
50.1 TheproceduresformakingProcurement-relatedComplaintsareasspecifiedinthe TDS.

50.2 Arequestforadministrative reviewshallbemadeintheformprovidedunder contractforms.
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Sectionll - TenderDataSheet(TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT).Wheneverthereisa conflict,the provisions herein shall prevailoverthose inITT.

Reference PARTICULARSOFAPPENDIXTOINSTRUCTIONS TOTENDERS
tolITCClaus
e
A. General
ITT1.1 Thenameof thecontractisProvision of Firefighting Equipme nt and Mainte nance Services
The reference number of the Contractis MMUST/SEC/007/2024 - 2025
ITT2.4 The Information made available on competing firms is as follows:N/A
ITT2.4 The firms that provided consulting services for the contract being tendered for are:
ITT3.1 Maximum number of members in the JointVenture(JV)shall be:[insertanumber].
B.ContentsofTenderDocument
ITT7.1 (i) TheTendererwillsubmit anyrequest forclarificationsinwritingatthe Address
Email:procure mentoffice r@mmust.ac. ke
toreachtheProcuringEntitynotlaterthan............ccccceveieenen..
(ii) TheProcuringEntityshall publishitsresponseatthewebsite Yes
ITT7.2 (A) A pre-arranged pretender site visit shall takeplaceat the following date,time and place:
Date Tuesday 28" May,2024
Time: 10.00 am
Place: Main Campus at Securitys’office next to the Main Gate
(B) Pre-Tender meeting shall take place at the following date ,time and place:
Date: Tuesday 28" May,2024
Time: 10.00 am
Place: Main Campus at Securitys’office next to the Main Gate
ITT7.3 TheTenderer will submit any questions in writing during the site meeting.
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ITT7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged
pretender will be published is www.mmust.ac.ke

Reference PARTICULARSOFAPPENDIXTOINSTRUCTIONS TOTENDERS

tolTCClaus

e

ITT9.1 For Clarification of Tender purposes,for obtaining further information and for purchasing tender

documents,the ProcuringEntity’s address is:

Procurement Office

Masinde Muliro University of Science & Technology
P.O.Box 190 -

50100Kakamega

Kakamega— WebuyeRoad
TelephoneNo:0702597360/ 057 2505223/0572505223

Email:procure mentofficer@mmustac.ke

C.PreparationofTenders

ITT11.1(h) TheTenderershallsubmitthe followingadditionaldocumentsinitsTender:N/A

ITT13.1 Alternative Tendersshallnot beconsidered.

ITT 13.2 Alternativetimesforcompletion shallnotbepermitted.

ITT 13.4 Alternativetechnicalsolutionssha llbepermittedforthefollowingpartsoftneWorks:N/A

ITT14.5 Theprices quoted bytheTenderershallbe: fixed

ITT15.2 (a) Foreigncurrencyrequirementsnotallowed.

ITT18.1 TheTendervalidityperiodshall bel150 days.

ITT18.3 (a) TheNumberofdays beyondtheexpiryoftheinitialtendervalidityperiodwillbe30 days.
(b) TheTender priceshallbeadjustedbythefollow ingpercentagesofthetenderprice:
(i) By _ o o _
___%ofthelocalcurrencyportionoftheContractpriceadjustedtoreflectlocalinflationduringthe
periodofextension,
and
(ii) By
___9%theforeigncurrencyportionoftheContractpriceadjustedtoreflecttheinternationalinflation
during the period of extension.

ITT19.1 TendershallprovideaTender Security
The type of Tender security shall be Kshs. 40,000/- in form of a banker’s cheque, a
bankguarantee/ bankers’chequefroma reputablebankapprovedbythe PPR Alocatedin Kenya.

ITT20.1 Inadditiontothe original of theTender, the number ofcopies is: One (1)

ITT20.3 Thewrittenconfirmationofauthorizationtosign onbehalfoftheTenderershall consistof:

Nameof the persondulyauthorized tosign thetenderonbehalfofthetenderer
Titleofthepersonsigningthetender

Signatureofthepersonnamedabove
CompanySeal/Rubberstamp(whereapplicable)

D.SubmissionandOpeningofTenders
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ITT22.1

(A)ForTender submissionpurposesonly theProcuringEntity’saddressis:

Completedtenderdocumentsaretobe enclosedinplainsealedenvelopes, markedwiththe
tender number and name and be deposited in the Tender Box at Masinde
MuliroUniversityof Scienceand Technologyor be addressed to:-
E.

TheViceChancellor,

Masinde Muliro

UniversityP.OBox 190 —

50100,

Reference
tolTCClaus
e

PARTICULARSOFAPPENDIXTOINSTRUCTIONS TOTENDERS

Kakamega

F. Kakamega—-WebuyeRoad
AnddroppedinTender BoxsituatedoutsideAdministrationBuildingMainentrance,
Main Campus in Kakamega, so as to reach the University On or before Friday 24"
May 2024, at10:00 am.

Tenders that do not fit in the tender box will be submitted at the Procurement Office in
the AdministrationBuilding.

Openingofthebid documents will be doneimmediate lythereafter in
thepresenceofapplicantsor theirrepresentatives who choosetoattend.

Date and time for submission of Tenders: Friday 24™ May 2024, at10:00 am.

(4) Tenderersshallnotsubmittenderselectronically.

ITT25.1

The Tender opening shall take place at the time and the address for Opening of Tenders
providedbelow:

Masinde Muliro University of Science &

TechnologyP.OBox 190 — 50100,

Kakamega

Kakamega—WebuyeRoad

Venuefor openingof thebid documentswill becommunicated
duringclosingofthetendersat thelocationofthe tender box as communicated above.

(3)State date and time of tender opening: Immediately after closing the tenders, opening of
thetenderswillfollow.

ITT25.1

IfTenderersareallowedtosubmitTenderselectronically,theyshallfollowtheelectronictendersubmissio
n procedures specified below [insert a description of the electronic Tender
openingprocedures] :N/A

E.Evaluation,andComparisonofTenders

ITT30.3 Theadjustment shall bebasedontne [insert “average” or “highest ] price of
theitemorcomponentasquotedinothersubstantia llyresponsive Tenders. Ifthepriceoftheitemor
component cannotbederivedfromthepriceof
othersubstantiallyresponsive Tenders;theProcuringEntityshalluseits bestestimate.

Reference PARTICULARSOFAPPENDIXTOINSTRUCTIONS TOTENDERS

tolITCClaus

e
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TT32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert
atthe selling exchange rate all Tender prices expressed in various currencies into a single
currencyis: Kenya Shillings
Thesourceofexchangerateshall be: The Central bankofKenya(meanrate)

Thedate fortheexchange rate shall be: the deadline datefor Submission ofthe Tenders.

For comparison of Tenders, the Tender Price, corrected pursuantto ITT 31, shall first be
brokendown into the respective amounts payable in various currencies by using the selling
exchangeratesspecified bythe Tendererin accordance withITT15.1.

In the second step, the Procuring Entity will convert the amounts in various currenciesin
whichthe Tender Price is payable (excluding Provisional Sums but including Daywork where
pricedcompetitively) to the single currency identified above at the selling rates established for
similartransactionsbytheauthority specifiedand, on the date, stipulated above.

ITT33.2 Amarginofpreference/inserteither “shall "or “shallnot '] apply.
[If a margin of preference applies, the application methodology shall be defined in Section Il —
Evaluationand Qualification Criteria.]

ITT33.4 Theinvitationtotenderisextendedtothefollowinggroupthat qualifyforReservations:
Thetenderisa NationalOpenTenderfor alleligibletenderers

ITT34.1 Atthistime theProcuringEntity “intends toexecutecertainspecificpartsoftheWorksby
subcontractorsselectedinadvance.

ITT34.2 Contractor’smayproposesub-contracting:Maximumpercentageofsubcontractingpermittedis:10%of the
total contract amount. Tenderers planning to subcontract more than 10% of total volume ofwork
shall specify, in the Form of Tender, the activity (is) or parts of the Works to be
subcontractedalongwithcompletedetailsofthesubcontractorsandtheirqualificationandexperience.

ITT34.3
ThepartsoftheWorksforwhichthe ProcuringEntitypermits TendererstoproposeSpecializedSubcontractors
aredesignatedasfollows:

N/A

Fortheabove-

designatedpartsoftheWorksthatmayrequire SpecializedSubcontractors,therelevantqualifications of the
proposed Specialized Subcontractors will be added to the qualifications of

the Tendererforthepurposeofevaluation.

ITT35.2(e) Additionalrequirementsapply. ThesearedetailedintheevaluationcriteriainSectionl 1 ,Evaluationand
Qualification Criteria.

ITT48.1 OtherdocumentsrequiredinadditiontothePerformanceSecurityare

ITT50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice

ofIntention to Award the Contract” herein and are also available from the PPRA
Websitewww.ppra.go.keor emailcomplaints@ppra.go.ke.

IfaTendererwishestomakeaP rocurement-relatedComplaint,the Tenderershouldsubmit  its
complaint following these procedures, in writing (by the quickest means available, that is
eitherbyhand deliveryor emailto: PPRA
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SECTIONIII-EVALUATIONANDQUALIFICATIONCRITERIA
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GENERALPROVISIONS

ThissectioncontainsthecriteriathattheEmployershallusetoevaluatetenderandqualifytenderers.Nootherfactors,
methods or criteria shall be used other than specified in this tender document. The Tenderer shallprovide all
the information requested in the forms included in Section IV, Tendering Forms. The

ProcuringEntityshallusethe StandardTe nde rEvaluationDocume ntforGoodsandWorks forevaluating
Tenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shillingequivalent usingthe rateofexchange determinedasfollows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the
lastdayoftherespectivecalendaryear(inwhichtheamountsforthatyearistobeconverted)wasoriginallyestablis
hed.

b)  Valueofsinglecontract-Exchangerateprevailingonthedateofthecontractsignature.

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error
indeterminingtheexchangeratesinthe Tendermaybecorrected bythe ProcuringEntity.

EVALUATIONANDCONTRACTAWARDCRITERIA

The  ProcuringEntityshallusethecriteriaandmethodologieslistedinthisSectiontoevaluatetendersandarriveat  the
Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been determined tobe
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest
EvaluatedTenderpriceshallbe selected for award ofcontract.

PRELIMINARY EXAMINATION FORDETERMINATION

OFRESPONSIVENESSPre liminarye xaminationforDe terminationofResponsiveness

TheProcuringEntitywillstartbyexaminingalltenderstoensuretheymeetinallrespectstheeligibilitycriteriaand ~ other
mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting
therequirementsprovidedforinthepreliminaryevaluationcriteriaoutlinedbe low. TheStandardTenderEvaluation
Report Document for Goods and Works for evaluating Tenders provides very clear guide on howto deal with
review of these requirements. Tenders that do not pass the Preliminary Examination will beconsiderednon-
responsiveand willnotbe consideredfurther.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may
beattachedorclearlydescribedallinformationandlistofdocumentationtobesubmittedby Tendererstoenableprelimi
naryevaluationoftheTender]

TENDEREVALUATION(ITT 35)

Priceevaluation:inadditiontothecriterialistedinl TT35.2(a)—(d)thefollowingcriteriashall apply:

(i)  AlternativeCompletionTimes,ifpermittedunder1TT13.2,willbeevaluatedasfollows:

(i)  AlternativeTechnicalSolutionsforspecifiedpartsofthe
Works,ifpermittedunderI TT13.4,willbeevaluatedas follows..................oooiiiiiiiiiiiiin.,

(iii) OtherCriteria;ifpermittedunderI TT35.2(j):

MULTIPLECONTRACTS

Multiplecontractswillbepermittedinaccordancewithl TT35.4. TenderersareevaluatedonbasisofLotsanda  lowest
evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the
twoOptionslistedbelowforaward ofContracts.

OPTION1

(i)

()  Ifatenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided
thetenderermeetstheEligibilityand Qualification Criteriaforthat Lot.

If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided
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thetenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer will
beawardedonlythe combinationsforwhichthetendererqualifies
andtheotherswillbeconsideredforawardtosecondlowestthetenderers.

OPTION2

5.0

60

61

62

63

64

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine

thecombinationwiththelowestevaluatedprice. Tenderswillthenbeawardedtothe Tendereror Tenderersinthecombin

ation provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the wonLots.
ALTERNATIVE TENDERS S(ITT

13.1)AlternativeTenders(1TT13.1)
An alternativeifpermitted underITT3.1,will beevaluatedasfollows:

TheProcuringEntityshallconsiderTendersofferedforalternativesasspecifiedinPart2-
Worksrequirements.Onlythetechnicalalternatives,ifany,ofthe Tendererwiththe BestEvaluated Tenderconformingt
othebasictechnicalrequirementsshall be considered bytheProcuringEntity.

MARGINOFPREFERENCE

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to
beloadedonevaluatedpricesoftheforeigntenderers,wherethepercentageofshare holdingofKenyancitizens
islessthan fifty-one percent(51%).

Contractors shall be asked to provide, as part of the data for qualification, such information, including
detailsof ownership, as shall be required to determine whether, according to the classification established by
theProcuringEntity,aparticularcontractoror groupof contractorsqualifiesforamarginof preference.

AfterTendershavebeenreceivedandreviewedbytheProcuringEntity,responsive Tendersshallbeassessedto

ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified

intothefollowinggroups:

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold
sharesofoverfiftyone percent(51%).

i) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold
sharesoflessthanfiftyonepercent(51%).

Allevaluatedtendersineachgroupshallasafirstevaluationstep,becomparedtodeterminethelowesttender,and the
lowest evaluated tender in each group shall be further compared with each other. If, as a result of
thiscomparison,atenderfromGroupAisthelowest,itshallbeselectedfortheawardofcontract. IfatenderfromGroup B
is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender price,including
unconditional discounts and excluding provisional sums and the cost of day works, if any, shall beadded to the
evaluated price offered in each tender from Group B. All tenders shall then be compared usingnew prices with
added prices to Group B and the Ilowest evaluated tender from Group A. If the tender
fromGroupAisstilithelowesttender itshallbeselectedforward. Ifnot the lowestevaluatedtenderfromGroupBbased

on the firstevaluationpriceshallbeselected.

PostqualificationandContractward(ITT39),mores pe cifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluatedtenderer,subject to confirmation ofpre-qualificationdata,ifso required.

b) In casethetenderwasnotsubjecttopost-
qualification,thetenderthathasbeendeterminedtobethelowestevaluated tenderer shall be considered for
contract award, subject to meeting each of the followingconditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow of Kenya Shillings

i) Minimum average annual construction turnover of Kenya Shillings [insert amount],
equivalent calculated as total certified payments received for contracts in progress and/or
completed within the last___ [insert of year] years.

i) At least (insert number) of contract(s) of a similar nature executed
within Kenya, or the East African Community or a broad, that have been satisfactorily and
substantially completed as a prime contractor, or joint venture member or sub-contractor each of

29




minimum value Kenya shillings equivalent.

Contractor's Representative and Key Personnel, which are specifiedas

Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically

listed as [specify requirements for each lot as applicable]

Other conditions depending on their seriousness.

a)

b)

History of non-pe rforming contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-
performance of a contract did not occur because of the default of the Tenderer, or the member of
a JV in the last (specify years). The required information shall be furnished in
the appropriate form.

Pending Litigation

Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and in the case the
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established
with respect to Financial Capability under Paragraph (i) above if all pending litigation will be
resolved against the Tenderer. Tenderer shall provide information on pending litigations in the
appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last
(Specify years). All parties to the contract shall furnish the information in
the appropriate form about any litigation or arbitration resulting from contracts completed or on
going underits execution over the years specified. A consistent history of awards against the
Tenderer or any member of a JV may result in rejection of the tender.
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QUALIFICATIONFORM™*

1 2 3 4 5
ItemNo. | QualificationSubject QualificationRequirement Document To be ForProcuringEntity’s
Completedby Tenderer Use (Qualification met
orNot Met)
1 Nationality Nationalityinaccordancewith ITT 3.6 DulyfilledForms ELI-1.1
andl1.2,withattachments
2 Tax Obligations Has produced a current tax clearance certificate or Attachment- Valid
forKenyanTenderer taxexemptioncertificateissuedbyKenyaRevenue Authority Taxcompliancecertific
S inaccordancewithl TT3.14. ate
3 ConflictofInterest Noconflictsofinterestinaccordancewith ITT3.3 DulyfilledFormof Tender
4 PPRAEligibility Not havingbeendeclaredineligiblebythePPRAas DulyfilledFormof Tender
describedinlTT 3.7
5 State-owned Enterprise MeetsconditionsofI TT3.8 Dullyfilled Forms ELI-1.1
andl.2 withattachments
6. Tendersecurity Attach original tender
All Tenders must be accompanied by a securityasprescribed
TenderSecurity of Kshs. 40,000/- in form of a
bankerscheque, a bank guarantee / bankers
cheque from areputable bank approved by the
PPRA located inKenya.
7. RegistrationwithNational AttachValidcertificate
ConstructionAuthority NCACategory5for BuidingContractors
8 Goods,equipment and Tohavetheirorigin Duly filled Forms ELI —
services to be inanycountrythatisnotdeterminedine ligibleunderi TT4.1 1.1and1.2, withattachments
suppliedunderthecontr
act
9 HistoryofNon- Non-performanceofacontract didnotoccurasaresult of Dulyfilled FormCON-2
PerformingContracts contractordefaultsince 1°'January2019.
10 Suspension Based Not under suspension based on-execution of DulyfilledFormof Tender
onExecution aTender/ProposalSecuringDeclarationpursuanttol TT19.9
of Tender/Proposal
SecuringDeclarationbythe
ProcuringEntity
11 PendingL itigation Tender’s financial position and prospective long- DulyfilledFormCON -2
termprofitabilitystillsoundaccordingtocr iteriaestablishedin
3.1andassumingthatall pendinglitigationwill
NOThberesolvedagainstthe Tenderer.
12 LitigationHistory Noconsistenthistoryofcourt/arbitral awarddecisions DulyfilledFormCON -2

againstthe Tenderersince1* January2019
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13

FinancialCapabilities

(i) The Tenderer shall demonstrate that it has access to,
orhasavailable liquidassets,unencumberedreal assets,lines
ofcredit,andotherfinancialmeans(independent ofany

Duly filled Form FIN —
3.1,withattachments
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2| TECHNICAL EVALUATION | SCORES | MAXSCORES

B1l. | Indicate past experience with similar nature of services on fire 20
systems in the past five (5) years. (Provide Proof) i.e. contracts,
LPOs, invoices and delivery notes.
Attached at leastS.....cccovviiiiiiiniiiiinniccinnns 20
Attached 4.....cccevviniiiiiiiiniiiiiiiiiiiiniiinnnens 16
Attached 3....ccoviiiniiiiiiiiniiiiniiieiiinicineconnns 12
Attached 2....vviiiiiniiiiiiniiiiiniiiiiniiciinnrccnns 8
Attached 1.....coiiiiniiiiiiiiiiiiniiciiinnicinnnscanes 4
Not attached any........ccceeeviiiiniiiiinniieiinnnens 0
B2. | Recommendation letters from at least five (5) corporate clients with 20
similar volume and facilities mentioned (the letter should give both
physical and contact address)
Attached at leastS.......ccceviiiinniiiiiniiininnnens 20
Attached 4.....cccevviniiiiiiiiniiiiniiiiiiiiniiinnnens 16
Attached 3....ccevviiiiiiiiiiiniiiiiiiiiinnnnniiecenns 12
Attached 2.....ciiiiiniiiiiiniiiiiniiiiinniciinniccnns 8
Attached 1.....coiviiniiiiiiniiiiiiniiciinniicnennscanes 4
Not attached any........ccceeeviiiiniieiinniiiinnnecens 0
C ASSIGNMENT APPRECIATION
C1l | Compliance: Full list of compliances with evidence of hard copy 20
(fire safety certificates, KRA, Single permit licenses, affiliation
bodies, NCA, etc.)
Attached at leastS.......cccvviniiiiiiiiniiinniennnn. 20
Attached 4.....coovvviiiiiiiiiinniiiiiiiiiinnenniccanns 16
Attached 3.....ciiiiiniiiiiiiiiiiiniiiiiiniiciiinniennns 12
Attached 2.....ciiiiiniiiiiiniiiiiiniiiiinniceiinniennns 8
Attached 1....coovvvviiiiiniiiiiiiiiiiiiiiiinnicnnnnes 4
Not attached any.......ccccevvvviiniiiiiiiiniiinnnene. 0
C2 | Office Management: Provide flow chat and office staff who will be 20
assigned to Masinde Muliro University of Science and Technology
Provided............oooiiiiiii 20
Not Provided.............c.ooeiiiiiiiii 0
C3. | No. of Resources: Provide CV’s of all staff who will be assigned for 5
the servicing and testing of fire systems with evidence of hard copy.
Provided at leastS........ccovvviiiniiiiniiinninnnnen. 5
Provided 4.....cccivviiiiiiniiiiiiniiiiiiniiciinnniennns 4
10}V 10 [=To I TR 3
Provided 2....ccceviieiiiiiiiiiiiiiiiiiiiiiiiiiiniennn. 2
Provided 1.....cccivviiiiiiniiiiiiniiiiinncicicnnnccnnns 1
Not provided any.......ccceeevvnviiiiinniieinnnccennns 0
C4. | Does your firm have any litigation history? Yes () or No ( ). If Yes 5

indicate the
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021131 N
D WARRANTY AND RETENTION PERIOD
D1 | List of all Equipment: That will be on warranty period of scope of 5
works tendered
Attached at leastS......ccceviiiiiiiiiinnniiiiiinnnns 5
Attached 4.....ccoviiniiiiiiniiiiiiiiiiiiniieiinniiennns 4
Attached 3.....coiiiniiiiiiiiiiiiiiiiiiiniiciiinieennns 3
Attached 2....ccvvviiiiiiiiiiiinniiiiiiiiinnnnninceenns 2
Attached T.....cviiiiniiiiiiniiiiiiniiciinnicccinnrcanes 1
Not attached any........cocevvieiiiiniiineiinnicnnnns 0
D2 | Presentation of the document (serialize and bound) 5
GRAND TOTAL 100

The bidder is expected to examine all corresponding instructions, forms, terms and specifications contained
in the Bidding Document. Failure to furnish all information required by the Bidding Document or
submission of a bid not substantially responsive to the bidding document in every respect will be at the
Bidder’s risk and may result to the rejection of her or his bid. The firms which scores 70 Points and above
will proceed for Financial Evaluation.

SECTIONIV-TENDERINGFORMS
QUALIFICATIONFORMS

1. FOREIGNTENDERERS40%RULE

Pursuanttol TT3.9,aforeigntenderer mustcompletethisformtodemonstratethatthetenderfulfilsthiscondition.

ITEM | DescriptionofWorklItem Describelocationof
Source

COSTin
K.shillings

Comments,ifany

Local Labor

SubcontractsfromLocal sources

Local materials

UseofLocal PlantandEquipment
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4

5

E Addanyotheritems

1

2

3

4

5

6
TOTALCOSTLOCALCONTENT XXXXX
PERCENTAGEOFCONTRACTPRICE

2. FORMEQUIEQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to
meet
therequirementsforthekeyequipmentlistedinSectionlIl,EvaluationandQualificationCriteria. Aseparat
eFormshallbeprepared  foreachitemof  equipmentlisted,or  foralternativeequipment  proposed
bytheTenderer.

Itemofequipment
Equipmenti Nameofmanufacturer Modelandpowerrating
nformation

Capacity Y earofmanufacture

Currentstatus | Currentlocation

Detailsofcurrentcommitments

Source Indicatesourceoftheequipment
COOwned OORented OLeased OSpeciallymanufactured

Omitthefollowinginformationforequipmentownedbythe Tenderer.

Owner Nameofowner
Addressofowner
Telephone Contactnameandtitle
Fax Telex

Agreements | Detailsofrental/lease/manufactureagreementsspecifictotheproject

3. FORMPER-1

Contractor'sRepresentative andKeyPersonnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Re
presentative and

KeyPersonneltoperformthe Contract. ThedataontheirexperienceshouldbesuppliedusingtheFormPER -
2belowforeach candidate.

Contractor'RepresentativeandKeyPersonnel
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Titleofposition: Contractor’sRepresentative

Nameofcandidate :

Duration
ofappointment:

[insertthewholeperiod(start andenddates)forwhichthispositionwill be
engaged]

Timecommitment:for
this position:

[insertthenumberof days/week/months/thathasbeenscheduledforthis
position]

Expected time
scheduleforthisposition:

[inserttheexpectedtimescheduleforthisposition(e.g.attachhighlevel

2. Titleofposition:[

Ganttchart]
1

Nameofcandidate :

Duration
ofappointment:

[insertthewholeperiod (start andenddates)forwhichthispositionwill be
engaged]

Time commitment:
forthis position:

[insertthenumberof days/week/months/thathasbeenscheduledforthis
position]

Expected time
scheduleforthisposition:

[insert theexpectedtimescheduleforthisposition(e.g.attachhighlevel

3. Titleofposition:[

Ganttchart]
]

Nameofcandidate :

Duration
ofappointment:

[insertthewholeperiod(start andenddates)forwhichthispositionwill be
engaged]

Timecommitment:for
this position:

[insertthenumberof days/week/months/thathasbeenscheduledforthis
posit

Expected time
scheduleforthisposition:

[inserttheexpectedtimescheduleforthisposition(e.g.attachhighlevel

4, Titleofposition:[

Ganttchart]
1

Nameofcandidate :

Duration
ofappointment:

[insertthewholeperiod(start andenddates)forwhichthispositionwill be
engaged]

Time commitment:
forthis position:

[insertthenumberof days/week/months/thathasbeenscheduledforthis
position]

Expected time
scheduleforthisposition:

[inserttheexpectedtimescheduleforthisposition(e.g.attachhighlevel
Ganttchart]

5. Titleofposition:[inserttitle]

Name ofcandidate

Duration
ofappointment:

[insertthewholeperiod(start andenddates)forwhichthispositionwill be
engaged]

Timecommitment:for
this position:

[insertthenumberof days/week/months/thathasbeenscheduledforthis
position]

Expected time
scheduleforthisposition:

[inserttheexpectedtimescheduleforthisposition(e.g.attachhighlevel
Ganttchart]

4, EORM PER-2:

ResumeandDeclaration -Contractor'sRepresentativeandKeyPersonnel.

NameofTenderer

Position[#1]:[titleofpositionfromFormPER-1]

Personnel Name:
information

Dateofbirth:

Address:

E-mail:
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Professionalqualifications:

Academicqualifications:

Languageproficiency:[languageandlevelsofspeaking,readingandwritingskills]

Details

AddressofProcuringEntity:

Telephone: Contact(manager/personnelofficer):
Fax:
Jobtitle: Y earswithpresentProcuringEntity:

Summarizeprofessionalexperienceinreversechronologicalorder. Indicateparticulartechnicalandmanagerialexperie
ncerelevanttotheproject.

Durationof

involverment Relevantexperience

Project Role

[main [roleand
project responsibilitiesonthep | [timeinrole]
details] roject]

[describetheexperiencerelevanttothispo
sition]

Declaration

I, the undersigned /[insert either “Contractor’s Representative” or “Key Personnel” as applicable]
certify that to thebest of my knowledge and belief, the information contained in this Form PER-2
correctly describes myself, myqualificationsand myexperience.

I confirm that | am available as certified in the following table and throughout the expected time
schedule for thisposition asprovidedinthe Tender:

Commitment Details

Commitmenttodurationofcontract: [insertperiod(startandenddates)forwhichthis
Contractor’sRepresentativeorKeyPersonnelisavailableto
workonthiscontract]

Timecommitment: [insertperiod(startandenddates)forwhichthis
Contractor’sRepresentativeorKeyPersonnelisavailableto
workonthiscontract]

lunderstandthat anymisrepresentationoromission inthisFormmay:
@) betakeninto considerationduringTenderevaluation;

(b) resultinmydisqualificationfromparticipatinginthe Tender;
(c) resultinmydismissal fromthecontract.

NameofContractor’sRepresentativeorKeyPersonnel[insert name]

Signature:

Date:(daymonthyear):

Countersignatureofauthorizedrepresentativeofthe Tenderer:
37



Signature:

Date:(daymonthyear):

5.  TENDERERSQUALIFICATIONWITHOUT
PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation
and QualificationCriteria the Tenderer shall provide the information requested in the corresponding
Information Sheets includedhereunder.

51 FOR
M ELI -
1.1Tenderer
Information
Form

Date: ITTNo.andtitle:

Tenderer'sname

In case ofJoint Venture(JV), nameofeachmember:

Tenderer'sactualorintendedcountryofregistration:
[indicatecountryofConstitution]

Tenderer'sactualorintendedyearofincorporation:

Tenderer'slegaladdress[incountryofregistration]:

Tenderer's authorized representative
informationName:
Address:

Telephone/Faxnumbers:
E-mailaddress:

1. Attachedarecopiesoforiginaldocumentsof
O ArticlesofIncorporation(orequivalentdocumentsofconstitutionorassociation),and/ordocu
ments ofregistration ofthelegalentitynamedabove inaccordancewithI TT3.6
O IncaseofJV letterofintenttoformJVVorJVVagreement,inaccordancewithI TT3.5
OIncaseofstate-ownedenterpriseorinstitution,inaccordancewithl TT3.8,documentsestablishing:
J Legalandfinancialautonomy
o Operationundercommerciallaw

1 Establishingthatthe TendererisnotunderthesupervisionoftheProcuringEntity

2. Includedaretheorganizationalchart,alistofBoardofDirectors,andthebeneficialownership.

52 FORMELI-1.2

Tenderer'sJVInformationForm
(tobe completedforeachmember ofTenderer’'sJV)

Date:
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ITTNo.and title:

Tenderer

’sJVname:

JVmember’sname:

JVmember’scountryofregistration:

JVmember’syearofconstitution:

JVmember’slegaladdressincountryofconstitution:

JV member’s authorized representative
informationName:

Address:

Telephone/Faxnumbers:

E-mailaddress:

1.Attachedarecopiesoforiginaldocumentsof

I ArticlesofIncorporation(orequivalentdocumentsofconstitutionorassociation) ,and/orregistrationdocu

mentsofthelegalentitynamedabove,inaccordancewithI TT3.6.
O Incaseofastate-

ownedenterpriseorinstitution,documentsestablishinglegalandfinancialautonomy,operationinaccordancewi
thcommerciallaw,andthattheyarenotunderthesupervisionoftheProcuringEntity ,inaccordancewithl TT3.5.

2.Includedaretheorganizationalchart,alistofBoardofDirectors,andthebeneficia lownership.

53 EORM CON-2

HistoricalContractNon-Pe rformance, PendingLitigationandLitigationHistory

Tenderer’s
Date:

Name:

JVMember’sName

ITTNo.andtitle:

Non-PerformedContractsinaccordancewithSectionl 11, EvaluationandQualificationCriteria

L Contractnon-
performancedidnotoccursincel®January[insertyear]specifiedinSectionl 11, EvaluationandQualificationCriteria, Sub-

Factor2.1.

O Contract(s)notperformedsince1*January[insertyear]
specifiedinSectionll1,EvaluationandQualificationCriteria,requirement2.1

L Contract(s)withdrawnsince 1*January[insertyear]
specifiedinSectionl1,EvaluationandQualificationCriteria,requirement2.1

Year Non- Contractldentification Total Contract
pe rformedporti IAmount(current value,
on ofcontract currency,exchangeratean
dKenya
Shillingequivalent)
[insert  [[insert Contract Identification: [indicate complete contract [insertamount]
year] amountandperc |[name/number ,andanyotheridentification]
entage] MasindeMuliroUniversityofScienceandTechnology:
[insertfullname]
AddressofProcuringEntity:[insertstreet/city/country]
Reason(s)fornonperformance:[indicatemainreason(s)]
PendingL itigation,inaccordancewithSectionl I ,EvaluationandQualificationCriteria
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] N

ppendinglitigationinaccoj
2ndinglitigationinaccordg
sindicatedbe low.

O Pé
Factor2.3a

rdancewithSectionlll,EvaluationandQualificationCriteria,Sub-Factor2.3.
incewithSectionl I 1,EvaluationandQualificationCriteria,Sub-

Year
ofdispu
te

Amountindis pute (
currency)

Contractldentification

TotalContractAmount(
currency),
KenyaShilling
Equivalent(exchangera
te)

Contractldentification:

Masinde Muliro University of Science
andTechnology:
AddressofProcuringEntity:
Matterindispute:
Partywhoinitiatedthedispute:
Statusofdispute:

Contractldentification:
Masinde Muliro University of Science

andTechnology:
AddressofProcuringEntity:
Matterindispute:
Partywhoinitiatedthedispute:St
atusof dispute:

LitigationHistoryinaccordancewithSectionlIT,EvaluationandQualificationCriteria

otheridentification]

Masinde Muliro University of Science
andTechnology: [insertfullname]
Address of Procuring Entity:
[insertstreet/city/country]

Matter in dispute: [indicate main issues
indispute]

Party who initiated the dispute:
[indicate “Procuring Entity” or
“Contractor”]Reason(s)forLitigationanda
warddecision

[indicatemainreason(s)]

O NoL.itigationHistoryinaccordancewithSectionlll,EvaluationandQualificationCriteria,Sub-Factor2.4.

O Litigation HistoryinaccordancewithSectionll1,EvaluationandQualificationCriteria,Sub-Factor2.4as

indicatedbelow.

Year Amountindis pute ( Contractldentification TotalContractAmount(

ofdispu currency) currency),

te KenyaShilling
Equivalent(exchangera
te)

[insert [insertpercentage] | Contract Identification: [indicate [insertamount]

year] completecontract name, number, and any

Include details relating to potential bid-rigging practices such as previous occasions where tenders were

withdrawn, jointbidswithcompetitors, subcontractingworktounsuccessfultenderers,etc.

54 FORM FIN-3.1:

FinancialSituationandPe rformance

Tenderer’sName:

Date:
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JVMember’sName

ITTNo.andtitle:

54.1. FinancialData

Type ofFinancialinformationi
n
(currency)

Historicinformationforprevious

years,

(amountincurrency,currency,exchangerate*,USDequivalent)

Yearl Year2 Year3

Yeard Yearb

StatementofFinancialP osition(InformationfromBalance Sheet)

TotalAssets(TA)

TotalL iabilities(TL)

TotalEquity/NetWorth(NW)

CurrentAssets(CA)

CurrentLiabilities(CL)

\WorkingCapital(WC)

InformationfromlncomeStatement

TotalRevenue(TR)

ProfitsBefore Taxes(PBT)

CashFlowInformation

CashFlowfromOperatingActivities

*Refertol TT15fortheexchangerate

54.2 SourcesofFinance

Specify sources of finance to meet the cash flow requirements on works currently in progress and

for future contractcommitments.

No Sourceoffinance Amount(KenyaShilling
' equivalent)

1

2

3

5.43 Financialdocuments

TheTendereranditspartiesshallprovidecopiesoffinancialstatementsfor

years pursuant
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Section 111, EvaluationandQualificationsCriteria,Sub-factor3. 1. Thefinancialstatementsshall:

(a) reflectthefinancialsituationofthe TendererorincaseofJV member,and notanaffiliatedentity

(suchasparentcompanyor groupmember).

(b) beindependentlyauditedorcertified inaccordancewithlocallegislation.

(c) becomplete,includingallnotestothe financialstatements.

(d) correspondtoaccountingperiodsalreadycompletedandaudited.

O Attachedarecopiesoffinancialstatements'for the
yearsrequiredabove;andcomplyingwiththerequirements

L If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender,
the reason for thisshould be justified.

55 EORMFIN -3.2¢
AverageAnnual ConstructionTurnover

Tenderer’sName:

Date:
JVMember’sName ITTNo.andtitle:
| Annualturnoverdata(constructiononly)
Year Amount Exchangerate KenyaShillingequivalent
Currency
[indicateyear] | [insertamountandindicate
currency]
AverageAnn
ualConstruct
ion
Turnover*
* SeeSectionlll,EvaluationandQualificationCriteria,Sub-Factor3.2.

56 FORM FIN-3.3:

FinancialResources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit,
and otherfinancial means, net of current commitments, available to meet the total construction cash
flow demands of the subjectcontract or contracts asspecifiedin Sectionlll, EvaluationandQualification

Criteria
No Sourceoffinancing Amount(KenyaShilling
' equivalent)
1
2
3

a7 FORM FIN-3.4:
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CurrentContract Commitme nts/WorksinProgress

Tenderers and each member to a JV should provide information on their current commitments on all
contracts that havebeen awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion,but for which anunqualified, fullcompletioncertificate has yetto be

issued.

CurrentContractCommitments

N Nam Procuring Value _ EstimatedCompletio | Awerage o _
0. e Entity’s %%ﬁtkstandmg nDate )Izﬂhzgzr;:lilnv0|C|ngO\erLastS|
ofCo ContactAddress, Tel, [Current [KenyaShilling
?trac KenyaShilling /month)]
/monthEqui val
ent]
1
2
3
4
5
58 FORMEXP -4.1
General Construction Experience
Tenderer’sName;
Date:
JVMember’sName ITTNo.andtitle:
Page of pages
Starting Ending Contractldentification Role
Year of Tender
Year er
Contractname;
BriefDescriptionoftheWorksperformedbythe Te
nderer:
A
mountofcontract:
Masinde MuliroUniversityofScienceandTechnology:
Address:
Contractname:
Br
iefDescriptionoftheWorksperformedbythe Tend
erer:
A
mountofcontract:
Masinde MuliroUniversityofScienceandTechnology:
Address:
Contractname:
Brie
fDescriptionoftheWorksperformedbythe Tender
er:
Am
ountofcontract:;

Masinde MuliroUniversityofScienceandTechnology:
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|Address:

59 FORMEXP-4.2(a)

SpecificConstructionandContractManagementExperience

Tenderer’sName:

Date:
JVMember’sName

ITTNo.andtitle:,

SimilarContractNo.

Information

Contractldentification

IAwarddate

Completiondate

RoleinContract

PrimeContractgMember
r] inJVv
O

Management
Contractor
O

Sub-
contractor
O

TotalContractAmount

KenyaShilling

If member In a JV or sub-
contractor,specifyparticipationintotal
Contract

amount

ProcuringEntity'sName:

Address:
Telephone/fax
numberE-mail:

59 EORMEXP-4.2(a)

SpecificConstructionandContractManagementExperience

Tenderer’sName:

Date:
JVMember’sName

ITTNo.andtitle:,

SimilarContractNo.

Information

Contractldentification

IAwarddate

Completiondate

RoleinContract

PrimeContractdgMember
r inJVv
O

Management
Contractor
O

Sub-
contractor
O

TotalContractAmount

KenyaShilling

If member In a JV or sub-
contractor,specifyparticipationintotal
Contract

amount

ProcuringEntity'sName:

/Address:Telephone/fa
X numberE-mail:




59  EORMEXP-4.2(a)(cont)

SpecificConstructionandContractManagementExperience(cont.)

SimilarContractNo. Information

Descriptionofthesimilarityinaccordance
withSub-Factor4.2(a)ofSectionllI:

1. Amount

2. Physicalsizeofrequiredworks
items

3. Complexity

4. Methods/Technology

5. Constructionrateforkeyactivities
0. OtherCharacteristics

510 FEORMEXP -4.2(b)

ConstructionExpe rienceinKeyActivities

Tenderer'sName: Date:
Tenderer'sJVMemberName:
Sub-contractor's  Name®(as  per

ITT  34):ITTNo.andtitle:___

AlISub-
contractorsforkeyactivitiesmustcomp letethe informationinthisformasperl TT34andSectionl 1, Evaluationa
ndQualificationCriteria,Sub-Factor4. 2.

1. KeyActivityNoOne:_

Information
Contractldentification
Awarddate
Completiondate
RoleinContract PrimeCon Member Management |Sub-contractor
tractor inJV Contractor O
O | O
TotalContractAmount KenyaShilling
Quantity (Volume, number or rate Totalquantityinthec [Percentagepart ActualQu
ofproduction, as applicable) performed ontract icipation(ii) antityPerf
underthecontract peryearorpartofthe year (i) ormed
()x(ii)
Yearl
Year2
Year3
Yeard
ProcuringEntity’sName:
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IAddress:Telephone/fa
X numberE-mail:

2Ifapplicable

2. ActivityNo.Two

OTHERFORMS

6. EORM OF TENDER

INSTRUCTIONSTOTENDERERS

i) TheTenderermustpreparethisFormofTenderonstationerywithitsletterheadclearlysho
wingtheTenderer'scomplete name and business address.

ii)  AllitalicizedtextistohelpTendererinpreparingthisform.

iii)  TenderermustcompleteandsignCERTIFICATEOFINDEPENDENTTENDERDETERMINATI
ONandtheSELFDECLARATIONOFTHETENDERERattachedtothis FormofTender.

iv)  TheFormofTendershallincludethefollowingFormsdulycompletedandsignedbytheTenderer.
« Tenderer'sEligibility-ConfidentialBusiness Questionnaire
¢+ CertificateofIndependentTenderDetermination
« Self-DeclarationoftheTenderer

Date ofthis Tendersubmission:[insertdate(asday,monthandyear)ofTendersubmission] Request
forTenderNo.:/insertidentification] Name anddescriptionofTender[ InsertasperI TT)AlternativeNo.:

[insertidentification NoifthisisaTenderforanalternative]
To:[insert completeMasindeMuliroUniversityof ScienceandTechnology]
DearSirs,

1 Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the executionof the above-named Works, we, the undersigned offer to construct and complete
the Works and remedy anydefectsthereinforthesum®ofKenya Shillings [[Amount infigures]
_Kenya Shillings[amountin words]

The above amount includes foreign currency® amount (s) of [state figure or a
percentage and currency][figures] [words]

2. We undertake, if our tender is accepted, to commence the Works assoon as is reasonably
possible after thereceipt of the Architect notice to commence, and to complete the whole of the
Works comprised in the Contractwithinthe time statedintheSpecialConditions of Contract.

3. Weagreetoadherebythis tenderuntil [Insert date], and it shall
remain binding uponusand maybe acceptedatanytime beforethatdate.

4. Weunderstandthat youarenotboundto acceptthelowestoranytenderyou mayreceive.
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5 We,theunder signed, furtherdeclarethat:

)

i)

i)

No reservations: We have examined and have no reservations to the tender document,
including Addendaissuedinaccordancewithl TT28;

Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITT 3and 4;

Tender-
SecuringDeclaration:WehavenotbeensuspendednordeclaredineligiblebytheP rocuringEntit
ybased on execution of a Tender-Securing or Proposal-Securing Declaration in the
Procuring Entity'sCountryinaccordancewithl TT19.8;

3ThissumshouldbecarriedforwardfromtheSummaryof theBillsof Quantities.
* The percentage quoted above should not include provisional sums,

and not more thantwoforeigncurrenciesare allowed.

iv)

v)

Vi

Xi)

i)

xiii)

Conformity: We offer to execute in conformity with the tendering documents and in
accordance with
theimplementationandcompletionspecifiedintheconstructionschedule thefollowingWorks:
[insertabriefdescriptionoftheWorks];

TenderPrice:Thetotalpriceofour Tender excludinganydiscountsofferedinitemlaboveis:[Ins
ertoneof the optionsbelow as appropriate]

Optionl,in
caseofonelot:Totalprices:/insertthetotalpriceofthe Tenderinwordsandfigures,indicatingthe
variousamountsandthe respectivecurrencies];or

Option2,incaseofmultiple lots:
(a) Totalpriceofeachlot[insert

thetotalpriceofeachlotinwordsandfigures, indicatingthevariousamountsand the
respectivecurrencies];and

(b) Totalpriceofalllots(sumofalllots)[insertthetotalpriceofalllotsinwords
andfigures,indicatingthevariousamountsandthe respectivecurrencies];

Discounts:Thediscounts offeredandthemethodology fortheirapplicationare:

Thediscounts offered are:[Specifyindetaileachdiscount offered.]

Theexactmethodofcalculationstodeterminethenetpriceafterapplicationofdiscountsisshown
below:[Specifyin detailthemethodthatshallbe usedto apply thediscounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1
(as amended, ifapplicable) from the date fixed for the Tender submission deadline
specified in TDS 22.1 (as amended, ifapplicable), and it shall remain binding upon us
and may be accepted at any time before the expiration ofthat period;

PerformanceSecurity:IfourTenderisaccepted,wecommittoobtainPerformanceSecurityinac
cordancewiththeTenderingdocument;

OneTenderPerTender:Wearenotsubmittinganyother Tender(s)asanindividual Tender,andwe
arenotparticipating in any other Tender(s) as a Joint Venture member or as a sub-
contractor, and meet therequirementsof
ITT3.4,0therthanalternative TenderssubmittedinaccordancewithI TT 13.3;

SuspensionandDebarment:We alongwithanyofoursubcontractors,suppliers,Engineer,man
ufacturers,or service providers for any part of the contract, are not subject to, and not
controlled by any entity orindividual that is subject to, a temporary suspension or a
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Xiv)

XV)

debarment imposed by the Public ProcurementRegulatoryAuthorityor anyother
entityoftheGovernment of Kenya,or anyinternationalorganization.

State-owned enterprise or institution: [select the appropriate option and delete the other]

[We are not astate- owned enterprise or institution]/[We are a state-owned enterprise or
institution but meet therequirements ofITT3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions,

gratuities, or feeswith respect to the tender process or execution of the Contract: [insert
complete name of each Recipient,its full address, the reason for which each commission
or gratuity was paid and the amount and currencyof each such commission orgratuity].

Name ofRecipient Address Reason Amount

XVi)

Xvii)

XViii)

XiX)

”»

(If nonehasbeenpaidor istobepaid,indicate “none.

BindingContract:WeunderstandthatthisTender,togetherwithyourwrittenacceptancethereof
includedin your Letter of Acceptance, shall constitute a binding contract between us,
until a formal contract ispreparedand executed,;

Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Tender theMost AdvantageousTenderor
anyotherTenderthatyoumayreceive;

Fraud and Corruption: We here by certify that we have taken steps to ensure that no
personacting for usor on ourbehalfengagesinanytype ofFraudand Corruption;and

Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and madewith the intention of accepting the contract if awarded. To this effect
we have signed the “Certificate ofIndependentTenderDetermination”attachedbelow.

We undertake to adhere by the Code of Ethics for Persons Participating in Public
Procurement and AssetDisposal,copyavailablefrom
(specifywebsite)duringtheprocurementprocessandtheexecutionofanyresultingcontract.

We theTenderer,havecompletedfullyandsignedthefollowingFormsaspartofour Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are
not in any conflicttointerest.

(b) Certificate of Independent Tender Determination - to declare that we completed
the tender withoutcolludingwith other tenderers.

(@) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract,
not engage in anyformoffraudand corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in
Public Procurementand Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of
fraud and corruptionasinformedin®“Appe ndix1-
FraudandCorruption”attachedtotheFormof Tender.

Nameofthe Tenderer:*[insert completenameof personsigningtheTender]

Name ofthe persondulyauthorize dtosignthe Tenderonbehalfofthe Tenderer: **[insertcom
pletenameofpersonduly authorizedtosigntheTender]
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Titleofthe personsigningthe Tender:[insert completetitle ofthepersonsigning theTender]

Signature of the person named above: [insert signature of person whose name and
capacity are shownabove]

Datesigned[insert dateofsigning]dayof[insert month],[insertyear]

Date signed day of , Notes

*Inthe caseofthe Tendersubmittedbyjoint venturespecifythename of theJointVentureasTenderer.
**PersonsigningtheTendershallhavethepowerofattorneygivenbythe Tenderertobeattache

dwiththeTender.

(a)IENDERER'SELIGIBILITY-CONFIDENTIALBUSINESSQUESTIONNAIRE
Instructionto Tenderer

TenderisinstructedtocompletetheparticularsrequiredinthisForm,oneformforeachentityifTenderisaJV.
Tendereris furtherremindedthatitisanoffencetogivefalseinformationonthisForm.

@ Tenderer’s details
ITEM DESCRIPTION

1 | Nameof theProcuringEntity
2 | Reference NumberoftheTender
3 | DateandTimeofTender Opening
4 | Nameof theTenderer
5 | Full Address and Contact Details 1. Country
oftheTenderer. 2. City
3. Location
4. Building
5. Floor
6. PostalAddress
7. Nameandemailofcontactperson.

6 | CurrentTradeLicenseRegistration
Number and Expiringdate

7 | Name, country and full
address(postal and physical
addresses,email,andtelephone
number) of
RegisteringBody/Agency
DescriptionofNatureofBusiness
9 | Maximumvalueofbusinesswhichthe
Tendererhandles.

10 | State if Tenders Company is listed
instock exchange, give name and
fulladdress (postal and
physicaladdresses, email, and
telephonenumber)of

statewhichstockexchange

[0}

GeneralandSpecificDetails

() SoleProprietor,providethefollowingdetails.
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Nameinfull Age Nationality  Coul
© Partnership,providethefollowingdetails.
NamesofPartners Nationality Citizenship %Sharesowned
1
2
3
()  RegisteredCompany,providethefollowingdetails.
l) PrivateorpublicCompany
i)  Statethenominalandissuedcapital oftheCompany
NominalKenyaShillings(Equivalent)..............cooreiiiiiiiiiiiece e
IssuedKenyaShillings(Equivalent)...........cccoeoiiiiiiie e
iii)  Givedetailsof Directorsasfollows.
NamesofDirector Nationality Citizenship %Sharesowned
1
2
3
© DISCLOSUREOFINTEREST-Interestofthe FirmintheProcuringEntity.
i) Arethereanyperson/persons in ..........ccccvvvveeeeeeeeeennns MasindeMuliroUniversityofScienceand
Technologywhohas/haveaninterestorrelationshipinthisfirm? Yes/No...........................
If yes,providedetailsasfollows.
NamesofPerson Designationin Interest or Relationship
theProcuringEnti withTenderer
ty
1
2
3
(i) Conflictofinterest disclosure
TypeofConflict DisclosureY IFYES provi de detailsoftherelationshipwith Ten
ESORNO derer
1 | Tenderer is directly or
indirectlycontrols, is controlled by
or is undercommoncontrol with
another
tenderer.
2 | Tendererreceivesorhasreceived
any direct or indirect subsidy
fromanothertenderer.
3 | Tenderer has the same

legalrepresentativeasanothertend
erer
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4 | Tender has a relationship
withanother tenderer, directly or
throughcommon third parties, that
puts it in aposition to influence the
tender ofanothertenderer,orinfluence
the

decisions of the Procuring
Entityregardingthistenderingpro
cess.

5 | Any of the Tenderer’s
affiliatesparticipated as a consultant
in thepreparation of the design or
technicalspecificationsoftheworkstha
tare

the subjectofthetender.

6 | Tendererwouldbeprovidinggoods,w
orks, non-consulting services
orconsultingservices during
implementation of the
contractspecifiedinthisTender
Document.

7 | Tenderer has a close business
orfamily relationship with
aprofessional staff of the
ProcuringEntitywho
aredirectlyorindirectly

involvedinthepreparationofthe
TypeofConflict Disclosure IFYES provi dedetailsoftherelationshipwith
YESORNO Tenderer

Tender document or
specificationsofthe
Contract,and/orthe Tender
evaluationprocessof suchcontract.
8 Tenderer has a close business
orfamily relationship with
aprofessional staff of the
ProcuringEntitywhowouldbe invol
ved in

the implementation or
supervisionofthe such Contract.

9 Has the conflict stemming
fromsuch relationship stated in
item 7and 8 above been resolved in
amanner acceptable to the
ProcuringEntity throughout the
tenderingprocess and
executionofthe

Contract.

Certification

Onbehalfofthe Tenderer,lcertifythattheinformationgivenaboveiscomplete,currentandaccurateasatthedateofsub
mission.

FullName

TitleorDesignation
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(Signature) (Date)

b) CERTIFICATEOFINDEPENDENTTENDERDETERMINATION

I,theundersigned,insubmittingtheaccompanyingLetterof Tendertothe

[Masinde Muliro
University ofScienceandTechnology]for: [Name and number
of tender] inresponsetotherequestfor tendersmadeby:

[NameofTenderer]
doherebymake the followingstatementsthaticertifyto betrueand completeineveryrespect:

Icertify,onbehalf of [NameofTenderer]that:

1 Thavereadand Iunderstandthecontentsof this Certificate;

2. Tunderstandthatthe TenderwillbedisqualifiedifthisCertificateisfoundnottobetrueandcompleteine
veryrespect;

3. lamthe authorized representative of the Tenderer with authority to sign this Certificate,
and to submit theTenderon behalfoftheTenderer;

4. ForthepurposesofthisCertificateandthe Tender,lunderstandthattheword*“competitor”’shallinc lu
deanyindividua lororganization,otherthanthe Tenderer,whetherornotaffiliatedwiththe Tenderer
who:

a) HasbeenrequestedtosubmitaTenderinresponsetothisrequest fortenders;
b) could potentially submit a tender in response to this request for tenders, based on
their qualifications,abilitiesorexperience;

5 TheTendererdisclosesthat[checkoneofthefollowing,asapplicable]:

a) TheTendererhasarrivedatthe Tenderindependentlyfrom,andwithoutconsultation,comm
unication,agreementorarrangementwith, anycompetitor;

b) TheTenderer has entered into consultations, communications, agreements or arrangements
with one or morecompetitors regarding this request for tenders, and the Tenderer
discloses, in the attached document(s),complete details thereof, including the names of the
competitors and the nature of, and reasons for,
suchconsultations,communications agreementsorarrangements;

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been
no consultation,communication,agreement orarrangementwithanycompetitorregarding:

a) prices;

b) methods,factors orformulas usedtocalculate prices;

c) theintention or decisiontosubmit,or nottosubmit, atender; or

d) the submission of a tender which does not meet the specifications of the request for
Tenders; except asspecificallydisclosedpursuantto paragraph(5)(b)above;

7. In addition, there has been no consultation, communication, agreement or arrangement with
any
competitorregardingthequality,quantity,specificationsordeliveryparticularsoftheworksorservices
towhichthisrequestfor tenders relates, except as specifically authorized by the procuring
authority or as specifically disclosedpursuanttoparagraph(5)(b) above;

8  Thetermsofthe Tenderhavenotbeen,andwillnotbe knowinglydisclosedbythe Tenderer,directlyorin
directly,to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract,whichevercomesfirst, unless otherwise required bylaw or as
specifically disclosed pursuant to paragraph (5)(b)above.

Name
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Title

Date

[Name,titleandsignatureofauthorizedagentof TendererandDate]

(c) SELF-DECLARATIONFORMS

FORMSD1

SELFDECLARATIONTHATTHEPERSON/TENDERERISNOTDEBARREDINTH
EMATTEROFTHEPUBLICPROCUREMENTANDASSETDISPOSALACT2015.

,fPostOfficeBox............coooiiiiiiiiinnn, beingaresidentof...
..................................... in the Republic of .................................. do hereby make a
statement asfollows:-

1 THATIamtheCompanySecretary/ChiefExecutive/ManagingDirector/PrincipalOfficer/Directorof
................................................... (InsertnameoftheCompany) whoisaBidderinrespectof Tender

No.
....................... for.........................(Inserttendertitle/description) for
.................................................................................................................................................... (inse
rtname
of theProcuringentity)anddulyauthorizedandcompetent tomakethisstatement.
2. THATtheaforesaidBidder,itsdirectorsandsubcontractorshavenotbeendebarredfromparticipatingin
procurement proceedingunderPartlVVofthe Act.
3. THATwhatisdeponedtohereinaboveis truetothebestof myknowledge, information andbelief.
(Title) (Signature) (Date)
BidderOfficialStamp
FORMSD2
SELF DECLARATION THAT THEPERSON/TENDERERWILL NOT ENGAGE IN ANY
CORRUPT ORFRAUDULENTPRACTICE.
P Of P.O. BOX .ooiiiiiiiiiiiiee e, beingaresidentof
......................................... intheRepublicof............................. doherebymakeastatementasfollows:-
1 THATIamtheChiefExecutive/ManagingDirector/PrincipalOfficer/Directorof.........ccccoeovieinininniinnns
(Insertnameofthe Company)whoisaBidderinrespectof TeNderNO ............coccvvvvvveeeeeiiii i, for
..................... (inserttendertitle/description) for..........................(iInsertnameoftheProcuringentity)
and
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dulyauthorizedandcompetenttomakethisstatement.

2 THAT the foresaidBidder,itsservantsand/or agents/subcontractors will not engage in any
corrupt or fraudulentpractice and has not been requested to pay any inducement to any member
of the Board, Management, Staffand/or employees and/or agents of .........................
(Insert name of the Procuring entity) which is theprocuringentity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to anymemberoftheBoard,Management,Staffand/oremployeesand/oragentsof................ (nameofthe

procuringentity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice
with other biddersparticipatingin the subjecttender

5  THATwhat isdeponedtohereinaboveistruetothebestofmy knowledgeinformationand belief.

veveeneennn..(Title) (Signature)

Bidder'sOfficialStamp

DECLARATIONAND COMMITMENTTO THECODEOFETHICS

Lo (person)onbehalfof(NameoftheBusiness/ Company/Firm)

.............................................................. declare that | have read and fully understood
the contents of thePublic Procurement & Asset Disposal Act, 2015, Regulations and the Code of
Ethics for persons participating inPublic Procurement

and AssetDisposal and myresponsibilitiesunderthe Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in
Public Procurementand Asset Disposal.

NaMEOTAULNOIIZEASIGNATOTY. ... ..ttt ittt ettt ettt ettt st b et et r et b ee et e e e

01 (] IR

Officeaddress. ......c.eveeeeeeneeneeneniniiiiieieeereeeeseeseeseene e LRIEPRONE. L
Bl ettt et e s

NamMEOTthe FIrm/COmMPanY . . .....ouuiiti ittt e e eee et e e er et ire e eeeers e ee e bbb s e et e eb b e se e et b ar s se e er e

DA i ettt et et ae e e et e e e

(CompanySeal/ Rubbe rStampwhe reapplicable)
Witness

- 5 (<P
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DA ittt e

(d)

APPENDIX1-FRAUDANDCORRUPTION

(Appendixishallnot bemodified)

1.

11

21

22

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies andprocedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its
Regulation, and any otherKenya's Acts or Regulations related to Fraud and Corruption, and
similar ~ offences, shall apply with respect toPublicProcurementProcessesand
Contractsthataregoverned bythelawsofKenya.

Requirements

TheGovernmentofKenyarequiresthatallpartiesincludingProcuringEntities, Tenderers,(applican

ts/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
ServiceprovidersorSuppliers;anyAgents(whetherdeclaredornot);andanyoftheirPersonnel,invol

vedandengagedin procurementunder Kenya'sLawsandRegulation,observethehighest
standardofethicsduring theprocurement process, selection and contract execution of all
contracts, and refrain from Fraud and CorruptionandfullycomplywithKenya'slaws and
Regulationsas perparagraphsl.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66
describes rules to befollowed and actions to be taken in dealing with Corrupt, Coercive,
Obstructive, Collusive or Fraudulentpractices, and Conflicts of Interest in procurement
including  consequences  for  offences committed. A  few  oftheprovisions
notedbelowhighlightKenya's policyofnotoleranceforsuch practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusiveorfraudulent practice;orconflicts of interestinanyprocurement or
assetdisposalproceeding;

2 A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits anoffence;

3  Withoutlimitingthegeneralityofthesubsection (1)and(2),thepersonshallbe: -

a) disqualifiedfromenteringintoacontractforaprocurement orassetdisposalproceeding;or

b) if acontracthasalreadybeenentered intowiththeperson,the contract shall bevoidable;

4  Thevoidingofacontractbytheprocuringentityundersubsection(7)doesnotlimitanylegalrem
edytheprocuringentitymayhave;

5  An employee or agent of the procuring entity or a member of the Board or committee of
the procuringentitywho hasa conflictofinterestwith respectto aprocurement:-

a) Shall nottake partintheprocurementproceedings;
b) shall not, after a procurement contract has been entered in to, take part in any
decision relating totheprocurementorcontract;and

c) shallnotbeasubcontractorforthetendertowhomwasawardedcontract,oramemberofthe
groupof tenderers to whom the contract was awarded, but the subcontractor
appointed shall meet all therequirementsofthis Act.

6) An employee, agent or member described in subsection (1) who refrains from doing
anything prohibitedunder that subsection, but for that subsection, would have been
within his or her duties shall disclose theconflict of interest to the procuring entity;
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7)  If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a)and the contract is awarded to the person or his relative or to another
person in whom one of them had adirect or indirect pecuniary interest, the contract shall
be terminated and all costs incurred by the publicentityshallbe made good
bytheawardingofficer.Etc.

3. IncompliancewithKenya'slaws,regulationsandpolicies mentionedabove,theProcuringEntity:

a) Definesbroadly,forthepurposesoftheaboveprovisions, thetermsset below are asfollows:

i)  “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anythingofvaluetoinfluenceimproperlythe actionsof anotherparty;

i) “Fraudulent practice” is any act or omission, including is representation, that
knowingly orrecklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoidanobligation;

ii)  “Collusive practice “is an arrangement between two or more parties designed to
achieve an improperpurpose, including to influence improperly the actions of
another party; “coercive practice” isimpairing or harming, or threatening to impair
or harm, directly or indirectly, any party or thepropertyofthepartyto
mnfluenceimproperlythe actions ofa party;

iv)  “Obstructivepractice”is:

+ Deliberatelydestroying,falsifying,altering,orconcealingofevidencematerialtothei
nvestigationormakingfalsestatementstoinvestigatorsinordertomateriallyimpedei
nvestigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriateauthority appointed by Government of Kenya into allegations of a
corrupt, fraudulent, coercive,or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it
fromdisclosingitsknowledgeofmattersrelevanttotheinvestigationorfrompursuing
theinvestigation;or

+ acts intended to materially impede the exercise of the PPRA's or the appointed
authority'sinspectionand audit rightsprovidedforunderparagraph2.3 e.below.

b) Definesmorespecifically,inaccordancewiththeaboveprocurementActprovisionssetforthfor
fraudulentandcollusivepracticesasfollows:

"Fraudulent practice" includes a misrepresentation of fact in order to influence a
procurement or disposalprocess or
theexerciseofacontracttothedetrimentoftheprocuringentityorthetendererorthecontractor,an
dincludescollusivepracticesamongsttendererspriortooraftertendersubmissiondesignedtoes

tablishtender prices at artificial non-competitive levels and to deprive the procuring
entity of the benefits of freeandopen competition.

c) Rejects a proposal for award' of a contract if PPRA determines that the firm or individual
recommendedfor award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers,suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive,coercive,orobstructivepracticesin
competingforthecontractin question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to
appropriate authority(is)forsanctioninganddebarment of a firmor individualasapplicable
undertheActsand Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal
documents
requiring(i) Tenderers(applicants/proposers),Consultants,Contractors,andSuppliers,andth
eirSub-contractors,Sub-consultants, Service providers, Suppliers, Agents personnel,
permit the PPRA or any other
appropriateauthorityappointedbyGovernmentofK enyatoinspect’allaccounts,recordsandot
herdocumentsrelatingto the procurement process, selection and/or contract execution,
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and to have them audited by auditorsappointedbythe
PPRAuoranyotherappropriateauthorityappointedbyGovernment ofKenya;and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along
with theirApplications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement documentdeclaring that they and all parties involved in the procurement
process and contract execution have notengaged/will notengageinanycorruptor
fraudulentpractices.

'For the avoidance of doubt, a party in eligibility to be awarded a contract shall include, without limitation, (i) applying for pre-
qualification, expressing interestin a consultancy,andtendering, either directly or asa nominated sub-contractor, nominated consultant,
nominated manufacturer or supplier, or nominated serviceprovider,in respectofsuchcontract,and
(ii)enteringintoanaddendumoramendmentintroducingamaterial modificationtoanyexistingcontract.

?Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority
orpersonsappointedbytheProcuringEntitytoaddressspecificmattersrelatedtoinvestigations/audits,suchhasevaluatedtheveracityofanallegati
onofpossibleFraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and
examining a firm's or
individual'sfinancialrecordsandinformation,andmakingcopiesthereofasrelevant; accessingandexamininganyotherdocuments,dataandinfor
mation(whetherinhardcopy
orelectronicformat)deemedrelevantforthinvestigation/audit,andmakingcopiesthereofasrelevant;interviewingstaffandotherrelevantindivid
uals;performingphysicalinspectionsandsitevisits; andobtainingthirdpartyverificationofinformation.

FORMOFTENDERSECURITY-[Optionl-DemandBankGuarantee]

Beneficiary: Requestfor TendersNo:
Date: TENDERGUARANTEENo.:
Guarantor:
1. Wehavebeen informedthat (here in after called "the Applicant™)
has submitted orwillsubmittotheBeneficiaryitsTender(herein
aftercalled"the Tender")fortheexecutionof underRequestforTendersNo.

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by aTenderguarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sumorsumsnotexceedingin totalan amount of (__) upon receipt by
us of the Beneficiary'scomplying demand, supported by the Beneficiary's statement, whether in
the demand itself or a separate signeddocument accompanyingor identifyingthe demand,
statingthateitherthe Applicant:

(a)has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter
of Tender (“theTenderValidityPeriod”), oranyextensiontheretoprovidedbythe Applicant;or

b)havingbeennotifiedoftheacceptanceofitsTenderbythe Beneficiaryduringthe TenderValidityP eriodor
anyextension there to provide by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failedtofurnishthe Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of thecontract agreement signed by the Applicant and the Performance Security and, or
(b) if the Applicant IS not
thesuccessfulTenderer,upontheearlierof(i)ourreceiptofacopyofthe Beneficiary'snotificationtothe
Applicantoftheresultsofthe Tenderingprocess;
or(ii)thirtydaysaftertheendofthe TenderValidityPeriod.

5 Consequently,anydemandforpaymentunderthisguaranteemustbereceivedbyusattheofficeindicat
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edaboveon or beforethatdate.

[signature(s)]

Note:Allitalicizedtext isforuseinpreparingthisformandshallbedeletedfrom
thefinalproduct.

FORMAT OF TENDER SECURITY [Option 2—

Insurance Guarantee] TENDERGUARANTEENoO.: _

i Whereas............ [Nameof thetenderer]
(hereinaftercalled“thetenderer””)hassubmitteditstenderdated
......... [Dateofsubmissionoftender]forthe
........................................................................................ [Nameand/ordescriptionofthetender] (herei

nafter
called“theTender”) fortheexecutionof underRequest forTendersNo.
(“theITT”).
2 KNOWALLPEOPLEbythesepresentsthatWE..................... of
[Nameoflnsurance Company]
havingourregisteredofficeat............... (hereinaftercalled “theGuarantor”),areboundunto...................

[MasindeMuliroUniversityof ScienceandTechnology]
(hereinaftercalled“theProcuringEntity””)inthesumof
............................... (Currencyandguaranteeamount)forwhichpaymentwellandtrulytobemadetoth

esaid

ProcuringEntity,theGuarantorbindsitself ,itssuccessorsandassigns,jointlyandseverally firmlybythesepres
ents.

SealedwiththeCommonSealofthesaidGuarantorthis dayof 20

3 NOW, THEREFORE,THECONDITIONOFTHISOBLIGATIONissuchthatifthe Applicant:

a) haswithdrawn its  Tenderduring theperiod ofTendervalidity set forth in
thePrincipal'sLetterof Tender(“the TenderValidityP eriod”),oranyextensiontheretoprovidedb
ythe Principal;or

b) havingbeennotifiedoftheacceptanceofitsTenderbytheProcuringEntityduringthe TenderValid
ity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contractagreement;or(ii)hasfailedtofurnishthePerformanceSecurity,inaccordancewiththe In
structionstotenderers(“ITT”) ofthe ProcuringEntity'sTenderingdocument.

thentheguaranteeundertakestoimmediate lypaytotheP rocuringEntityuptotheaboveamountuponrece
iptoftheProcuringEntity'sfirstwrittendemand,withoutthe ProcuringEntityhavingtosubstantiateitsde
mand,providedthatin itsdemandtheProcuring Entity  shallstatethatthedemandarisesfrom
theoccurrenceofanyoftheaboveevents,specifyingwhich event(s)hasoccurred.

4 Thisguaranteewillexpire:(a)ifthe Applicantis thesuccessful Tenderer, upon
ourreceiptofcopiesofthecontractagreementsignedby the ApplicantandthePerformanceSecurity
and,or(b)ifthe ApplicantisnotthesuccessfulTenderer,upontheearlierof(i)ourreceiptofacopyoftheBe
neficiary'snotificationtothe Applicantoftheresultsofthe Tenderingprocess;or(ii)twenty-
eightdaysaftertheendofthe TenderValidityPeriod.
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5 Consequently,any demandforpaymentunderthis guaranteemustbe receivedby us
attheofficeindicatedaboveonorbeforethatdate.

[Date] [SignatureoftheGuarantor]

[Witness] [Seal]

Note: Allitalicizedtext isforuseinpreparingthisform andshall

bedeletedfromthefinalproduct.

FORMOFTENDER- SECURINGDECLARATION

[TheBiddershallcompletethisFormin accordancewiththeinstructionsindicated]

Date: ... [insert date(asday,monthandyear)of TenderSubmission]
TenderNO. .......coovviiiiiiiic e [insertnumberoftenderingprocess]
O it [insertcompletenameofPurchaser] 1/We,theundersigned,declarethat:

1 I/Weunderstandthat,accordingtoyourconditions,bidsmustbesupportedbyaTender-SecuringDeclaration.

2 1/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with
thePurchaserfortheperiodoftimeof[insertnumberofmonthsoryears]startingon[insertdate],ifweare
inbreachof our obligation(s) under the bid conditions, because we—(a) have withdrawn our
tender during the period oftender validity specified by us in the Tendering Data Sheet; or (b)

having been notified of the acceptance of
ourBidbythePurchaserduringtheperiodofbidvalidity,(i)failorrefusetoexecutethe Contract,ifrequir
ed,or

(ipfail or refusetofurnishthePerformanceSecurity,inaccordance withtheinstructionstotenders.

3 I/WeunderstandthatthisTenderSecuringDeclarationshallexpireifwearenotthesuccessfulTenderer(
s),upontheearlierof:
a) Ourreceipt of acopyofyour notificationof thenameofthesuccessfulTenderer;or
b) thirtydaysaftertheexpirationofourTender.

4. 1/Weunderstandthatifl
lam/weare/inaJointVenture the TenderSecuringDeclarationmustbeinthenameoftheJointVenturet
hatsubmitsthebid,andtheJointVenturehasnotbeenlegallyconstitutedatthetimeofbidding,the Tende
rSecuringDeclaration shallbeinthenames ofallfuturepartners asnamedintheletter ofintent.

SIGNE: e Capacity!/title(directororpartneror

I T 0 PP ERRRPOTOPPPPPRPR Dulyauthorizedtosignthe

bidforandonbehalfof:[insertcompletenameofTenderer]

Datedon...................... dayof................ e [Insertdateofsigning] Sealor stamp

Appendixto Tender
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ScheduleofCurrencyre quirements

Summaryofcurrenciesofthe Tenderfor

s]

[insertnameofSectionoftheWork

Nameof currency Amountspayable

Localcurrency:

Foreigncurrency#1:

Foreigncurrency#2:

Foreigncurrency#3:

Provisionalsumsexpressedinlocal currency [To beenteredbythe Procuring Entity]
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PARTII-WORKS
REQUIREMENTS

SECTIONV-BILLSOFQUANTITIES

A

L

41

42

Notes andSample ItemsforPreparingaBillofQuantities

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or theperson drafting the Tender Documents. Priced Bills of Quantities shall
be part and parcel of the ContractDocuments.

The objectives and purpose of the Bills of Quantities are to provide sufficient information on
the

specifications,descriptionsandquantitiesof Workstobeperformedtoenabletenderstobepreparedef
ficientlyandaccuratelyandwhenacontracthasbeenenteredinto,toprovideapricedBillofQuantitiesf
oruseintheperiodicvaluationof Works executed. In order to attain these objectives, Works
should be itemized in the Bill of Quantitiesinsufficient detail to distinguish between the
different classes of Works, or between Works of the same naturecarried out in different
locations or in other circumstances which may give rise to different considerations ofcost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be
as simpleandclearaspossible.

TheBillsofQuantitiesshouldbedividedgenerallyintothe followingsections:

a) Preambles

b) Preliminaryitems

c) Workltems

c) DayworkSchedule;and
d) Provisional items

e) Summary.

NOTESTOPREPARINGPREAMBLES

The Preambles should include only those items that constitute the cost of the works but would
not be pricedseparatelyastheyareexpectedtobeincludedintheunit
prices.Careshouldbetakentoensurethattheseitemsare not are petition of the conditions of
contract. The Preambles should indicate the inclusiveness of the unitprices and should state
the methods of measurement that have been adopted in the preparation of the Bill
ofQuantities, that are to be used for the measurement of any part of the Works. The units of
measurement andabbreviations should be defined and any mandatory national units defined
and described. The methods of andprocedurefor re-measurementshould be describedinthe
Preambles.

Units of Measurement - The following units of measurement and abbreviations shall be used,
unless othernational unitsare mandatoryin Kenya.

Unit
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cubic

m°or cu millimetermonthnumber mm

meterhectarehourk mha squaremeter mo

ilogramlump

summeter

metricton

square millimeterweek nnr

m’or

- X =T

mmwk

w

m
t
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a1

The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General
and SpecialConditionsofContract, TechnicalSpecifications ,andDrawings.

The quantities given in the Bills of Quantities are estimated and partly provisional and are
given to provide acommon basis for tendering. The basis of payment will be the actual
quantities of work ordered and carriedout, as measured by the Contractor and verified by the
Architect and valued at the rates and prices tender inthepriced

Bills of Quantities, where applicable, and otherwise at such rates and prices as the
Architect may fix withinthetermsofthe Contract.

The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is
otherwise providedunder the Contract, include all Constructional Plant, Labour, supervision,
materials, erection,
maintenance,insurance,profit,taxes,andduties,togetherwithallgeneralrisks, liabilities ,andobliga
tionssetoutorimpliedinthe Contract.

Arate or
priceshallbeenteredagainsteachiteminthepricedBillofQuantities,whetherquantitiesarestatedor
not. The cost of Items against which the Contractor has failed to enter a rate or price shall be
deemed to becoveredbyotherratesandpricesenteredinthe BillofQuantities.

Thewholecostofcomplyingwiththeprovisionsofthe Contractshallbeincludedinthe ltemsprovide
dinthepriced Bills of Quantities, and where no Items are provided, the cost shall be deemed
to be distributed amongtherates and pricesenteredfortherelated Itemsof\Work.

General directions and descriptions of work and materials are not necessarily repeated nor
summarized in
theBillsofQuantities. Referencestotherelevantsectionsofthe Contractdocumentsshallbemadebef
oreenteringpricesagainstteach itemin the priced BillsofQuantities.

ProvisionalSumsandcontingencysumsincludedandsodesignatedinthe BillsofQuantitiesshallbee
xpendedin whole or in part at the direction and discretion of the Architect in accordance with
Sub-Clause13.5 andClause13.6 of the GeneralConditions ofcontract.
InpreparingtheBillsofQuantities,notesshouldberemovedastheyareintendedtoguidethepersonpr
eparingthe Tender Documents. The Contractor must allow in his rates for any costs
associated with and complyingwiththerequirementsinthe Preambles.

Should a tenderer/contractor not price any item in any section of the Bills of Quantities
including Preliminaryitems, it will be assumed that he/she has spread its cost in other areas
that he/she will have priced. Therefore theitem or itemswillbeexecutedwithoutanyadditional
costsor withoutbeingtreatedlikevariations.
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ThePreliminaryltemsshouldbelimitedtotangibleitemsthatshouldbepricedbythetenderer,areide
ntifiableand can be priced separately and included in the interim valuations precisely. Such
items may include suchitems as site office, notice boards, and other temporary works,
otherwise items such as security for the Workswhichareprimarilypart oftheContractor's
obligationsshouldbeincluded intheContractor's rates.

Theworkitemsinthe BillsofQuantitiesshouldbegroupedintosectionstodistinguishbetweenthosep
artsofthe Works which by nature, location, access, timing, or any other special characteristics
may give rise todifferent methods of construction, or phasing of the Works, or considerations
of cost. Such groups could beground excavations, structures, external works, services, etc.
General items common to all parts of the Worksmaybe grouped asa
separatesectionintheBillofQuantities.

Quantities should be computed net from the Drawings, unless directed otherwise in the
Contract, and noallowanceshouldbemadeforbulking,shrinkageorwaste.Quantities should be
rounded up where appropriate.

Where the measured items a redeemed not to be exact because of the likelihood that the
scope can changeduring the execution of the works, such items could be subject to re-
measurement, the word “provisional”should be used to identify such cases. Where whole
sections of the work items fall in this class, for
examplefoundations,theyshouldbelabelled ProvisionalQuantities” or“Provisionall tems”sothat
theTenderer/Contractor is advised up front that such items are subject to re-measurement to
done before suchworkiscover-up.

All items that have not been measured and therefore not subject to enders pricing should be
listed in the Billsof Quantities as Provisional Sums for particular item or class of Work,
which may be subject to a nominatedsubcontract or separate measurements at a later date
during the execution of the works. For example, if it
isdeemednotpossibletomeasureelectricalworksbeforegoingtotenderbecausedetaildesignsareno
tready,aprovisional sum can be allowed in the Bills of Quantities for “Installation of
Electrical Works” to be executedlater whenactual design
detailsarecompleted. Totheextentnotcoveredabove thereshouldbeinthe BillsofQuantitiesagener
al provision for physicalandfinancial contingencies made asa‘“ProvisionalSumfor

Contingencies”and ‘ProvisionalSum forFluctuations”.
Theinclusionofsuchprovisionalsumsoftenfacilitates budgetary approval by avoiding the need
to request periodic supplementary approvals as the futureneed arises.

Provisional sums to cover specialized works normally carried out by Nominated Sub
Contractors should beavoided and instead Bills of Quantities of the specialized Works
should be included as a section of the mainBills of Quantities to be priced by the Main
Contractor. The Main Contractor should be required to indicatethe name(s) of the specialized
firms he proposes to engage to carry out the specialized Works as his approveddomesticsub-
contractors.OnlyprovisionalsumstocoverspecializedWorksbystatutoryauthoritiesshouldbeincl
udedinthe BillsofQuantities.

A Daywork Schedule should be included if the probability of unforeseen work, outside the
items included inthe Bill of Quantities, is relatively high. To facilitate checking by the
Procuring Entity of the realism of
ratesquotedbythetenderers,the DayworkScheduleshouldnormallycomprise:

i)  Alist ofthevariousclassesoflabor,andmaterialsforwhichbasic.

i) Daywork rates and prices for various categories of labor are to be inserted by the
tenderer, together witha statement of the conditions under which the Contractor will be
paid for Work executed on a Dayworkbasis.

iii) Apercenta get to beentered bythe tendereragainstteach basicDayworkitem.

iv) Subtotal amount for labor, materials and plant representing the Contractor's
profit, overheads,supervisionandothercharges.

The Summary should contain a tabulation of the separate parts of the Bills of Quantities
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carried forward,
withprovisionalsumsforDaywork,ProvisionalsumsandContingencies,andprovisionforTotalCo
sting. Thelastline should allow for tenderer to indicate any discounts before arriving at a total
cost carried forward to theFormofTender.

BILLSOFQUANTITIES

(@)
1

Preambles

Themethodofmeasurementofcompletedworkforpaymentshallbeinaccordancewiththemetricstan
dardunitsmeasurementsandasstatedpage 60 aboveof thisdocument.

The Site is situated in Kakamega Main Campus for Education, Research and Development
adjacent to the existingAdministration and Tuition Block in Campus Land. It is
approximately 464 Kilometers from Nairobi by road.Access to the site shall be through an
access road branching to the left from Kakamega MumiasRzd

Which is an existing public road. Any damage caused to the surfaces of this road shall be made
good at theContractor's expense. The Contractor shall visit the site and acquaint itself with its
nature and position, thenature of the ground, substrata and other local conditions, positions of
existing power, water and other services,access roads or any other limitations that might affect
his cost or progress. No claim for extras shall beconsideredonaccountoflackofknowledge in
thisrespect.

The Contractor shall obtain the Architect's approval on the siting of all temporary buildings,
spoil heaps,temporary access path, and storage of materials. The Contractor shall also obtain
the Architect approval anddirectionregardingtheuseofanymaterialsfound onthe Site.

ThedrawingsusedinthepreparationoftheseBillsofQuantitiescanbeinspectedattheofficesoftheProc
uringEntity or Procuring Entity's Representative during normal working hours. Two sets of the
Working Drawingsshall be provided to the contractor but additional copies shall be provided
at a cost to be determined by theEngineer.

The Contractor shall allow for the payment of all bank charges in connection with the
procurement of BankGuarantees andstamp chargesinconnectionwith thiscontract Agreement.

The Contractor shall carry out the various sections of the Works in such an order as the
Architect May direct. The Procuring Entity reserves the right to occupy the Works by sections
on completion provided that suchoccupation is considered to be both practical and reasonable
and will not interfere with the Works. TheContractor shallallowanycosts associated
withsuchoccupation.

The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring
Entity reservesthe right in very exceptional circumstances to make such payments direct in the
interests of the project wherethe completion thereof might be jeopardized by any dispute or
vicariousness between the Contractor and theSub-Contractorinvolve.
TheContractorshallcompleteanddelivertheWorksintheperiodinsertedintheFormof Tenderashisti
meforcompletion of the Works from the date for Possession, to be agreed with the Engineer.
The Contract Period
ispresumedtohavebeencalculatedmakingdueallowanceforseasonalinclementweatherconditions.
No claim forextensionoftime due tothenormalinclementweatherforthis areashallbe entertained.

TheContractorshall,uponreceivinginstructionstoproceedwiththe\Works,drawupaP rogrammeand
ProgressChart setting out the order in which the Works are to be carried out, with the
appropriate dates thereof. ThisChart shall be agreed with the Architect and no deviation from
the order set out in it will be permitted
withoutthewrittenconsentofthe Engineer. TheContractorwillberesponsibleforarrangingtheabove
programmewithallhissub-

ContractorsandSpecialties. TheContractorshallallowinhisratesforcarryingoutthisexercise ,andfor
updatingitasrequired.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

TheContractorshallsubmittothe Architectonthefirstdayofeachweekorsuchlongerperiodasthe Arch
itectfromtimetotimedirect,aProgressReportandanyinformationfortheproceedingperiod,showing
theprogressduringtheperiodandtheup-to-
datecumulativeprogressionallimportantitemsofeachsectionorportionoftheWorks.

The Contractor shall arrange for photographs of the Site to be taken by a professional
photographer approvedbytheEngineer.
ThePhotographsshallprovidearecordofthe Siteandadjacentareaspriortothecommencement of the
Works and shall cover such portion of the works in progress and completion as
theArchitectshalldirect. Allprintsshallbefullplatesize unmounted,andmarkedonthereversesidewi
ththedateof exposure, identification reference and brief description. The copyright of all
photographs shall be vested
intheProcuringEntity. Thenegativesandfourprintsfromeachnegativeshallbedeliveredtothe Archit
ectwithintwoweeksofexposure.

Figured dimensions are to be followed in preference to dimensions scaled from the Drawings,
but wheneverpossible dimensions are to be taken on the Site or from the buildings. Before any
work is commenced by Sub-Contractors or Specialist Firms, dimensions must be checked on
the site comparable dimensions shown on thedrawings.The Contractorshall beresponsible
forthe accuracyofsuch dimensions.

Prior to commencement of any work the Contractor is to ascertain from the relevant
Authorities the
exactposition,depthandlevelofallexistingelectriccables,waterpipesorotherservicesintheareandh
eshallmakewhatever provisions may be required by the Authorities concerned for the support
and protection of suchservices. Any damage or disturbance caused to any services shall be
reported immediately to the Architect andtherelevantAuthority andshallbemadegoodto
theirsatisfaction attheContractor'sexpense.Whereappropriate the Contractor shall open up the
ground in advance of the main work by hand digging if necessary,tolocatepreciselythe
position anddetailsoftheservices which arelikelytoaffecthisoperations.

The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and
from the site oftheproposed works,at suchhoursand bysuch routeasarepermittedbythe
Authorities.

TheContractorwillberequiredtomakegood,athisownexpenseanddamagehemaycausetothepresent
roadsurface and pavements within or beyond the boundary of the Site, during the period of the
works. All existingpaths, storm water channels, etc., that may be destroyed or damaged during
the progress of the Works shall bereinstated bythe Contractorto the satisfactionofthe Engineer.

TheContractor istoallowfor complyingwithallinstructionsandregulations ofthePolice Authorities.

Aliwatershallbefresh,cleanandpure freefromearthly,vegetableororganicmatter,acidoralkalinesu
bstanceinsolution. TheContractorshallprovideathisownriskandcostallwaterforuseinconnectionw
iththeWorks,(including works of sub—contractors). If need be, he shall make arrangements
with the Local Water Authorityfor the installation of a separate meter for all water used by
him throughout the Contract and pay all cost
andfeesinconnectiontherewith.Heshallalsoprovidetemporarystoragetanksandtubing,etc.,asmay
benecessary,andclearawayatcompletion.

The Contractor shall provide all artificial lighting and power for his own use on the Works,
(including Sub —Contractor's) including all temporary connections, wiring, fittings, etc., and
clearing away on completion.  TheContractor  shallpayallifees and  obtain
allpermitsinconnectionthere with.

The Contractor shall constantly keep on the Works a Literate English-speaking Agent or
Representative,competent and experienced in the kind of work involved, who shall give is
whole time to the superintendenceof the works. (Including works of sub — contractors). Such
Agent or Representative shall receive on behalf oftheContractor
directionsandinstructionfromthe Engineer,andsuchdirectionsandinstructionsshallbedeemedto  be
given to the contractor in accordance with the Conditions of Contract. The Agent shall not be
replacedwithout the specificapprovalofthe Engineer.
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20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

3L

TheContractorshallensurethatthesafetyofhisworkpeopleandallauthorizedvisitorstothesiteareprot
ectedat all times. In particular, there shall be the proper provision of guard-rails to
scaffolding, protection againstfalling materials, tools on site, dust, nail and other sharp objects.
The site shall be kept tidy and clear ofdangerous rubbish. The Architect shall be empowered to
suspend work on site should it be considered thisconditionis notbeingobserved and no
claimarisingfromsuch suspensionwill beallowed.

Theyareasavailabletothe Contractorforwork
yards,officesandotherfacilitiesshallbedirectedbythe Architectand any existing features to
remain shall be protected from damage throughout the Contract Period and handedback in
good condition when they are vacated at the end of the Contract. If additional areas are
required, thecontractor shall source then at own cost.

TheContractorshallgivethe Architectreasonablenoticeoftheintentiontosetoutortakelevelsforanyp
artofthe Works so that arrangements may be made for checking the work. The accuracy of
setting out and levelingshall be within the tolerances specified in the Specifications or on the
Drawings. The checking of setting out orlevelingbythe Architectshallnotrelievethe Contractorof
hisdutiesorresponsibilitiesundertheContract.

TheContractormusttakestepsnecessarytosafeguardandshallbeheldfullyresponsibleforanydamag
ecausedtoexisting

andadjacentproperty,includingbuildingsthatarenotasubjectofdemolition. Heshallmakegoodathis
own cost damage to persons and property caused there on, and he shall indemnify the
Procuring Entityagainstanylossorclaimthatmayarise.

The Contractor shall take such steps and exercise such care and diligence as to minimize
nuisance arising fromdust, noise or any other cause to the occupiers of the existing and
adjacent property. He must provide suchtemporary and special screens and tarpaulins or
gummy bags, hoarding, barriers, warning signs etc. as heconsiders necessary and sufficient for
the protection of the existing and adjacent property and or prevention ofnuisanceetc.
asdirectedbyEngineer.

The Contractors attention is drawn to the standards levy order which was amended on
15"October 1998.Legalnotice No.154 of 1998. The Contractor is required to pay a monthly
level of 0.2% of his factory price ofconstructionworkswith
effectfromJanuary1999. Tenderershall allowforthisinthe build-up ofhisrates.

TheContractorshallprovidetemporarysheds,officesmeshrooms,sanitary,accommodationandothe
rtemporary buildings for the use of the contractor and sub-contractors, including lighting
furniture equipmentand attendance.

Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor
camps shall becompletewithsanitaryaccommodation andfencinggates.

The Contractor must provide the necessary toilet facilities to the requirement and satisfaction
of the HealthAuthorities and maintain the same in a thoroughly clean and sanitary condition
and pay all conservancy feesduringthe periodoftheWorksandremove when no longerrequired.

The Contractor shall provide at his own risk and cost all watching and lighting as necessary to
safeguard theWorks,Plantand materialsagainstdamageand theft.

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and
appliances

ofeverydescriptionforthedueandsatisfactorycompletionofthe Worksandshallremovethesameonc
ompletion.All such plant, tools and equipment shall comply with all regulations in force
throughout the period of theContract and shall be altered or adopted during the Contract
period as may be necessary to comply with anyamendmentsinoradditionsto such regulations.

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the
due performanceof the works, including Sub-Contract Works, provide special scaffolding as
required by Sub-Contractors,
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32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

alterandadoptallscaffoldingasandwhenrequiredduringthe Works,andremoveoncompletion.Nosc
affoldingismeasured herein afterand the Contractor mustallowinhisratesforthis.

TheContractorshalltakeallnecessaryprecautionssuchastemporaryencing,hoardingfans,plankedf
ootways,guard—

railsgantriesscreen,etc. forthesafecustodyofthe Works,materialsandpublicprotectionandadjacent
properties.

Coverupallandprotectfromdamage,includingdamagefrominclementweatherallfinishedworkand
unfixedmaterials, including that of Sub-Contractors, etc., to the satisfaction of the Architect
until the completion of theContract.

The Contractor shall, after completion of the works, at his own expense, remove and clear
away all surplusexcavated demolition materials, plant, rubbish and unused materials and shall
leave the whole of the Site andWorks in a clean and tidy state to the satisfaction of the
Engineer, sheds, camps, etc. Particular care shall betakento leave clean all
floorsandwindowsandtoremoveallpaintandcementallrubbishhanddirtasitaccumulates. The Contr
actoris tofindhisown dumpandshall payall charges inconnectiontherewith.

Concrete test cubes shall be prepared in a set of three, as described including testing fees,
labor and materials,making molds, transport, handling, etc. Allow in your rates for making at
least four cubes on each occasion,fromdifferentbatches; theconcretebeingtaken fromthe
pointofdeposit.

The Contractors hall furnish at the earliest possible opportunity before work commences, and
at his own
cost,anysamplesofmaterialsandworkmanshipthatmaybecalledforbythe Architectfortheapproval
orrejection,andanyfurthersamplesinthecaseofrejection,untilsuchsamplesareapprovedbythe Engi
neer.Suchsamples,whenapproved,shallbetheminimumstandardfortheworktowhichtheyapply. Th
eprocedureorsubmittingsamples of materials for testing or approval and the method of
marking for identification shall be as laid downby the Engineer. The Contractor shall allow in
his Tender for such samples and tests, including those inconnectionwith his Sub-
Contractorswork.

The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding
tax on
contractualpaymentsection35(7)(i)(ii)whichbecameeffectiveon1*July2000. A3%withholdingta
xwillbeapplicable

toallintermpaymentsexceedingKshs

........................................................................................ forworkdoneinrespectofbuildingorcivilwor

Thecontractor shall allowfor anycostsarisingresultingtherefromin thebuild-upof rates.

Blasting will only be allowed with the express permission of the Architect in writing. All
blasting operationsshall be carried out at the Contractor's sole risk and cost, in accordance
with any Government regulations inforce for the time being, and any special regulations laid
down by the Architect governing the use and storageof explosives.

TheNationalConstructionAuthorityisastatecorporationestablishedunderthenationalconstruction
authorityAct No.14 of 2011. The broad Mandate of the Authority is to oversee the
construction industry and coordinateits development. The National Construction Authority
Regulations 2014 with an effective date of 6"June 2014regulation25, -
Allow0.5%ofthetendersum/contractsumforconstructionlevy.

The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all
contracts forconstructionservices. ThetendererisalsodrawntoVAT
ActCap476clause19(9). ThetenderermustallowforVVAT1.19asinstructedelsewhere.

The contractor shall allow and pay for all insurance to cover risks and indemnities required
Items 17 and 18 oftheConditionsofcontractand also  specifiedin  theSpecial
ConditionsofContract.
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SCHEDULE OF REQUIREMENTS /PRICE SCHEDULE FOR FIRE EQUIPMENT
MAINTENANCE

1.0: BIDDING INSTRUCTION
1.1: COST OF BIDDING
The bidder shall bear all costs associated with the preparation and submission of his or her bid and Masinde

Muliro University of Science and Technology will in no case be responsible or liable for those costs
regardless of the conduct or outcome of the bidding process.

A. FEE CHARGES PER YEAR

FEES PER YEAR PER UNIT/CAMPUS

MAIN Nairobi | Webuye | Bungoma | BUTULA
CAMPUS, | CAMPUS | CAMPUS | CAMPUS, | CAMPUS
Kakamega
NO. | TYPE OF
EQUIPMENT
1 Water CO, 200 6 6 6 1
2. Foam 5 - -
3. B.CF4.5kg 20 2 - - -
and under
4. | CO,gas4.5kg | 200 4 5 5 1
and under
5. Dry powder 200 1 5 5 1
12kg and
under

8. Hobby Pumps | 20 - - - -

9. Hose Reels 120 - - - R

10. | Fire Blankets 40 - - 1 -

11 Fire Alarm 20 - - - -
System

12 Smoke 700 - - - -
detectors

Minimum Annual Maintenance Fee



B. SPARES AND REFILLS CHARGES

NO. | DESCRIPTION QTY UNIT [ UNIT PRICE | TOTAL PRICE
(KSH.) (KSH.)

1. Water CO; cartridge exchange 200 No

2. Foam Cartridge Exchange 80 No

3. Foam compound per litre 15 Ltr.

4. Dry powder cartridge exchange 120 No.

5. Dry powder standard per kilo 10 Kg.

6. 9kg dry powder fire extinguisher 120 No.
pressurizing

7. 50/75kg dry powder trolley 2 No.
pressurizing

8. 9 lir water CO;, fire extinguisher 100 No.
pressurizing.

9. 9 ltr. Foam fire extinguisher 40 No.
pressurizing

10. | 1kg dry powder fire extinguisher 10 No.
refilling & pressurizing

11. | Air foam branch pipes 10 No.

12. | Fire extinguisher wall brackets 100 No.

13. | Fire blankets 20 No.

14. | Hose reel tubings 10 No.

15 | Cartridge adapters 100 No.

16. | CO,Gas valves 20 No.

17. | CO,discharge horns 10 No.

18. | Dry powder/water CO,dip tubes 50 No.

19. | Gate Valves Complete 50 No.

20. | Gate Valves wheels (hose reels) 10 No.

21. | Hose reel guides 10 No.

22. | Hose reel nozzles 20 No.

23. | Head Cap Washer (Dry 100 No.
Powder/Water)

24. | Hose reel jubilee clips 100 No.

25. | Dry powder/water CO, head caps 50 No.

26. | Operating instructions labels 20 No.

27. | Hose reel “O” rings 50 No.

28. | Dry Powder/water CO safety 50 No.
pins/caps

29 | Paining all units 20 No.

30. | (Dry Powder/water foam) CO, 10 No.
Discharge hoses

31. | 5kg CO;gas fire extinguisher 120 No.
refilling

32. | 3.2kg CO; gas fire extinguisher 10 No.
refilling

33. | 2.3kg CO>qas fire extinguisher 10 No.
refilling

34. | 6kg CO2gas fire extinguisher 20 No.
refilling

35. | Sprinkler System 5 No.

36. | Fire hydrants 15 No.

37. | Hobby booster pumps 20 No.

Total cost inclusive of VAT
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C. FIRE FIGHTING NEW EQUIPMENT SUPPLY AND INSTALLATION

NO. | DESCRIPTION QTY | UNIT UNIT PRICE (KSH.)
1. 9kg dry powder fire extinguisher 1 No.
2. 12kg dry powder fire extinguisher 1 No.
3. Fire blanket 1 No.
4. 5kg carbon dioxide extinguisher 1 No.
5. 2kg carbon dioxide extinguisher 1 No.
6. 9 litres AFFF foam extinguisher 1 No.
7. 9 litres water extinguisher 1 No.
8. Hose reels (Swimming type) 1 No.
9. Hose reels (fixed type) 1 No.
10. | Booster Pump 1 No.
11. | Fire hose nozzle 1 No.
12. | Fire hose: 75 ft. 1 No.
13. | Foam inductor 1 No.
14. | Sprinkler unit 1 No.
15. | 25kg dry powder fire extinguisher 1 No.
16. | 50kg dry powder fire extinguisher 1 No.
17. | Rewinding booster pump motor 1 No.
18. | Extinguisher mounting bracket 1 No.
19. | Refilling of CO;into cylinder 1 No.
20. | Refilling of water extinguisher 1 No.
21. | Refilling of dry powder into cylinder 1 No.
22. | Repainting of an extinguisher 1 Kg.
23. | Fire exit sign 1 No.
24. | Fire assembly point (20” x 20”) 1 No.
25. | Fire Instruction Notice 23 x 23” 1 No.
26. | Fire stations 1 No.
27. | Smoke detectors 1 No.

Signature of tenderer

70




PART IIl - THE
CONDITIONS
OFCONTRACTANDCON
TRACT
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SECTIONVIII -GENERALCONDITIONSOFCONTRACT(GCC)

[Masinde Muliro University of Science
and Technology][NameofContract]

[ArchitectNameandAddress]

GeneralConditionsofContract

1 GENERALPROVISIONS
11  Definitions

InthisContract,exceptwherecontextotherwiserequires,thefollowingtermsshallbeinterpretedasindicate
dbelow.Words indicating persons or parties include corporations and other legal entities, except
where the context requiresotherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the
execution andcompletionoftheWorks and theremedyingof anydefects.

“BaseDate” meansa date30daypriortothesubmission oftenders.
“Billof Quantities” meansthepricedandcompletedBillofQuantitiesforming partofthetender.
“CompletionDate”means the date of completion of the Works ascertained by the Engineer.

“ContractPrice”meansthepricedefinedinthecontractandthereafterasadjustedinaccordancewiththepro
visionsofthe Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as
recorded in theAgreement Form and signed by the parties including all attachments and appendices
thereto and all documentsincorporatedbyreferencethereinto  execute, complete, and
maintainthe\Works.

“Contractor's Documents” means the calculations, computer programs and other software,
progress reports,drawings, manuals, models and other documents of a technical nature (if any)
supplied by the Contractor under theContract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for
the executionand completion of theWorks and the remedying of any defects. However, Contractor's
Equipment excludesTemporary Works, Procuring Entity's Equipment (if any), Plant, Materials and
any other things intended to form orformingpartofthePermanent Works.

“Contractor’s Personnel” means the Contractor's Representative and all personnel whom the
Contractor utilizes onSite, who may include the staff, labor and other employees of the Contractor
and of each Subcontractor; and anyotherpersonnel assistingthe Contractorintheexecution
oftheWorks.

“Contractor's Representative” means the person named by the Contractor in the Contractor
appointed from timetotime bythe Contractorwho actsonbehalfofthe Contractor.

“Contractor” meanstheperson(s)named ascontractor intheFormofTenderacceptedbytheProcuringEntity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or
off the Site,includingoverhead and similar charges, butdoesnotincludeprofit.

“Day”meansa calendardayand“ye ar’’means 365days.
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“Dayworks ”meansWorkinputssubjecttopaymentonatimebasisforLabourandtheassociatedmaterialsandplant.

“Defect” meansanypart ofthe\WWorksnot completedinaccordancewiththeContract.

“Defe ctsLiabilityCertificate” meansthecertificateissued
byArchitectuponcorrectionofdefectsbytheContractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and
calculated from theCompletionDate withinwhichthecontractorisliableforanydefectsthat
maydevelopinthehandedover works.

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as
the case maybe)under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying
Defects], which extends over the days statedin the Special Conditions of Contract.

“Drawings ”meansthedrawingsoftheWorks,asincludedintheContract,andanyadditionalandmodifiedd
rawingsissuedby(oron behalfof)theProcuringEntityinaccordancewiththeContract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue
of Final PaymentCertificate].

“FinalState me nt” meansthestatementdefinedinSub-Clause 14. 1 1[Application for Final Payment Certificate].
“Force Majeure”isdefinedinClause 19 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the
Contract Price ispayable butnotthe LocalCurrency.

“Goods”means Contractor'sEquipment, Materials,PlantandTemporaryWorks, or anyofthemas appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract
Price and Payment],otherthan the FinalPaymentCertificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any
legally constitutedpublicauthority.

“LetterofAcceptance”

meanstheletterofformalacceptanceofatender,signedbyP rocuringEntity,inc ludinganyannexedmemorand
a comprisingagreements between and signedbyboth Parties.

“LocalCurrency” meansthecurrencyofKenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the
Permanent Works,includingthe supply-onlymaterials(ifany) tobe suppliedbytheContractor under

the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause
20.3 indicating itsdissatisfactionandintention to commence arbitration.

“Spe cial Conditions of Contract” means the pages completed by the Procuring Entity entitled
Special ConditionsofContractwhich constitutePartAofthe SpecialConditions.

“Party”means theProcuringEntityorthe Contractor,as thecontextrequires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and

Payment].“Performance Certificate” means the certificate issued under Sub-Clause 11.9
[Performance Certificate].“Performance Security” means the security (or securities, if any)

under Sub-Clause 4.2 [Performance Security].“Permane ntWorks”means thepermanent
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workstobe executedbytheContractorundertheContract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part
of the PermanentWorks, including vehicles purchased for the Procuring Entity and relating to
the construction or operation of theWorks.

“ProcuringEntity's Equipme nt” meanstheapparatus,machineryandvehicles(ifany) madeavailablebythe

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the
Specification; but doesnot includePlant which hasnotbeentaken overbytheProcuringEntity.

“ProcuringEntity's Pe rs onneI” meanstheEngineer theEngineer theassistantsandallotherstaff,labora
ndotheremployees of the Architect and of the Procuring Entity; and any other personnel notified to
the Contractor, by theProcuringEntityorthe Engineer,as ProcuringEntity'sPersonnel.

“Procuring Entity” meanstheEntitynamedinthe SpecialConditionsofContract.

“Engine er”isthepersonnamedinthe AppendixtoConditionsofContract(oranyothercompetentpersonap
pointedby the Procuring Entity and notified to the Contractor, to act in replacement of the
Engineer) who is responsible forsupervising the execution of the Works and administering the
Contract and shall be an “Architect” or a “QuantitySurveyor” registered under the Architects and
Quantity Surveyors Act Cap 525 or an “Engineer” registered underEngineersRegistration
ActCap530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the
purposes of theContract and named in the Special Conditions of Contract, or other person
appointed from time to time by theProcuringEntityand notifiedtothe Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum,
for the executionofanypartoftheWorksorforthesupplyofPlant,MaterialsorservicesunderSub-
Clause13.5[ProvisionalSums].

“RetentionMoney” meanstheaccumulatedretentionmoneyswhichtheProcuringEntityretainsunder Sub-Clause
14.3[ApplicationforInterimPayment Certificates]andpaysunderSub-Clause14.9[Payment ofRetentionMoney].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted
with the Formof Tender,asincluded intheContract.

“Se ction”meansapartofthe Worksspecifiedinthe Special ConditionsofContract asaSection(ifany)

“Site Investigation Reports” are those reports that may be included in the tendering documents
which a ref actualand interpretativeaboutthesurfaceandsub-surface conditionsatthe Site.

“Site ”meanstheplaceswherethePermanentWorksaretobeexecuted,includingstorageandworkingareas
,andtowhich Plant and Materials are to be delivered, and any other places as may be specified in the
Contract as formingpartoftheSite.

“Specification” means the document entitled specification, as included in the Contract, and any
additions andmodificationstothe specificationin accordancewith theContract.
Suchdocumentspecifiesthe Works.

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence
execution of theWorks.ltdoes notnecessarilycoincidewith the Sitepossession date(s).

“State me nt” means a statement submitted by the Contractor as part of an application, under Clause
14 [ContractPriceandPayment], forapaymentcertificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person
appointed as asubcontractor,fora partofthe\Works.

“Taking-OverCertificate”meansacertificateissuedunderClause 1 0[ ProcuringEntity's TakingOver].
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“TemporaryWorks”meansalltemporaryworksofeverykind(otherthanContractor'sEquipment)requir
edonSitefortheexecution andcompletionofthe Permanent Worksandtheremedyingof anydefects.

“Temporaryworks” meansworksdesigned,constructed,installed,andremovedbythe Contractorwhicha
reneededfor construction orinstallationofthe\Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with
the Form of Tender,as includedin theContract.

“Testsafte rCompletion” meansthetests(ifany)whicharespecifiedintheContract andwhicharecarrie doutin

accordance with the Specification after the Works or a Section (as the case may be) are taken over
by the ProcuringEntity.

“Testson Completion” means the tests which are specified in the Contractor agreed by both
Parties or instructed asa Variation, and which are carried out under Clause 9 [Tests on Completion]
before the Works or a Section (as thecasemaybe)are takenoverbythe ProcuringEntity.

“Time for Completion” means the time for completing the Works or a Section (as the case may
be) as stated in theSpecial Conditions of Contract
(withanyextensioncalculatedfromtheCommencementDate.

“Unfores e eable”meansnotreasonablyforeseeablebyanexperiencedcontractorbytheBaseDate.

“Variation” meansanychangetotheWorks,whichisinstructedorapprovedasavariationunderClause13[
Variationsand Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in
the Appendix
toConditionsofContract.“Works ”mayalsomeanthePermanentWorksandthe TemporaryWorks,oreith
erofthemas appropriate.

12 Interpretation

IntheContract,exceptwherethecontextrequiresotherwise:

a) Wordsindicatingonegenderinc ludeallgenders;

b) words indicating the singular also include the plural and words indicating the plural
also include thesingular;

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement
to be recorded inwriting;

d) “written” or “in writing” means hand-written, type-written, printed or electronically
made, and resultingina permanentrecord;and

The marginal words and other headings shall not be takeninto consideration in the
interpretation of theseConditions.

13 Communications

131  Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents,determinations,notices,requests
anddischarges,thesecommunicationsshallbe :

a) Inwritingand delivered byhand (against receipt), sentbymail orcourier,
ortransmittedusinganyoftheagreedsystems of electronictransmission
asstatedintheSpecialConditions of Contract;and

b) delivered, sensor transmitted to the address or the recipient's communications as
stated in the SpecialConditionsofContract.However:

i) if the recipient gives notice of another address, communications shall
thereafter be deliveredaccordingly;and

i) if the recipient has not stated otherwise when requesting an approval or consent, it
may be sent to theaddress from which the request was issued.

132  Approvals, certificates, consents and determinations shall not be unreasonably withheld or
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delayed. When acertificate is issued to a Party, the certifier shall send a copy to the other
Party. When a notice is issued to aParty, by the other Party or the Engineer, a copy shall be
sent to the Architect or the other Party, as the casemaybe.

14 Lawand Language
141 TheContractshall begoverned bythelaws ofKenya.

142  Therulinglanguage of theContractshallbe English.

15 PriorityofDocuments

The documents forming the Contract are to be taken as mutually explanatory of one another.
For the purposes of interpretation, the priority of the documents shall be in accordance with the
following sequence:

a)  TheContract Agreement,

b)  ThelLetterofAcceptance,

c)  TheSpecial Conditions—Part A,

d)  theSpecial Conditions —Part B

e)  theGeneral Conditions ofContract

f) theFormofTender,

)] theSpecifications andBillsofQuantities

h)  the Drawings, and

i) theSchedulesand anyotherdocumentsformingpart of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any
necessary clarification orinstruction.

16 ContractAgreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor
receives the ContractAgreement, unless the Special Conditions establish otherwise. The
Contract Agreement shall be based uponthe form annexed to the Special Conditions. The
costs of stamp  duties and  similar  charges (if  any) imposed
bylawinconnectionwithentryintothe ContractAgreementshall beborne bytheProcuringEntity.

1.7  Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or
interest in or under theContract.However, the contractor:

a)  Mayassignthewholeor anypartwiththeprior consentoftheProcuringEntity,and
b)  may,assecurityinfavor ofabankor financialinstitution,assignitsright

tomoneysdue,ortobecomedue,underthe Contract.
18 CareandSupplyofDocuments

181 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.
Unless otherwisestated in the Contract, two copies of the Contract and of each subsequent
Drawings and Bills of Quantitiesshall besuppliedtothe Contractor,whomaymake or request
furthercopiesatthecostofthe Contractor.

182 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless
and until takenover by the Procuring Entity. Unless otherwise stated in the Contract, the
Contractor shall supply to theArchitecttwo copiesofeach oftheContractor'sDocuments.

183 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the
Specification, theContractor's Documents (if any), the Drawings and Variations and other

communications given under theContract.
TheProcuringEntity'sPersonnelshallhavetherightofaccesstoallthesedocumentsatallreasonablet
imes.
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184 If a Party becomes aware of an error or defect in a document which was prepared for use in
executing theWorks,the Partyshallpromptlygivenotice tothe otherPartyofsucherrorordefect.

19 TimelyprovisionofDrawings orlnstructions
191 The Contractor shall give notice to the Architect whenever the Works are likely to be

delayed or disrupted ifany necessary drawing or instruction is not issued to the Contractor
within a particular time, which shall bereasonable. The notice shall include details of the

necessary drawing or instruction, details of why and
bywhenitshouldbeissued,andthenatureandamountofthedelayordisruptionlike lytobesufferedifi
tislate.

192  If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to
issue the
notifieddrawingorinstructionwithinatimewhichisreasonableandisspecifiedinthenoticewithsup
portingdetails,the Contractor shall give a further notice to the Architect and shall be entitled
subject to Sub-Clause 20.1[Contractor's Claims]to:

a) anextensionoftimeforanysuchdelay,ifcompletionisorwillbede layed,underSub-
Clause8.4[Extensionof TimeforCompletion] ,and

b)  payment of anyotherassociatedcostsaccrued, which shall beincluded intheContract Price.

193 Afterreceivingthisfurthernotice the ArchitectshallproceedinaccordancewithSub-
Clause3.5[Determinations]to agreeordeterminethesematters.

194 However, if and to the extent that the Architect failure was caused by any error or delay by
the
Contractor,includinganerrorin,ordelayinthesubmissionof,anyofthe Contractor'sDocuments,t
heContractorshallnot beentitled tosuchextensionoftime, orcostsaccrued.

110  ProcuringEntity'sUseofContractor'sDocuments

1101 As
agreedbetweentheParties,theContractorshallretainthecopyrightandotherintellectualproperty
rightsintheContractor's Documentsandotherdesigndocuments madeby(oron behalfof)the
Contractor.

1102  The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a
non-terminabletransferable non-exclusive royalty-free license to copy, use and
communicate the Contractor's Documents,includingmakingandusingmodifications ofthem.
This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the
relevant parts of theWorks,

b) entitleanypersoninproperpossessionoftherelevantpartoftheWorkstocopy,useandcomm
unicatetheContractor'sDocumentsforthepurposesofcompleting,operating,maintaining,
altering,adjusting,repairingand demolishingthe Works,and

c) inthecaseofContractor'sDocumentswhichareintheformofcomputerprogramsandotherso
ftware,permit their use on any computer on the Site and other places as envisaged by
the Contract, includingreplacementsofanycomputers suppliedbythe Contractor.

1103 TheContractor'sDocumentsandotherdesigndocumentsmadeby(oronbehalfof)theContractors
hallnot,without the Contractor's consent, be used, copied or communicated to a third party
by (or on behalf of) theProcuringEntity for purposesotherthanthosepermittedunderSub-
Clause1.10.2.

111  Contractor'sUseof ProcuringEntity'sDocuments

AsagreedbetweentheParties,theProcuringEntityshallretainthecopyrightandotherintellectual
propertyrightsintheSpecification,the Drawingsandotherdocumentsmadeby(oronbehalfof)the
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ProcuringEntity. The Contractor may, at his cost, copy, use, and obtain communication of
these documents for the purposesof the Contract. They shall not, without the Procuring
Entity's consent, be copied, used or communicated toathird partybytheContractor,exceptas
necessaryforthe purposesoftheContract.

ConfidentialDe tails

TheContractor'sandthe ProcuringEntity'sPersonnelshallensureconfidentialityatalltimes. Thec
onfidentialityshallsurviveterminationorcompletionofthecontract. Theyshalldiscloseallsuche
onfidential and other information as may be reasonably required in order to verify
compliance with theContractand allowits properimplementation.

The Contractor's and the Procuring Entity's Personnel shall also treat the details of the
Contract as privateand confidential, except to the extent necessary to carry out their
respective obligations under the Contractor to comply with applicable Laws. Each of them
shall not publish or disclose any particulars of the
WorkspreparedbytheotherPartywithoutthe previousagreementoftheotherParty. However the
Contractorshallbe permitted to disclose any publicly available information, or information
otherwise required to establishhisqualificationsto compete forotherprojects.

Compliancewith Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless
otherwise stated intheSpecialConditionsofContract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning,
building permit
orsimilarpermissionforthePermanentWorks,andanyotherpermissionsdescribedintheSp
ecificationsas having been (or to be) obtained by the Procuring Entity; and the
Procuring Entity shall indemnifyandhold the Contractorharmlessagainstandfromthe
consequencesof anyfailuretodoso;and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all
permits, licenses andapprovals, as required by the Laws in relation to the execution
and completion of the Works and theremedying of any defects; and the Contractor
shall indemnify and hold the Procuring Entity harmlessagainst and from the
consequences of any failure to do so, unless the Contractor is impeded
toaccomplishtheseactionsand shows evidenceofitsdiligence.

JointandSeveral Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other
unincorporatedgroupingof twoor more persons:

a) Thesepersonsshallbedeemedtobejointlyandseverally liabletotheProcuringEntityforthep
erformance of theContract;

b) thesepersonsshallnotifytheProcuringEntity ofthe irleaderwhoshallhaveauthor itytobindth
eContractor and each ofthese persons; and

¢) theContractorshallnotalteritscompositionor legalstatuswithoutthepriorconsentoftheProc
uringEntity.

Inspections andAuditbythe Procuring Entity

Pursuanttoparagraph2.2(e).of AppendixBtothe GeneralConditions,the Contractorshallpermita

ndshallcause itssubcontractors andsub-consultants to permit,the Public
ProcurementRegulatoryAuthority,Procuring Entity and/or persons appointed or designated
by the Government of Kenya to inspect the

Siteand/ortheaccountsandrecordsrelatingtotheprocurementprocess,selectionand/orcontracte
xecution,andto have such accounts and records audited by auditors appointed by the
Procuring Entity if requested by theProcuring Entity. The Contractor's and its
Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and
Corruption) which provides, inter alia, that acts intended to materially impede theexerciseof
theProcuringEntity'sinspectionandauditrightsconstituteaprohibitedpracticesubjecttocontractt
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ermination (as well as to a determination of in eligibility pursuant to the Procuring Entity's
prevailingsanctions procedures).

2 THEPROCURINGENTITY
21 RightofAccesstothe Site

211  TheProcuringEntityshallgivethe Contractorrightofaccessto,andpossessionof allpartsofthe Site
withinthe time (or times) stated in the Special Conditions of Contract. The right and
possession may not
beexclusivetotheContractor.If,underthe Contract,theP rocuringEntityisrequiredtogive (totheC
ontractor)possession of any foundation, structure, plant or means of access, the Procuring
Entity shall do so in the timeand manner stated in the Specification. However, the Procuring
Entity may withhold any such right orpossessionuntiithe PerformanceSecurityhas
beenreceived.

212 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall
give the
Contractorrightofaccessto,andpossessionof the SitewithinsuchtimesasrequiredtoenabletheCo
ntractortoproceedwithoutdisruptioninaccordance  withtheprogrammesubmittedunder ~ Sub-
Clause8.3[Programme].

213 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring
Entity to give
anysuchrightorpossessionwithinsuchtime,the Contractorshallgivenoticetothe Architectandshal
Ibeentitledsubjectto  Sub-Clause20.1[Contractor'sClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4[Extensionof TimeforCompletion],and
b)  paymentof anysuchCost-plusprofit,whichshall beincludedinthe ContractPrice.

214 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations]toagreeordeterminethesematters.

215 However, if and to the extent that the Procuring Entity's failure was caused by any error or
delay by theContractor, including an error in, or delay in the submission of, any of the
Contractor's ~ Documents,  theContractor  shallnotbeentitledto ~ such  extension
oftime,Costorprofit.

22 Permits,LicensesorApprovals

221 The Procuring Entity shall provide, atthe request of the Contractor, such reasonable
assistance as to allowtheContractorto obtainproperly:

a) Copiesofthe Laws ofKenya which arerelevanttotheContractbutare notreadilyavailable,and
b)  anypermits,licensesorapprovalsrequired bythe LawsofKenya:

i) whichtheContractorisrequiredtoobtainunder Sub-Clausel.13[CompliancewithLaws],
i) forthe deliveryof Goods,includingclearancethrough customs,and
iif) fortheexport of Contractor'sEquipmentwhenitisremovedfromtheSite.

23 ProcuringEntity’s Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's
Personnel and theProcuringEntity'sothercontractorson theSite:

a)  co-operatewiththeContractor'seffortsunder Sub-Clause4.6][Co-operation],and

b) takeactionsimilartothosewhichtheContractorisrequired totakeundersub-paragraphs(a),(b)and
(c)of Sub-Clause4.8[SafetyProcedures]andunderSub-Clause4.18[Protectionofthe Environment].
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ProcuringEntity'sFinancial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which
will enable
theProcuringEntitytopaythe ContractPricepunctually(asestimatedatthattime)inaccordancewit
hClause14[Contract Price and Payment].

THEENGINEER
ArchitectDutiesandAuthority

TheProcuringEntityshallappointthe Architectwhoshallcarryoutthedutiesassignedtohiminthe C
ontract. The Architect staff shall include suitably qualified Assistants and other professionals
who are competent tocarry out these duties. The Architect Name and Address shall be
provided in the Special Conditions ofContract.

TheArchitect shallhave noauthoritytoamendtheContract.

The Architect May exercise the authority attributable to the Architect as specified in or
necessarily to beimplied from the Contract. If the Architects required to obtain the approval
of the Procuring Entity beforeexercising a specified authority, the requirements shall be as
stated in the Special Conditions of Contract.The Procuring Entity shall promptly inform
the Contractor of any change to the authority attributed to theEngineer.

However, whenever the Architect exercises a specified authority for which the Procuring
Entity's approvalsrequired, then (for the purposes of the Contract) the contractor shall
require the Architect to provide evidenceofsuch approvalbeforecomplyingwith the
instruction.

Exceptasotherwise statedinthese Conditions:

a)  Whenever carrying out duties or exercising authority, specified in or implied by
the Contract, theArchitect shall be deemed to act for the ProcuringEntity;

b) the Architect has no authority to relieve either Party of any duties, obligations or
responsibilities undertheContract;

c) anyapprovalcheck,certificate,consent,examination,inspection,instruction,notice,propo
salrequest,test, or similar act by the Architect (including absence of disapproval) shall
not relieve the Contractorfrom any responsibility he has under the Contract, including
responsibility for errors, omissions,discrepanciesandnon-compliances;and

d) any act by the Architect in response to a Contractor's request shall be
notified in writing to theContractorwithin14 days ofreceipt.

Thefollowingprovisionsshall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking
action under the-followingSub-Clausesofthese Conditions:

a)  Sub-Clause4.12:agreeingor determininganextensionof timeand/oradditionalcost.
b)  Sub-Clausel3.1l:instructingaVariation except;
i) Inanemergencysituationasdetermined bytheEngineer,or

il) IfsuchaVariationwouldincreasethe AcceptedContractAmountbylessthanthepe
rcentagespecified intheSpe cialConditions of Contract.

c) Sub-
Clause13.3:ApprovingaproposalforVariationsubmittedbythe Contractorinaccordance
withSub Clause13.1 or13.2.

d)  Sub-Clause13.4:Specifyingtheamount payableineach oftheapplicable threecurrencies.

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the
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Engineer, anemergency occurs affecting the safety of life or of the Works or of adjoining
property, he may, withoutrelieving the Contractor of any of his duties and responsibility
under the Contract, instruct the Contractor
toexecuteallsuchworkortodoallsuchthingsasmay,intheopinionofthe Engineer,benecessarytoa
bateorreduce the risk. The Contractor shall forth with comply, despite the absence of
approval of the ProcuringEntity, with any such instruction of the Engineer. The Architect
shall determine an addition to the
ContractPrice,inrespectofsuchinstruction,inaccordancewithClause 13andshallnotifythe Contr
actoraccordingly,withacopytothe ProcuringEntity.

DelegationbytheEngineer

The Architect may from time to time assign duties and delegate authority to assistants and
may also
revokesuchassignmentordelegation. TheseassistantsmayincludearesidentEngineer,and/orinde
pendentinspectors appointed to inspect and/ or test items of Plant and/or Materials. The
assignment, delegation orrevocation shall be in writing and shall not take effect until copies
have been received by both
Parties.However,unlessotherwiseagreedbybothParties,the Architectshallnotdelegatetheauthor
itytodetermineanymatter inaccordancewith Sub-Clause 3.5[Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall
only be
authorizedtoissueinstructionstothe Contractortotheextentdefinedbythedelegation. Anyapprova
Lcheck,certificate,consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by an assistant, inaccordance with the delegation, shall have the same
effect as though the act had been an act of the Engineer.However:

a)  Any failure to disapprove any work, Plant or Materials shall not constitute
approval, and shalltherefore not prejudicetheright ofthe Architecttoreject
thework,PlantorMaterials;

b)  Ifthe Contractor questions any determination or instruction of an assistant, the
Contractor may referthe matter to the Engineer, who shall promptly confirm,
reverse or vary the determination orinstruction.

Instructionsof the Engineer

The Architect may issue to the Contractor (at any time) instructions and additional or
modified Drawingswhich may be necessary for the execution of the Works and the
remedying of any defects, all in
accordancewiththeContract. TheContractorshallonlytakeinstructionsfromthe Engineer,orfrom
anassistanttowhomtheappropriateauthorityhasbeendelegatedunderClause 3.2.1.

TheContractorshallcomplywiththeinstructionsgivenbythe Architectordelegatedassistant,onan
ymatterrelated to the Contract. Whenever practicable, their instructions shall be given in
writing. If the Architect toradelegatedassistant:

a) Givesanoralinstruction,

b) receives a written confirmation of the instruction, from (or on behalf of) the
Contractor, within twoworkingdays aftergivingthe instruction,and

c) does not reply by issuing a written rejection and/or instruction within two working
days after receivingtheconfirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated
assistant (as thecase maybe).

Replace mentof the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not
less than 21 daysbeforethe intended date of replacement,givenotice to

81



35

351

theContractorofthename,addressand relevantexperience of the intendedperson toreplacethe
Engineer.

Determinations

Whenever these Conditions provide that the Architect shall proceed in accordance with this
Sub-Clause3.5to agree or determine any matter, the Architect shall consult with each Party
in an endeavor to
reachagreement.lfagreementisnotachieved,the Architectshallmakeafairdeterminationinaccor
dancewiththeContract,takingdueregardofallrelevantcircumstances.

3.5.1TheArchitectshallgivenoticetobothPartiesofeachagreementordetermination,withsupportingpart
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iculars, within 30 days from the receipt of the corresponding claim or request except when
otherwisespecified. Each Party shall give effect to each agreement or determination unless
and until revised underClause20 [Claims, Disputesand Arbitration].

THECONTRACTOR

Contractor'sGeneralObligations

The Contractor shall design (to the extent specified in the Contract), execute and complete
the Works
inaccordancewiththeContractandwiththe Architectinstructions,andshallremedyanydefectsint
heWorks.

The Contractor shall provide the Plant and Contractor's Documents specified in the
Contract, and allContractor's Personnel, Goods, consumables and other things and services,
whether of a temporary orpermanent naturerequiredin  andforthis  design,
execution,completionandremedyingofdefects.

All equipment, material, and services to be incorporated in or required for the Works shall
have their origininanyeligiblesourcecountry.

The Contractor shall be responsible for the adequacy, stability and safety of all Site
operations and of
allmethodsofconstruction. ExcepttotheextentspecifiedintheContract,theContractor(i)shallber
esponsiblefor all Contractor's Documents, Temporary Works, and such design of each item
of Plant and Materials as
isrequiredfortheitemtobeinaccordancewiththe Contract,and(ii)shallnototherwiseberesponsibl
eforthedesign orspecificationofthePermanentWorks.

The Contractor shall, whenever required by the Engineer, submit details of the
arrangements and methodswhich the Contractor proposes to adopt for the execution of the
Works. No  significant  alteration to thesearrangementsandmethodsshall  be
madewithoutthishavingpreviouslybeennotified totheEngineer.

If the Contract specifies that the Contractor shall design any part of the Permanent Works,
then unlessotherwisestatedin theSpecialConditions:

a)  TheContractorshallsubmittothe ArchitecttheContractor'sDocumentsforthispartinaccord
ancewiththeproceduresspecifiedinthe Contract;

b) these Contractor's Documents shall be in accordance with the Specification and
Drawings, shall bewritten in the language for communications defined in Sub-Clause
1.4 [Law and Language], and shallinclude additional information required by the
Architect to add to the Drawings for co-ordination ofeachParty'sdesigns;

c) the Contractor shall be responsible for this part and it shall, when the Works are
completed, befit forsuchpurposesforwhichthe partis intendedas
arespecifiedinthe Contract;and

d)  priortothecommencementofthe TestsonCompletion,theContractorshallsubmittothe Arch
itect the“as-built” documents and, if applicable, operation and maintenance manuals
in accordance with
theSpecificationandinsufficientdetailforthe ProcuringEntitytooperate maintain,dismantl
e,reassemble, adjust and repair this part of the Works. Such part shall not be
considered to be completedfor the purposes of taking-over under Sub-Clause 10.1
[Taking Over of the Works and Sections] untilthesedocumentsand manuals have
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beensubmitted tothe Engineer.

Performance Security

TheContractorshallobtain(athiscost)aPerformanceSecurityforproperperformance,intheamou
ntstatedin the Special Conditions of Contract and denominated in the currency (ies) of the
Contract or in a freelyconvertible currency acceptable to the Procuring Entity. If an amount
is not stated in the Special ConditionsofContract,this Sub-Clause shall notapply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 30
days after
receivingtheNotificationofAwardandshallsendacopytotheEngineer. ThePerformanceSecurity
shallbeissuedbya reputable bank selected by the Contractor and shall be in the form
annexed to the Special Conditions, asstipulated by the Procuring Entity in the Special
Conditions of Contract, or in another form approved by theProcuringEntity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the
Contractor hasexecuted
andcompletedtheWorksandremediedanydefects. IfthetermsofthePerformanceSecurityspecifyi
ts expiry date, and the Contractor has not become entitled to receive the Performance
Certificate by the
date30dayspriortotheexpirydate the ContractorshallextendthevalidityofthePerformanceSecur
ityuntilttheWorkshave been completedand anydefects have been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for
amounts to whichtheProcuringEntityisentitled undertheContract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all
damages, lossesand expenses (including legal fees and expenses) resulting from a claim
under the Performance Security totheextentto whichthe ProcuringEntitywasnotentitledto
make the claim.

TheProcuringEntityshallreturnthePerformanceSecuritytothe Contractorwithinl4daysafterrec
eivingacopy oftheTaking-OverCertificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect
determines anaddition or a reduction to the Contract Price as a result of a change in cost
and/ or legislation, or as a resultof a Variation, amounting to more than 25 percent of the
portion of the Contract Price payable in a specificcurrency, the Contractor shall at the
Architect request promptly increase, or may decrease, as the case maybe,the value
ofthePerformanceSecurityin thatcurrencybyan equalpercentage.

Contractor'sRepresentative

TheContractorshallappointthe Contractor'sRepresentativeandshallgivehimallauthoritynecess
arytoacton the Contractor's behalf under the Contract. The Contractor's Representative's
Name and Address shall beprovidedinthe SpecialConditions ofContract.

UnlesstheContractor'sRepresentativeisname dinthe Contract,theContractorshall,priortothe C
ommencement Date, submit to the Architect for consent the name and particulars of the
person

theContractorproposestoappointasContractor'sRepresentative. Ifconsentiswithheldorsubsequ
entlyrevokedin terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person
fails to act as
Contractor'sRepresentative the Contractorshallsimilarlysubmitthenameandparticularsofanoth
ersuitablepersonforsuch appointment.

TheContractorshallnot,withoutthepriorconsentoftheEngineer,revoketheappointmentofthe Co
ntractor'sRepresentative orappointare placement.

Thewholetimeofthe Contractor'sRepresentativeshallbegiventodirectingthe Contractor'sperfor
manceoftheContract. IftheContractor'sRepresentativeistobetemporarilyabsentfromthe Siteduri
ngtheexecutionoftheWorks,asuitablereplacementpersonshallbeappointed,subjecttothe Archit
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ectpriorconsent,andthe Architect shallbenotifiedaccordingly.

435  The Contractor's Representative shall, on behalf of the Contractor, receive instructions
under Sub-Clause 3.3[Instructions oftheEngineer].

436  The Contractor's Representative may delegate any powers, functions and authority to any
competent person,and may at any time revoke the delegation. Any delegation or revocation
shall  not take effect until theArchitecthasreceivedpriornoticesignedby  the
Contractor'sRepresentative,naming theperson andspecifyingthe
powers,functionsandauthoritybeingdelegatedorrevoked.

437  TheContractor'sRepresentativeshallbefluentinthelanguage forcommunicationsdefinedinSub-Clausel.4

[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said
language, theContractor shall make competent interpreter available during all working
hours in a number deemedsufficient bythe Engineer.

44 Sub-contractors

441  TheContractorshallnotsubcontractthewholeoftheWorks. Thecontractormayhoweversubcontra
cttheworksas provided in Clause 34.2.

442  The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents
or employees, asifthey were the actsordefaultsoftheContractor. Unless otherwise
statedintheSpecial Conditions:

a) The Contractor shall not be required to obtain consent to suppliers solely of
Materials, or to asubcontractforwhichthe Subcontractorisnamed
intheContract;

b)  ThepriorconsentoftheProcuringEntityshallbeobta inedtootherproposedSubcontractors;

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the
intended date of thecommencement of each Subcontractor's work, and of the
commencement of such work on the Site;and

d) each subcontract shall include provisions which would entitle the Procuring Entity to
require thesubcontract to be assigned to the Procuring Entity under Sub-Clause 4.5
[Assignment of Benefit
ofSubcontract](iforwhenapplicable)orintheeventofterminationunderSub-
Clause15.2[ TerminationbyProcuringEntity].

443  TheContractorshallensurethattherequirementsimposedonthe ContractorbySub-
Clausel.12[ConfidentialDetails] applyequallytoeach Subcontractor.

444 Where
practicable theContractorshallgivefairandreasonableopportunityforcontractorsfromKenyato
beappointedas Subcontractors.

45 AssignmentofBenefitofSubcontract

IfaSubcontractor'sobligationsextendbeyondtheexpirydateoftherelevantDefectsNotificationPe
riodandthe Engineer, prior to this date, instructs the Contractor to assign the benefit of such
obligations to theProcuring Entity, then the Contractor shall do so. Unless otherwise stated
in the assignment, the Contractorshall have no liability to the Procuring Entity for the work
carried out by the Subcontractor after theassignmenttakeseffect.

46 Co-operation

461  TheContractorshallasspecifiedintheContractorasinstructedbythe Engineer,allowappropriateo
pportunitiesforcarryingoutworkto:

a) TheProcuringEntity's Personnel,
b)  AnyothercontractorsemployedbytheProcuringEntity,and

c) The personnel of any legally constituted public authorities, who may be employed in
the execution onornearthe Siteofanyworknotincludedinthe Contract.
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Any such instruction shall constitute a Variation if and to the extent that it causes the
Contractor to sufferdelays and/or to incur Unforeseeable Cost. Services for these personnel
and other contractors may include theuse of Contractor's Equipment, Temporary Works or
access arrangements which are the responsibility of theContractor.

If,undertheContract,theProcuringEntityisrequiredtogivetothe Contractorpossessionofanyfoun
dation,structure, plant or means of access in accordance with Contractor's Documents, the
Contractor shall submitsuchdocuments totheArchitectinthetimeand mannerstatedinthe
Specification.

SettingOutoftheWorks

The Contractor shall set out the Works in relation to original points, lines and levels of
reference specified inthe Contractor notified by the Engineer. The Contractor shall be
responsible for the correct positioning of
allpartsoftheWorks,andshallrectifyanyerrorinthepositions,levels,dimensionsoralignmentofth
eWorks.

The Procuring Entity shall be responsible for any errors in these specified or notified items
of reference, buttheContractorshallusereasonable effortsto
verifytheiraccuracybeforetheyareused.

4.73IftheContractorsuffersdelayand/orincursCostfromexecutingworkwhichwasnecessitatedbyanerro

r inthese items of reference, and an experienced contractor could not reasonably have
discovered such error andavoided this delay and/ or Cost, the Contractor shall give notice to
the Architect and shall be entitled subjecttoSub-Clause 20.1 [Contractor'sClaims]to:

a) anextensionoftimeforanysuch delay,ifcompletionisorwillbedelayed,underSub-
Clause8.4[Extensionof TimeforCompletion] ,and
b)  paymentof anysuchcostsaccrued,whichshall beincludedinthe ContractPrice.

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
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[Determinations]to agree or determine (i) whether and (if so) to what extent the error could
not reasonably have beendiscovered,and (i thematters describedinsub-
paragraphs(a)and(b)aboverelatedtothese.

SafetyProcedures

TheContractorshall:

a) Complywithallapplicablesafetyregulations,

b)  Take careforthesafetyofallpersonsentitledtobe ontheSite,

c) UsereasonableeffortstokeeptheSiteandWorksclearofunnecessaryobstructionsoast
oavoiddangertothesepersons,

d) providefencing,lighting,guardingandwatchingoftheWorksuntilcompletionandtakingo
verunderClause10 [ProcuringEntity's TakingOver], and

e) provide any Temporary Works (including roadways, footways, guards and fences)
which may
benecessary,becauseoftheexecutionoftheWorks,fortheuseandprotectionofthepublicand
ofownersand occupiersofadjacentland.

QuialityAssurance

TheContractorshallinstituteaqualityassurancesystemtodemonstratecompliancewiththerequir
ementsofthe Contract. The system shall be in accordance with the details stated in the
Contract. The Architect shall beentitled toauditanyaspect ofthe system.

Detailsofallproceduresandcompliancedocumentsshallbesubmittedtothe Architect
forinformationbeforeeach design and execution stage is commenced. When any document
of a technical nature is issued to theEngineerevidenceofthepriorapproval
bytheContractoritselfshall beapparentonthedocumentitself.
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Compliance with the quality assurance system shall not relieve the Contractor of
any of his duties,obligationsorresponsibilitiesundertheContract.

410 SiteData

4101 The Procuring Entity shall have made available to the Contractor for his information, prior
to the Base Date,all relevant data in the Procuring Entity's possession on sub-surface and
hydrological conditions at the Site,including environmental aspects. The Procuring Entity
shall similarly make available to the Contractor allsuch data which come into the Procuring
Entity's possession  after  the Base Date. The Contractor  shall
beresponsibleforinterpretingallsuchdata.

4102  Totheextentwhichwaspracticable(takingaccountofcostandtime),theContractorshalloedeemedt
ohaveobtainedallnecessaryinformationastorisks,contingenciesandothercircumstanceswhich
mayinfluenceoraffect the Tender or Works. To the same extent, the Contractor shall be
deemed to have inspected
andexaminedtheSite itssurroundings,theabovedataandotheravailableinformation,andtohaveb
eensatisfiedbeforesubmittingthe Tenderastoallrelevant matters,including(withoutlimitation):

a)  Theformand nature oftheSite,includingsub-surfaceconditions,

b)  thehydrologicalandclimaticconditions,

c) theextentandnatureoftheworkandGoodsnecessaryfortheexecutionandcompletionofthe
Worksand the remedyingofanydefects,

d) theLaws,proceduresandLabourpractices ofKenya,and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power,
transport, waterandotherservices.

411  Sufficiencyofthe AcceptedContractAmount

4111  The Contractorshallbedeemedto:
a) Havesatisfieditself astothecorrectnessandsufficiencyofthe AcceptedContractAmount,and

b)  havebasedthe AcceptedContractAmountonthedata,interpretations,necessaryinformatio
n,inspections,examinationsandsatisfactionastoallrelevantmattersreferredtoinSub-
Clause4.10[SiteData].

4112  UnlessotherwisestatedintheContract,the AcceptedContractAmountcoversalltheContractor'so
bligationsunder the Contract (including those under Provisional Sums, if any) and all things
necessary for the properexecutionandcompletion ofthe Worksand
theremedyingofanydefects.

412  UnforeseeablePhysical Conditions

4121  InthisSub-Clause, ‘physicalconditions”’meansnaturalphysicalconditionsandman-
madeandotherphysicalobstructionsandpollutants,whichthe ContractorencountersattheSitewh
enexecutingtheWorks,includingsub-surfaceand
hydrologicalconditionsbutexcludingc limaticconditions.

4122  IftheContractorencountersadversephysicalconditionswhichheconsiderstohavebeenUnforese
eable theContractor shallgivenoticetothe Architectassoonaspracticable.

4123  Thisnoticeshall
describethephysicalconditions,sothattheycanbeinspectedbythe Architectandshallsetout the
reasons why the Contractor considers them to be Unforeseeable. The Contractor shall
continueexecuting theWorks, using suchproperand reasonablemeasuresasareappropriatefor
thephysicalconditions,andshallcomplywithanyinstructionswhichthe Architectmaygive. Ifanin
structionconstitutesaVariation,Clause 13[ VariationsandAdjustments]shallapply.
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Ifandtotheextentthatthe ContractorencountersphysicalconditionswhichareUnforeseeable,give
ssuchanotice, and suffers delay and/or incurs Cost due to these conditions, the Contractor
shall be entitled subjecttonotice underSub-Clause20.1 [Contractor'sClaims]to:

a)  anextensionoftimeforanysuch delay,ifcompletionisorwill bedelayed,underSub-
Clause8.4[Extensionof TimeforCompletion] ,and

b)  payment of anysuchCost,whichshall beincluded intheContractPrice.

Upon receiving such notice and inspecting and/or investigating these physical conditions,
the Architect shallproceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (1 whether and (if S0)
towhatextentthesephysicalconditionswereUnforeseeable and(ii)themattersdescribedinsub-
paragraphs

(a)and(b)above relatedtothis extent.

However, before additional Cost is finally agreed or determined under sub-paragraph (ii),
the Architect
mayalsoreviewwhetherotherphysicalconditionsinsimilarpartsoftheWorks(ifany)weremorefa
vorablethancouldreasonablyhavebeenforeseenwhenthe Contractorsubmittedthe Tender. Ifandt
otheextentthatthesemore favorable conditions were encountered, the Architect may proceed
in accordance with Sub-Clause
3.5[Determinations]toagreeordeterminethereductionsinCostwhichwereduetotheseconditions
,whichmaybe included (as deductions) in the Contract Price and Payment Certificates.
However, the net effect of alladjustments under sub-paragraph (b) and all these reductions,
for all the physical conditions encountered insimilarpartsoftheWorks,shallnotresultin
anetreductioninthe ContractPrice.

The Architect shall take account of any evidence of the physical conditions foreseen by the
Contractor whensubmitting the Tender, which shall be made available by the Contractor,
but shall not be bound by theContractor's interpretation of any such evidence.

RightsofWayandFacilities

UnlessotherwisespecifiedintheContracttheProcuring  Entity shallprovide effectiveaccess
toandpossession of the Site including special and/or temporary rights-of-way which are
necessary for the
Works. TheContractorshallobtain,athisriskandcost,anyadditionalrightsofwayorfacilitiesoutsi
detheSite

whichhemayrequireforthepurposesoftheWorks.

Avoidanceof Interference

TheContractor shallnotinterfereunnecessarilyorimproperlywith:
a)  Theconvenience ofthepublic,or

b)  The access toand use and occupation of all roads and foot paths, irrespective of
whether they arepublicorinthepossessionofthe ProcuringEntityorofothers.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all
damages,
lossesandexpenses(includinglegalfeesandexpenses)resultingfromanysuchunnecessaryorimp
roperinterference.

AccessRoute

TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccessro
utestothe Site at Base Date. The Contractor shall use reasonable efforts to prevent any road
or bridge from beingdamaged by the Contractor's traffic or by the Contractor's Personnel.
These efforts shall include the properuseof appropriatevehiclesand routes.
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Exceptasotherwise statedinthese Conditions:

a)  The Contractor shall (as between the Parties) be responsible for any
maintenance which may berequiredforhisuse ofaccessroutes;

b)  the Contractor shall provide all necessary signs or directions along access routes, and
shall obtain anypermission which may be required from the relevant authorities for
his use of routes, signs anddirections;

c) the Procuring Entity shall not be responsible for any claims which may arise from the
use or otherwiseof anyaccessroute;

d) theProcuringEntitydoesnotguaranteethesuitabilityoravailabilityof particularaccessroutes;and

e)  Costs due to non-suitability or non-availability, for the use required by the
Contractor, of accessroutesshallbeborne bytheContractor.

TransportofGoods

UnlessotherwisestatedintheSpecial Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on
which any Plant or amajoritemofotherGoodswillbe deliveredto the Site;

b)  the Contractor shall be responsible for packing, loading, transporting, receiving,
unloading, storingandprotectingallGoodsand other thingsrequiredfortheWorks;and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and
from all damages,losses and expenses (including legal fees and expenses) resulting
from the transport of Goods and shallnegotiate and payallclaims arisingfromtheir
transport.

Contractor'sEquipment

TheContractorshallberesponsibleforallContractor'sEquipment. Whenbroughtontothe Site,Con
tractor'sEquipment shall be deemed to be exclusively intended for the execution of the
Works. The Contractor shallnot remove from the Site any major items of Contractor's
Equipment without the consent of the Engineer.However,consentshallnotberequiredfor
vehiclestransportingGoodsor Contractor's Personnel off Site.

Protectionof the Environment

Thecontractorshall complywiththeapplicableenvironmental laws,regulationsandpolicies.

The Contractor shall take all reasonable steps to protect the environment (both on and off
the Site) and tolimit damage and nuisance to people and property resulting from pollution,
noise and other results of hisoperations.

The Contractors hall ensure that emissions, surfaced is charges and effluent from the
Contractor's  activitiesshall notexceedthe valuesstatedinthe Specificationorprescribed
byapplicableLaws.

Electricity, Wate randGas

The Contractor shall, except as stated below, be responsible for the provision of all power,
water and otherservices he may require for his construction activities and to the extent
defined in the Specifications, for thetests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of
electricity, water, gasand other services as may be available on the Site and of which details
and prices are given in theSpecifications. The Contractor shall, at his risk and cost, provide
any apparatus necessary for his use of theseservicesandfor measuring the
quantitiesconsumed.

Thequantitiesconsumedandtheamountsdue (attheseprices)forsuchservicesshallbeagreedordet
erminedbythe ArchitectinaccordancewithSub-Clause2.5[ProcuringEntity'sClaims]andSub-
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Clause3.5[Determinations]. The Contractorshall paythese amountsto theProcuringEntity.

ProcuringEntity'sEquipme ntandFree-IssueMaterials

The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the
use of
theContractorintheexecutionoftheWorksinaccordancewiththedetails,arrangementsandpricess
tatedintheSpecification. Unlessotherwisestatedinthe Specification:

a)  TheProcuringEntity’shallberesponsiblefortheProcuringEntity's Equipment,exceptthat

b)  the Contractor shall be responsible for each item of Procuring Entity's Equipment
whilst any of theContractor's Personnelis operatingit,drivingit,directingit or
inpossessionor controlof it.

The appropriate quantities and the amounts due (at such stated prices) for the use of
Procuring Entity'sEquipment shall be agreed or determined by the Architect in accordance
with Sub-Clause 2.5 [ProcuringEntity'sClaims]andSub-
Clause3.5[Determinations]. TheContractorshallpaytheseamountstotheProcuringEntity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in
accordance with thedetails stated in the Specification. The Procuring Entity shall, at his risk
and cost, provide these materials atthe time and place specified in the Contract. The
Contractor shall then visually inspect them and shallpromptly give notice to the Architect
of any shortage, defect or default in these  materials.  Unless
otherwiseagreedbybothParties,theProcuringEntityshallimmediatelyrectifythe

notifiedshortage defectordefault.

After this visual inspection, the free-issue materials shall come under the care, custody and
control of theContractor. TheContractor'sobligations of inspection,care, custody and
controlshallnot relieve theProcuringEntityofliabilityforanyshortage, defect
ordefaultnotapparentfroma visualinspection.

Progress Reports

Unless otherwise stated in the Special Conditions, monthly progress reports shall be
prepared by theContractor and submitted to the Architect in six copies. The first report
shall cover the period up to
theendofthefirstcalendarmonthfollowingtheCommencementDate. Reportsshallbesubmi
ttedmonthlythereafter,each within 7 daysafterthelastdayoftheperiod towhichit relates.

Reporting shall continue until the Contractor has completed all work which is known
to be outstandingatthecompletiondatestatedinthe Taking-
OverCertificatefortheWorks. Eachreportshallinclude:

a) charts and detailed descriptions of progress, including each stage of design (if
any), Contractor'sDocuments, procurement, manufacture, delivery to Site,
construction, erection and testing;
andincludingthesestagesforworkbyeachnominatedSubcontractor(asdefinedinCla
use5[Nominated Subcontractors]),

b)  photographs showingthestatusofmanufacture and ofprogressonthe Site;
c) for the manufacture of each main item of Plant and Materials, the name of the

manufacturer,manufacturelocation,percentage progress,andthe actual orexpected
dates of:

)  commencementofmanufacture,
i)  Contractor'sinspections,
iif)  tests,and

iv)  shipmentand arrivalattheSite;

d) thedetailsdescribed inSub-Clause6.10[RecordsofContractor'sPersonnelandEquipment];
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e) copiesof qualityassurancedocuments,testresultsandcertificatesof Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and
notices given underSub-Clause 20.1[Contractor'sClaims];

g) safetystatistics,includingdetailsofanyhazardousincidentsandactivitiesrelatingtoen
vironmentalaspectsandpublic relations;and

h)  comparison so factual and planned progress, with details of any events or
circumstances
whichmayjeopardizethecompletioninaccordancewiththe Contract,andthemeasures
being(ortobe)adoptedto overcomedelays.

Securityof the Site

UnlessotherwisestatedintheSpecial Conditions:
a)  TheContractorshallberesponsiblefor keepingunauthorizedpersons offtheSite,and

b) authorized persons shall be limited to the Contractor's Personnel and the
Procuring Entity'sPersonnel; and to any other personnel notified to the
Contractor, by the Procuring Entity or theEngineer,asauthorizedpersonnel
oftheProcuringEntity'sother contractors ontheSite.

Contractor'sOperationsonSite

The Contractor shall confine his operations to the Site, and to any additional areas
which may beobtained by the Contractor and agreed by the Architect as additional
working areas. The Contractorshall take all necessary precautions to keep Contractor's
Equipment and Contractor's Personnel withintheSiteandtheseadditionalareas,andto
keepthemoffadjacently and.

During the execution of the Works, the Contractor shall keep the Site free from all
unnecessaryobstructionandshallstoreordisposeofanyContractor'sEquipmentorsurplusm
aterials. TheContractor shall clear away and remove from the Site any wreckage,
rubbish and Temporary Workswhichareno longerrequired.

UpontheissueofaTaking-

OverCertificate theContractorshallclearawayandremove, fromthatpartof the Site and
Works to which the Taking-Over Certificate refers, all Contractor's Equipment,
surplusmaterial, wreckage, rubbish and Temporary Works. The Contractor shall leave
that part of the Site
andtheWorksinacleanandsafecondition.However,the ContractormayretainonSite, duringt
heDefectsNotification Period, such Goods as are required for the Contractor to fulfil
obligations under theContract.

Fossils

All fossils, coins, articles of value or antiquity, and structures and other remains or items of
geological
orarchaeologicalinterestfoundontheSiteshallbeplacedunderthecareandauthorityoftheProcuri
ngEntity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel
or other persons fromremovingordamagingany ofthesefindings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the
Engineer, who shallissue instructions for dealing with it. If the Contractor suffers delay
and/or incurs Cost from complying
withtheinstructions,theContractorshallgiveafurthernoticetothe Architectandshallbeentitledsu
bjecttoSub-Clause20.1[Contractor's Claims]to:
a)  anextensionoftimeforanysuchdelay,ifcompletionisorwillbedelayed,underSub-
Clause8.4[Extensionof TimeforCompletion] ,and
b)  payment of anysuchCost,whichshall beincluded intheContractPrice.
After receiving this further notice, the Architect shall proceed in accordance
with Sub-Clause 3.5[Determinations]to agree or determinethesematters.
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3 NOMINATEDSUBCONTRACTORS

51 Definitionof*nominatedSubcontractor”
InthisContract, ‘nominatedSubcontractor”’meansaSubcontractor:
a)  WhoisnominatedbytheProcuringEntity,or
b)  ContractorhasnominatedasaSubcontractorsubjecttoSub-Clause5.2[ObjectiontoNotification].

52 ObjectiontoNomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor
against whom theContractorraisesreasonableobjectionbynoticeto
theProcuringEntityassoonaspracticable withsupportingparticulars. Anobjectionshallbedeeme
dreasonableifitarisesfrom(amongotherthings)anyofthe  following matters, unless the
Procuring Entity agrees in writing to indemnify the Contractor against andfromthe
consequencesofthe matter:

a) there are reasons to believe that the Subcontractor does not have sufficient
competence, resources orfinancialstrength;

b)  the nominated Subcontractor does not accept to indemnify the Contractor
against and from anynegligenceor misuseof Goodshythenominated
Subcontractor,hisagentsandemployees; or

c) the nominated Subcontractor does not accept to enter into a subcontract which
specifies that, for thesubcontracted work(includingdesign, if any),thenominated
Subcontractorshall:

) undertake to the Contractor such obligations and liabilities as will enable the
Contractor todischargehis obligations and liabilities underthe Contract;

i) indemnify the Contractor against and from all obligations and liabilities arising
under or inconnection with the Contract and from the consequences of any
failure by the Subcontractor toperformtheseobligationsortofulfilthese habilities,
and

iii) bepaidonlyifandwhenthe ContractorhasreceivedfromtheProcuringEntitypaymentsf
orsumsdueundertheSubcontractreferredtounderSub-
Clauseb.3[PaymenttonominatedSubcontractors].

53 Payme ntstonominate dSubcontractors
TheContractorshallpaytothenominatedSubcontractortheamountsshownonthenominatedSubc
ontractor's invoices approved by the Contractor which the Architect certifies to be due in
accordancewiththesubcontract. Theseamountsplusotherchargesshallbeincludedinthe Contract
Priceinaccordancewithsub-paragraph(b)ofSub-
Clause13.5[ProvisionalSums],exceptasstatedinSub-Clause5.4[EvidenceofPayments].

54 Evidenceof Payments

541  Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, theArchitect may request the Contractor to supply reasonable evidence that
the nominated Subcontractor hasreceived all amounts due in accordance with previous
Payment Certificates, less applicable deductions forretentionorotherwise.Unlessthe
Contractor:

(a) Submits thisreasonableevidencetotheEngineer,or
(b) 1) Satisfies the Architect in writing that the Contractor is reasonably entitled to
withhold or refuseto paytheseamounts, and
iif) Submits to the Architect reasonable evidence that the nominated Subcontractor has
been
notifiedofthe Contractor'sentitlement,thentheP rocuringEntitymay (athissolediscretion
)pay,direct tothe nominated Subcontractor, part or all of such amounts previously
certified (less applicabledeductions) as are due to the nominated Subcontractor and
for which the Contractor has failed tosubmittheevidencedescribedinsub-
paragraphs(a)or(b)above. TheContractorshallthenrepay,to the Procuring Entity, the
amount which the nominated Subcontractor was directly paid by
theProcuringEntity.
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STAFFANDLABOR

Engage ment ofStaffandLabor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for
the engagementof all staff and labor, local or otherwise, and for their payment, feeding,
transport, and, when appropriate,housing. The Contractor is encouraged, to the extent
practicable and reasonable, to employ staff and
laborwithappropriatequalificationsandexperiencefromsourceswithinKenya.

RatesofWage sandConditionsoflL_abor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not
lower than thoseestablished for the trade or industry where the work is carried out. If no
established rates or conditions areapplicable, the Contractor shall pay rates of wages and
observe conditions which are not lower than
thegenerallevelofwagesandconditionsobservedlocallybyP rocuringEntity'swhosetradeorindus
tryissimilar

tothatoftheContractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay personal
income taxes inKenya in respect of such of their salaries, wages, allowances and any
benefits as are subject to tax under theLaws of Kenya for the time being in force, and the
Contractor shall perform such duties in regard to suchdeductions there ofasmay be imposed
onhimbysuch Laws.

Personsinthe ServiceofProcuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and Labour from amongst the
Procuring Entity'sPersonnel.

Labor Laws

The Contractor shall comply with all the relevant Labour Laws applicable to the
Contractor's Personnelincluding Laws relating to their employment, employment of
children, health, safety, welfare,
immigrationandemigration,andshallallowthemalltheirlegalrights. TheContractorshallrequireh
isemployeestoobeyallapplicableLaws,inc ludingthoseconcerningsafetyatwork.

WorkingHours

No

workshallbecarriedoutontheSiteonlocallyrecognizeddaysofrest,oroutsidethenormalworkingh

oursstated inthe SpecialConditions ofContract, unless:

a) OtherwisestatedintheContract,

b) TheArchitectgivesconsent,or

c) Theworkisunavoidable,ornecessaryfortheprotectionoflifeorpropertyorforthesafetyofthe
Works,in which case the Contractor shall immediately advise the Engineer, provided
that work done outsidethenormalworkinghoursshall be consideredand paidforas
overtime.

FacilitiesforStaffandLabor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain
all

necessaryaccommodationandwe Ifarefacilitiesonsiteforthe Contractor'sPersonnel. TheContrac
torshallalsoprovidefacilities for the Procuring Entity's Personnel as stated in the
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Specifications. The Contractor shall not
permitanyofthe Contractor'sPersonneltomaintainanytemporaryorpermanentlivingquarterswit
hinthestructuresformingpartofthe Permanent Works.

6.7 Health andSafety

671  The Contractor shall at all times take all reasonable precautions to maintain the health and
safety of theContractor'sPersonnel.Incollaborationwithlocal
healthauthorities,theContractorshallensurethatmedicalstaff, first aid facilities, sick bay and
ambulance service are available at all times at the Site and at anyaccommodation for
Contractor's and Procuring Entity's Personnel, and that suitable arrangements are
madeforallnecessarywelfareand hygiene requirementsandforthepreventionofepidemics.

672  TheContractorshallappointanaccidentpreventionofficerattheSite responsible formaintainings
afetyandprotectionagainstaccidents. Thispersonshallbequalifiedforthisrespons ibilityandshall
havetheauthorityto issue instructions and take protective measures to prevent accidents.
Throughout the execution of theWorks, the Contractor shall provide whatever is required by
this person to exercise this responsibility andauthority.

673  The Contractor shall send, to the Engineer, details of any accident as soon as practicable
after its
occurrence. TheContractorshallmaintainrecordsandmakereportsconcerninghealth,safetyandw
elfareofpersons,anddamageto property,asthe Architectmayreasonablyrequire.

674  The Contractor shall conduct an awareness programme on HIV and other sexually
transmitted diseases viaan approved service provider and shall undertake such other
measures taken to reduce the risk of the transferof these diseases between and among the
Contractor's Personnel and the local community, to promote
earlydiagnosisandtoassistaffectedindividuals.

68 Contractor'sSuperintendence

681  Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the
Contractor'sobligations, the Contractor shall provide all necessary super intendance to plan,
arrange, direct, manage,inspectandtestthe work.

682  Superintendenceshallbegivenbyasufficientnumberofpersonshavingadequateknowledgeofthel
anguagefor communications (defined in Sub-Clause 1.4 [Law and Language]) and of the
operations to be carried out(including the methods and techniques required, the hazards
likely to be encountered and methods ofpreventingaccidents) forthesatisfactoryand
safeexecution of the Works.

69 Contractor'sPersonnel

691  TheContractor'sPersonnelshallbeappropriatelyqualified,skilledandexperiencedintheirrespecti
vetradesor occupations. The Contractors Key personnel shall be named in the Special
Conditions of Contract.
TheArchitectmayrequirethe Contractortoremove (orcausetoberemoved)anypersonemployedo
ntheSiteorWorks,includingthe Contractor'sRepresentativeifapplicable, who:

a)  Persists in anymisconductor lackof care,

b)  Carriesout dutiesincompetentlyor negligently,

c) failstoconformwithanyprovisions ofthe Contract,

d) persistsinanyconductwhichisprejudicialtosafety,health,ortheprotectionoftheenvironment,or

e) based on reasonable evidence, is determined to have engaged in Fraud and
Corruption during theexecutionof theWorks.

692  Ifappropriate,theContractor shallthenappoint(orcause tobeappointed)asuitablereplacement person.

610  Recordsof Contractor'sPersonnel andEquipment
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The Contractor shall submit, to the Engineer, details showing the number of each class of
Contractor'sPersonnel and of each type of Contractor's Equipment on the Site. Details shall
be submitted each calendarmonth, in a form approved by the Engineer, until the Contractor
has completed all work which is known tobeoutstandingatthe completion
datestatedinthe Taking-OverCertificate fortheWorks.

DisorderlyConduct

TheContractorshallatalitimestakeallreasonableprecautionstopreventanyunlawful,riotousordi
sorderlyconduct by or amongst the Contractor's Personnel, and to preserve peace and
protection of persons andpropertyon and nearthe Site.

ForeignPersonnel

The Contractor shall not employ foreign personnel unless the contractor demonstrates
that there are noKenyans withtherequiredskills.

The Contractor shall be responsible for the return of any foreign personnel to the place
where they
wererecruitedortotheirdomicile. IntheeventofthedeathinKenyaofanyofthesepersonnelormemb
ersoftheirfamilies,the Contractorshallsimilarlyberesponsibleformakingtheappropriatearrange
mentsfortheirreturnor burial.

Supplyof\Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate
supply of drinkingandotherwaterfortheuseoftheContractor'sPersonnel.

Measuresagainstlnsect andPestNuisance

TheContractorshallatalitimestakethenecessaryprecautionstoprotectthe Contractor'sPersonnele
mployedonthe Sitefrominsectandpestnuisance andtoreducethedangertotheirhealth. TheContra
ctorshallcomplywithallthe regulationsofthelocalhealthauthorities,includinguseof
appropriateinsecticide.

AlcoholicLiquoror Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite,
import, sell, give,barter or otherwise dispose of any alcoholic liquor or drugs, or permit or
allow importation, sale, gift, barteror disposalthere ofbyContractor'sPersonnel.

ProhibitionofForced orCompulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not
voluntarilyperformed,thatisexactedfromanindividualunderthreatofforceorpenalty,andinclude
sanykindof

involuntaryorcompulsorylabor,suchasindenturedlabor,bondedlabororsimilarlabor-
contractingarrangements.

ProhibitionofHarmfulChildLabor

The Contractor shall not employ children in a manner that is economically exploitative, or
is likely to
behazardous,ortointerferewith,thechild'seducation,ortobeharmfultothechild'shealthorphysica
I,mental,spiritual, moral, or social development. Where the relevant Labour laws of Kenya
have provisions foremployment of minors, the Contractor shall follow those laws applicable
to the Contractor. Children belowtheageof18 yearsshallnotbe employed indangerouswork.

EmploymentRecords of\Workers

TheContractorshallkeepcompleteandaccuraterecordsoftheemploymentofLabourattheSite. Th
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erecordsshall include the names, ages, genders, hours worked and wages paid to all
workers. These records shall besummarized on a monthly basis and submitted to the
Engineer. These records shall be included in the
detailstobesubmittedbythe ContractorunderSub-

Clause6.10[RecordsofContractor'sPersonne landEquipment].

619  Workers'Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to
form and to joinworkers'organizationsoftheirchoosingw ithoutinterference.

620  Non-DiscriminationandEqualOpportunity

TheContractorshallbasethe Labouremploymentontheprincipleofequalopportunityandfairtreat
mentandshall not discriminate with respect to aspects of the employment relationship,
including recruitment andhiring, compensation (including wages and benefits), working
conditions and terms of employment, accesstotraining, promotion terminationof
employmentorretirement, anddiscipline.

I PLANT,MATERIALSANDWORKMANSHIP
71 MannerofExecution

The Contractor shall carry out the manufacture/assemble of plant, the production
and manufacture ofMaterials,and all otherexecution of the Works:

a) Inthemanner (ifany) specifiedintheContract,
b)  inaproperworkman likeandcareful manner,inaccordance withrecognized goodpractice,and

c)  with properly equipped facilities and non-hazardous Materials, except as
otherwise specified in theContract.

72 Samples

The Contractor shall submit the following samples of Materials, and relevant information,
to the Architectforconsentpriortousingthe Material sin orfor theWorks:

a)  manufacturer's standard samples of Materials and samples specified in the
Contract, all at theContractor'scost,and

b) additionalsamplesinstructedbythe ArchitectasaVariation.

EachsampleshallbelabeledastooriginandintendeduseintheWorks.

73 Inspection

731 TheProcuringEntity'sPersonnelshallatall reasonabletimes:

a) Have full access to all parts of the Site and to all places from which natural
Materials are beingobtained,and

b) during production, manufacture and construction (at the Site and elsewhere), be
entitled to examine,inspect, measure and test the materials and workmanship, and to
check the progress of manufacture ofPlant andproductionand manufactureofMaterials.

732 TheContractorshallgivetheProcuringEntity'sPersonnelfullopportunitytocarryouttheseactivities,

includingprovidingaccess,facilities,permiss ionsandsafetyequipment.Nosuchactivityshallre lievetheCo
ntractorfromanyobligationorresponsibility.

733 TheContractorshallgivenoticetothe Architectwheneveranyworkisreadyandbeforeitiscoveredu
p,putout of sight, or packaged for storage or transport. The Architect shall then either carry
out the
examination,inspection,measurementortestingwithoutunreasonabledelay,orpromptlygivenoti
cetotheContractorthatthe Architectdoesnotrequiretodoso. Ifthe Contractorfailstogivethenotice,
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heshall,ifandwhenrequiredbytheEngineer,uncovertheworkandthereafter reinstate andmake
good,allattheContractor's cost.

74 Testing

741 This Sub-ClauseshallapplytoalltestsspecifiedintheContract.

742 ExceptasotherwisespecifiedintheContract,theContractorshallprovideallapparatus,assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments,
labor, materials,and suitably qualified and experienced staff, as are necessary to carry out
the specified tests efficiently. TheContractor shall agree, with the Engneer, the time and
place for the specified testing of any Plant, Materialsandotherparts oftheWorks.

743 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or
details of specifiedtests, or instruct the Contractor to carry out additional tests. If these
varied or additional tests show that thetested Plant, Materials or workmanship is not in
accordance with the Contract, the cost of carrying out thisVariationshall beborne
bytheContractor,notwithstandingotherprovisions of theContract.

744 The Architect shall give the Contractor not less than 24 hours' notice of the Architect
intention to attend
thetests. Ifthe Architectdoesnotattendatthetimeandplaceagreed,the Contractormayproceedwith
thetests,unless otherwise instructed by the Engineer, and the tests shall then be deemed to
have been made in theArchitect presence.

745  If the Contractor suffers delay and/ or incurs Cost from complying with these instructions
or as a result of
adelayforwhichtheProcuringEntityisresponsible the Contractorshallgivenoticetothe Architect
andshallbeentitled subjectto Sub-Clause 20.1[Contractor'sClaims]to:

a) anextensionoftimeforanysuch  delay,ifcompletionisorwill — bedelayed,underSub-
Clause8.4[Extensionof TimeforCompletion] and

b)  paymentof anysuchCost-plusprofit,whichshall beincludedinthe ContractPrice.

746  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations]toagreeordeterminethesematters.

747 The Contractor shall promptly forward to the Architect duly certified reports of the tests.
When the specifiedtests have been passed, the Architect shall endorse the Contractor's test
certificate, or issue a certificate
tohim,tothateffect. Ifthe Architecthasnotattendedthetests,heshallbedeemedtohaveacceptedthe
readingsas accurate.

75 Rejection

751 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or
workmanship isfound to be defective or otherwise not in accordance with the Contract, the
Architect may reject the Plant,Materials or workmanship by giving notice to the Contractor,
with reasons. The Contractor shall thenpromptlymakegoodthe defect andensurethat the
rejecteditemcomplies with theContract.

752 IftheArchitectrequiresthisPlant,Materialsorworkmanshiptoberetested thetestsshalloerepeate
dunderthe same terms and conditions. If the rejection and retesting cause the Procuring
Entity to incur additionalcosts, the Contractor shall subject to Sub-Clause 2.5 [Procuring
Entity's Claims] pay these costs to theProcuringEntity.

76 RemedialWork

761  Notwithstandinganyprevious testorcertification,the Architect mayinstructtheContractor to:
a) Removefromthe Site andreplace anyPlantorMaterialswhichis not in accordancewiththeContract,

b) removeand re-executeanyotherworkwhichisnotinaccordancewiththe Contract,and
c) executeanyworkwhichisurgentlyrequiredforthesafetyoftheWorks,whetherbecau

se of anaccident,unforeseenable eventorotherwise.
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The Contractor shall comply with the instruction within a reasonable time, which shall be
the time (if any)specified intheinstruction,orimmediatelyifurgencyis specifiedunder sub-
paragraph(c).

Ifthe Contractorfailstocomplywiththeinstruction,the P rocuringEntityshallbeentitledtoemploya
ndpayother persons to carry out the work. Except to the extent that the Contractor would
have been entitled topayment for the work, the Contractor shall subject to Sub-Clause 2.5
[Procuring Entity's Claims] pay to theProcuringEntityallcosts arisingfromthisfailure.

If the contractor repeatedly delivers defective work, the Procuring Entity may consider
termination inaccordance with Clause15.

OwnershipofPlantandM aterials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become

the property of theProcuringEntityat whicheveristheearlierof thefollowingtimes,free

fromliensandotherencumbrances:

a)  WhenitisincorporateintheWorks;

b) whenthe Contractor is paid the corresponding value of the Plant and Materials under
Sub-Clause 8.10[Payment forPlantandMaterialsin EventofSuspension].

Royalties

Unlessotherwisestatedinthe Specification,theContractorshallpayall
royalties,rentsandotherpaymentsfor:

a) Naturalmaterialsobtainedfromoutsidethe Site,and

b) the disposal of material from demolitions and excavations and of other surplus

material (whethernatural or man-made), except to the extent that disposal is as
within the Site are specified in theContract.

COMMENCEMENT ,DELAYSANDSUSPENSION
CommencementofWorks

Except as otherwise specified in the Special Conditions of Contract, the Commencement
Date shall be thedate at which the following precedent condition shave all been fulfilled and
the Architect
notificationrecordingtheagreementofbothPartiesonsuchfulfilmentandinstructingtocommencet
heWorkisreceivedbythe Contractor:

a) Signature of the Contract Agreement by both Parties, and if required, approval of the
Contract byrelevant authoritiesofKenya;

b)  except if otherwise specified in the Special Conditions of Contract, effective access to
and possessionof the Site given to the Contractor together with such permission(s)
under (@) of Sub-Clause 1.13[Compliance with
Laws]asrequiredforthecommencementof theWorks.

c) ReceiptbytheContractorofthe AdvancePaymentunderSub-

Clause14.2[ AdvancePayment]providedthat thecorrespondingbankguarantee hasbeen
delivered bytheContractor.

IfthesaidArchitectinstructionisnotreceivedbythe Contractorwithin180daysfromhisreceiptofth
eLetterof Acceptance,theContractorshallbeentitledtoterminatethe ContractunderSub-
Clause16.2[Termination byContractor].
TheContractorshallcommencetheexecutionoftheWorksassoonasisreasonablypracticablea
ftertheCommencementDateandshall then
proceedwiththeWorkswithdueexpeditionandwithoutde lay.

TimeforCompletion

The Contractor shall complete the whole of the Works, and each Section (if any),
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within the Time forCompletionfortheWorks orSection (asthe casemaybe),including:
a)  Achievingthepassingofthe TestsonCompletion,and
b) completing all work which is stated in the Contract as being required for the Works or

Section to beconsideredtobecompletedforthepurposesoftaking-overunderSub-
Clause10.1[ TakingOveroftheWorksand Sections].

83 Programme

831  TheContractorshallsubmitadetailedtimeprogrammetothe Architectwithin14daysafterreceivingthe

noticeunderSub-Clause8.1[Commencementof\Works]. TheContractorshallalsosubmita

revisedprogramme whenever the previous programme is inconsistent with actual progress

or with the Contractor'sobligations.Each programmeshallinclude:

a) The order in which the Contractor intends to carry out the Works, including the
anticipated timing ofeach stage of design (if any), Contractor's Documents,
procurement, manufacture of Plant, delivery toSite,construction,erectionand testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause
5 [NominatedSubcontractors]),

c) thesequenceand timingof inspections andtestsspecified intheContract, and
d)  asupportingreportwhichincludes:
i) ageneral description of the methods which the Contractor intends to adopt,
and of the majorstages,in theexecutionofthe Works,and
ii) details showing the Contractor's reasonable estimate of the number of each

class of Contractor'sPersonnelandofeachtypeof
Contractor'sEquipment,requiredontheSitefor eachmajorstage.

832  Unless the Engineer, within 14 days after receiving a programme, gives notice to the
Contractor stating theextent to which it does not comply with the Contract, the Contractor
shall proceed in accordance with theprogramme, subject to his other obligations under the
Contract. The Procuring Entity's Personnel shall beentitledto relyuponthe programme when
planningtheiractivities.

833  TheContractorshallpromptlygivenoticetothe Architectofspecificprobablefutureeventsorcircu
mstanceswhichmayadverselyaffectthework,increase theContract Price
ordelaytheexecutionofthe\Works.

834 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the
extent stated) tocomply with the Contractor to be consistent with actual progress and the
Contractor's stated intentions, theContractorshall submit a revisedprogrammeto
theArchitect inaccordancewiththis Sub-Clause.

84 ExtensionofTimeforCompletion

841  TheContractorshallbeentitledsubjecttoSub-
Clause20.1[Contractor'sClaims]toanextensionofthe Timefor Completion if and to the extent
that completion for the purposes of Sub-Clause 10.1 [Taking Over of theWorksand
Sections]is orwillbe delayed byanyof thefollowingcauses:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under
Sub-Clause 13.3[Variation Procedure]) or other substantial change in the quantity of
an item of work included in theContract,

b) acauseofdelaygivinganentitlement toextensionoftimeunderaSub-ClauseoftheseConditions,

c) exceptionallyadverseclimaticconditions,

d)  Unforeseeable shortages in the availability of personnel or Goods
caused by epidemic orgovernmental actions,or

e) anydelay,impedimentorpreventioncausedbyorattributabletotheProcuringEntity theP
rocuringEntity'sPersonnel,orthe ProcuringEntity's othercontractors.
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If the Contractor considers itself to be entitled to an extension of the Time for Completion,
the Contractorshallgivenoticetothe ArchitectinaccordancewithSub-
Clause20.1[Contractor'sClaims].WhendeterminingeachextensionoftimeunderSub-
Clause20.1,the Architectshallreviewpreviousdeterminationsandmayincrease, butshallnot
decrease, the totalextension oftime.

DelaysCausedbyAuthorities

Ifthefollowingconditionsapply,namely:

a) The Contractor has diligently followed the procedures laid down by the relevant
legally constitutedpublicauthoritiesinKenya,

b)  Theseauthoritiesdelayordisruptthe Contractor'swork,and
c) the delay or disruption was Unforeseeable, then this delay or disruption will be

considered as a causeofdelayundersub-paragraph (b) ofSub-Clause
8.4[Extensionof Timefor Completion].

Rate ofProgress

If atany time:

a)  Actualprogressistooslowtocompletewithinthe TimeforCompletion, and/or

b)  Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3
[Programme],other than as a result of a cause listed in Sub-Clause 8.4 [Extension of
Time for Completion], then theArchitectmayinstructtheContractortosubmit,underSub-
Clause8.3[Programme],arevisedprogramme and supporting report describing the
revised methods which the Contractor proposes toadoptin  orderto
expediteprogressand complete within the TimeforCompletion.

Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods,
which may requireincreases in the working hours and/or in the numbers of Contractor's
Personnel and/or Goods, at the risk andcost of the Contractor. If these revised methods
cause the Procuring Entity to incur additional costs, theContractor shall subject to notice
under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to
theProcuringEntity,inaddition todelaydamages (ifany)under Sub-Clause 8.7below.

Additional costs of revised methods including acceleration measures, instructed by the
Architect to reducedelays resulting from causes listed under Sub-Clause 8.4 [Extension of
Time for Completion] shall be
paidbytheProcuringEntity,withoutgeneratinghowever,anyotheradditionalpaymentbenefittot
heContractor.

DelayDamages

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor
shall subject tonotice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages
to the Procuring Entity for thisdefault. These delay damages shall be the sum stated in the
Special Conditions of Contract, which shall bepaid for everyday which shall elapse
between the relevant Time for Completion and the date stated in thetaking-
OverCertificate. However,thetotalamountdueunderthisSub-
Clauseshallnotexceedthemaximumamount ofdelaydamages
(ifany)statedintheSpecialConditions ofContract.

These delay damages shall be the only damages due from the Contractor for such default,
other than in theevent of termination under Sub-Clause 15.2 [Termination by Procuring
Entity] prior to completion of theWorks. These damages shall not relieve the Contractor
from his obligation to complete the Works, or fromanyotherduties, obligations
orresponsibilitieswhichhemayhave underthe Contract.

SuspensionofWork
99



881

882

89
891

892

893

810

811

812

91

The Architect may at any time instruct the Contractor to suspend progress of part or all of
the Works.
Duringsuchsuspension,theContractorshallprotect,storeandsecuresuchpartortheWorks
againstanydeterioration,lossordamage.

The Architect may also notify the cause for the suspension. If and to the extent that the

cause is notified andistheresponsibilityof theContractor,thefollowingSub-
Clauses8.9,8.10and8.11shallnotapply.

Consequencesof Suspension

If the Contractor suffers delay and/or incurs Cost from complying with the Architect

instructions under Sub-Clause 8.8 [Suspension of Work] and/or from resuming the work,

the Contractor shall give notice to theArchitect andshallbeentitled subject to Sub-Clause

20.1 [Contractor's Claims]to:

a) anextensionoftimeforanysuchdelay,ifcompletionisorwillbedelayed,underSub-
Clause8.4[Extensionof TimeforCompletion] and

b)  Payment of anysuchCost,whichshall beincluded intheContractPrice.

Afterreceivingthisnoticethe ArchitectshallproceedinaccordancewithSub-
Clause3.5[Determinations]toagree ordeterminethesematters.

TheContractorshallnotbeentitledtoanextensionoftimefor,ortopaymentofthe Costincurredin,m
akinggood the consequences of the Contractor's faulty design, workmanship or materials, or
of the Contractor'sfailure toprotectstore or secure inaccordance withSub-
Clause8.8[Suspensionof Work].

PaymentforPlantandM ate rials inEve ntofSus pension

TheContractorshallbeentitledtopaymentofthevalue (asatthedateofsuspension)ofP lantand/ or

Materialswhichhave notbeendeliveredtoSite,if:
a)  TheworkonPlantor deliveryof Plantand/ orMaterials has beensuspendedformore than30days,and

b)  the Contractor has marked the Plant and/or Materials as the Procuring Entity's
property in accordancewiththe Architect instructions.

Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than
84 days,
theContractormayrequestthe Architectpermissiontoproceed. Ifthe Architectdoesnotgivepermis
sionwithin30 days after being requested to do so, the Contractor may, by giving notice to
the Engineer, treat
thesuspensionasanomissionunderClause 13[VariationsandAdjustments]oftheaffectedpartofth
eWorks.Ifthe suspension affects the whole of the Works, the Contractor may give notice of
termination under Sub-Clause16.2[ TerminationbyContractor].

ResumptionofWork
Afterthepermissionorinstructiontoproceedisgiven,theContractorandthe Architectshalljointlye
xaminethe Works and the Plant and Materials affected by the suspension. The Contractor
shall make good
anydeteriorationordefectinorlossoftheWorksorP lantorMaterials whichhasoccurredduringthes
uspensionafterreceiving

fromthe ArchitecttaninstructiontothiseffectunderClause13[VariationsandAdjustments].
TESTSONCOMPLETION

Contractor'sObligations
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The Contractor shall carry out the Tests on Completion in accordance with this Clause and
Sub-Clause 7.4[ Testing] afterprovidingthedocumentsinaccordancewithsub-
paragraph(d)ofSub-Clause4.1[Contractor'sGeneralObligations].

The Contractor shall give to the Architect not less than 21 days' notice of the date after
which the Contractorwill be ready to carry out each of the Tests on Completion. Unless
otherwise agreed, Tests on Completionshall becarried out withinl4daysafter thisdate,
onsuchdayor daysas the Architectshallinstruct.

In considering the results of the Tests on Completion, the Architect shall make allowances
for the effect ofany use of the Works by the Procuring Entity on the performance or other
characteristics of the Works.
AssoonastheWorks,oraSection,havepassedanyTestsonCompletion,the Contractorshallsubmit
acertifiedreport ofthe results of theseTeststotheEngineer.

DelayedTests

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause
7.4 [Testing] (fifthparagraph)and/ or Sub-Clause 10.3[Interference
withTestsonCompletion]shallbeapplicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Architect may
by notice requirethe Contractor to carry out the Tests within 21 days after receiving the
notice. The Contractor shall carry
outthe Testsonsuchdayordayswithinthatperiodasthe Contractormayfixandofwhichheshallgive
noticetothe Engineer.

IftheContractorfailstocarry

outthe TestsonCompletionwithintheperiodof21days,theProcuringEntity'sPersonnel may
proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion
shallthenbedeemedtohavebeencarriedoutinthepresenceofthe Contractorandtheresultsofthe Tes
tsshallbeacceptedas accurate.

Retestingof relatedworks

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection]
shall apply,
andthe ArchitectortheContractormayrequirethefailedTests,andTestsonCompletiononanyrelat
edwork toberepeated underthesame terms and conditions.

FailuretoPassTestsonCompletion

If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause
9.3 [Retesting],the Architectshallbeentitled to:

a)  Orderfurtherrepetitionof TestsonCompletionunderSub-C lause9.3;or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the
Works or Section,reject the Works or Section (as the case may be), in which event the
Procuring Entity shall have thesameremediesasareprovidedinsub-paragraph(c)ofSub-
Clausell.4[FailuretoRemedyDefects].

PROCURINGENTITY'STAKINGOVER

TakingOverofthe WorksandSections

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall
be taken over
bytheProcuringEntitywhen(i)the Workshavebeencompletedinaccordancewiththe Contract,inc
ludingthemattersdescribedinSub-Clause8.2[ TimeforCompletion]andexceptasallowedinsub-
paragraph(a)below,and (ii) a Taking-Over Certificate for the Works has been issued, or is
deemed to have been issued inaccordancewiththisSub-Clause.
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1012 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not
earlier than 14 daysbefore the Works will, in the Contractor's opinion, be complete and
ready for taking over. |If the Works aredividedintoSectionsthe Contractor
maysimilarlyapplyfor aTaking-OverCertificate for eachSection.

1013  TheArchitectshall,within30daysafter receivingtheContractor'sapplication:

a) IssuetheTaking-
OverCertificatetotheContractor statingthedateonwhichthe WorksorSectionwerecomplet
ed in accordance with the Contract, except for any minor outstanding work and
defects whichwill not substantially affect the use of the Works or Section for their
intended purpose (either until orwhilst this workiscompleted andthese defectsare
remedied);or

b) reject the application, giving reasons and specifying the work required to be done by
the Contractor toenable the Taking-Over Certificate to be issued. The Contractor shall
then complete this work beforeissuinga furthernoticeunder thisSub-Clause.

1014  IftheArchitectfailseithertoissuethe Taking-
OverCertificateortorejecttheContractor'sapplicationwithinthe period of 30 days, and if the
Works or Section (as the case may be) are substantially in accordance
withtheContract,theTaking-Over ~ Certificateshall bedeemedtohavebeenissuedonthe last
dayofthat period.

102  TakingOverofPartsoftheWorks

1021  TheArchitectmay,atthesolediscretionoftheProcuringEntity,issueaTaking-
OverCertificateforanypartofthe PermanentWorks.

1022 The Procuring Entity shall not use any part of the Works (other than as a temporary
measure which is eitherspecified in the Contract or agreed by both Parties) unless and until
the Architect has issued a Taking-OverCertificate for this part. However, if the Procuring
Entity does use any part of the Works before the Taking-Over Certificateisissued:

a)  Thepartwhichis usedshallbe deemedto havebeentakenoverasfromthe dateon whichitisused,

b) theContractorshaliceasetobeliableforthecareofsuchpartasfromthisdate , whenresponsibil
ityshall passto theProcuringEntity,and

c) ifrequestedbytheContractor,theArchitect shallissueaTaking-Over Certificatefor thispart.

1023  AftertheArchitecthasissuedaTaking-
OverCertificateforapartoftheWorks,the Contractorshallbegiventhe earliest opportunity to
take such steps as may be necessary to carry out any outstanding Tests
onCompletion. TheContractorshallcarryoutthese TestsonCompletionassoonaspracticablebefor
etheexpirydateoftherelevantDefectsNotificationPeriod.

1024 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a
part of the Works,other than such use as is specified in the Contractor agreed by the
Contractor, the Contractor shall (i) givenoticetothe Architectand(ii)beentitledsubjecttoSub-
Clause20.1[Contractor'sClaims]topaymentofanysuch accrued costs, which shall be included
in the Contract Price. After receiving this notice, the Architectshallproceed
inaccordancewithSub-Clause3.5[Determinations]toagree ordeterminethisaccrued cost.

1025  IfaTaking-

OverCertificatehasbeenissuedforapartofthe Works(otherthanaSection),thedelaydamagesthere
after for completion of the remainder of the Works shall be reduced. Similarly, the delay
damages forthe remainder of the Section (if any) in which this part is included shall also be
reduced. For any period ofdelay after the date stated in this Taking-Over Certificate, the
proportional reduction in these delay
damagesshallbecalculatedastheproportionwhichthevalueofthepartsocertifiedbearstothevalue

oftheWorksorSection (as the case may be) as a whole. The Architect shall proceed in

accordance with Sub-Clause
3.5[Determinations]toagreeordeterminetheseproportions. Theprovisionsofthisparagraphshall
onlyapply

tothedailyrateof delaydamagesunder Sub-Clause 8.7[Delay Damages]andshall not
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affectthemaximumamount ofthesedamages.

Inte rfe rencewithTestsonCompletion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on
Completion by a causefor which the Procuring Entity is responsible, the Procuring Entity
shall be deemed to have taken over
theWorksorSection(asthecasemaybe)onthedatewhenthe TestsonCompletionwouldotherwiseh
avebeencompleted.

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor
shall carry out theTests on Completion as soon as practicable, before the expiry date of the
Defects Notification Period. TheArchitect shall require the Tests on Completion to be
carried out by giving 14 days' notice and in accordancewiththerelevantprovisionsofthe
Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the
Tests onCompletion, the Contractor shall give notice to the Architect and shall be entitled
subject to Sub-Clause 20.1[Contractor's Claims]to:

a) anextensionoftimeforanysuch  delay,ifcompletionisorwill  bedelayed,underSub-
Clause8.4[Extensionof TimeforCompletion] and

b) paymentofanysuchaccruedcosts,whichshallbeincludedinthe ContractPrice.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations]toagreeordeterminethesematters.

SurfacesRequiringReinstatement

Exceptasotherwise statedinaTaking-
OverCertificate,acertificateforaSectionorpartoftheWorksshallnot bedeemed
tocertifycompletion of anyground orothersurfacesrequiringreinstatement.

DEFECTSLIABILITY
CompletionofOutstandingWorkandRemedyingDefects

In order that the Works and Contractor's Documents, and each Section, shall be in the
condition required bythe Contract (fair wear and tear excepted) by the expiry date of the
relevant Defects Notification Period or assoonas practicablethereafter, the Contractorshall:

a) complete any work which is outstanding on the date stated in a Taking-Over
Certificate, within suchreasonabletimeasis instructedbythe Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on
behalf of)
theProcuringEntityonorbeforetheexpirydateofthe DefectsNotificationP eriodforthe Work
sorSection(asthecasemaybe).

Ifadefect appearsordamageoccurs, the Contractor shall benotifiedaccordingly bytheEngineer.
Costof RemedyingDefects

Allwork referred to insub-paragraph(b)ofSub-Clause 11.1 [Completion ofOutstandingWork
andRemedyingDefects]shallbeexecutedattheriskandcostofthe Contractor ifandtotheextentthat
theworkisattributableto:

a)  Anydesignfor whichtheContractorisresponsible,
b)  Plant,Materials orworkmanshipnotbeinginaccordance withtheContract,or
c) FailurebytheContractortocomplywithanyother obligation.

Ifandtotheextentthatsuchworkisattributabletoanyothercause,theContractorshallbenotifiedpro
mptlyby(oronbehalfof)theProcuringEntity,andSub-
Clause13.3[VariationProcedure]shallapply.
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ExtensionofDefe ctsNotificationPeriod

The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims]
to an extensionof the Defects Notification Period for the Works or a Section if and to the
extent that the Works, Section or
amajoritemofP lant(asthecasemaybe ,andaftertakingover)cannotbeusedforthepurposesforwhic
hthey

are intended by reason of a defect or by reason of damage attributable to the Contractor.
However, a DefectsNotificationPeriod shallnotbe extendedby morethantwo years.

If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8
[Suspension ofWork]orSub-
Clause16.1[Contractor'sEntitlementtoSuspendWork],the Contractor'sobligationsunderthisCla
use shall not apply to any defects or damage occurring more than two years after the
Defects NotificationPeriodfor thePlantand/ orMaterialswould otherwisehave expired.

FailuretoRe medyDefects

If the Contractor fails to remedy any defect or damage within a reasonable time, a date may
be fixed by theEngineer, on or by which the defect or damage is to be remedied. The
Contractor shall be given reasonablenotice ofthisdate.

If the Contractor fails to remedy the defect or damage by this notified date and this remedial
work was to beexecuted at the cost of the Contractor under Sub-Clause 11.2[ Cost of
Remedying Defects], the ProcuringEntitymay(athis option):

(@) Carry out the work itself or by others, in a reasonable manner and at the Contractor's

Ccost, but
theContractorshallhavenoresponsibilityforthiswork;andthe ContractorshallsubjecttoSu
b-Clause

2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably
incurred by theProcuringEntityinremedyingthe defectordamage;

(b) Require the Architect to agree or determine a reasonable reduction in the Contract
Price in accordancewithSub-Clause3.5 [Determinations];or

(c) ifthedefectordamagedeprivestheProcuringEntityofsubstantiallythewholebenefitofthe W
orksorany major part of the Works, terminate the Contracts a whole, or in respect of
such major part
whichcannotbeputtotheintendeduse. Withoutprejudicetoanyotherrights,undertheContra
ctorotherwise,the Procuring Entity shall then be entitled to recover all sums paid for
the Works or for such part (asthe case may be), plus financing costs and the cost of
dismantling the same, clearing the Site andreturningPlantandMaterialsto the
Contractor.

RemovalofDefectiveWork

If the defector damage cannot be remedied expeditiously on the Site and the Procuring
Entity gives consentthe Contractor may remove from the Site for the purposes of repair
such items of Plant as are defective
ordamaged. ThisconsentmayrequiretheContractortoincreasetheamountofthePerformanceSecu
ritybythefull replacementcostoftheseitems, orto provideotherappropriatesecurity.

FurtherTests
IftheworkofremedyingofanydefectordamagemayaffecttheperformanceoftheWorks,the Archit
ectmayrequire the repetition of any of the tests described in the Contract. The requirement
shall be made by noticewithinl4 days afterthedefectordamage isremedied.

These tests shall be carried out in accordance with the terms applicable to the previous tests,

except that theyshallbecarriedoutattheriskandcostofthe Partyliable ,underSub-
Clause1l.2[CostofRemedyingDefects],forthecostoftheremedialwork.
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Rightof Access

Until the Completion Certificate has been issued, the Contractor shall have such right of
access to the
WorksasisreasonablyrequiredinordertocomplywiththisClause exceptasmaybeinconsistentwit
htheProcuringEntity'sreasonablesecurityrestrictions.

Contractorto Search

TheContractorshallifrequiredbythe Engineer,searchforthecauseofanydefect
onpartsoftheworksthathave already accepted, under the direction of the Engineer. Unless the
defect is to be remedied at the cost ofthe Contractor under Sub-Clause 11.2 [Cost of
Remedying Defects], the Cost of the search plus profit shallbe agreed or determined by the
Architect in accordance with Sub-Clause 3.5 [Determinations] and shall beincludedinthe
ContractPrice.

CompletionCertificate

Performanceofthe Contractor'sobligationsshallnotbeconsideredtohavebeencompleteduntilthe
Architecthasissuedthe CompletionCertificatetothe Contractor,statingthedateonwhichthe Contr
actorcompleted

hisobligationsundertheContract.

The Architect shall issue the Completion Certificate within 30days after the latest of the
expiry dates of theDefects Liability Period, or as soon thereafter as the Contractor has
supplied all the Contractor's Documentsand completed and tested all the Works, including
remedying any defects. A copy of the CompletionCertificateshallbe issuedto the
ProcuringEntity.

OnlytheCompletionCertificateshallbedeemedtoconstituteacceptanceofthe Works.

Unfulfille dObligations

After the Completion Certificate has been issued, each Party shall remain liable for the
fulfilment of anyobligation which remains unperformed at that time. For the purposes of
determining the nature and extentofunperformedobligations, the Contractshall be deemed
toremain in force.

Clearanceof Site

UponreceivingtheCompletionCertificate theContractorshallremoveanyremainingContracto
r'sequipment,surplus material, wreckage,rubbish andTemporaryWorksfromthe Site.

If all these items have not been removed within 30 days after receipt by the Contractor of
the

CompletionCertificate theProcuringEntitymaysellorotherwisedisposeofanyremainingitems.
TheProcuringEntityshallbeentitledtobepaidthecostsincurredinconnectionwith,orattributable
to,suchsaleordisposalandrestoringthe Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys

are less than theProcuringEntity's
costs,theContractorshallpaytheoutstandingbalancetotheProcuringEntity.

MEASUREMENTANDEVALUATION

WorkstobeMeasured
TheWorksshallbemeasured,andvaluedforpayment,inaccordancewiththisClause. TheContrac
tor shallshow in each application under Sub-Clauses 14.3 [Application for Interim

Payment Certificates], 14.10[Statement on Completion] and 14.11 [Application for Final
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Payment Certificate] the quantities and otherparticulars detailingtheamounts whichhe
considers tobeentitled underthe Contract.

WhenevertheArchitectrequiresanypartoftneWorkstobemeasured,reasonablenoticeshallbegi
ventotheContractor'sRepresentative, who shall:
a) promptly either attend or send another qualified representative to assist the
Architect in making themeasurement,and
b) supplyanyparticularsrequested bytheEngineer.

IftheContractorfailstoattendorsendarepresentative themeasurementmadebythe Architectshal
Ibeacceptedasaccurate.

Exceptasotherwisestatedinthe Contract,whereveranyPermanent\Worksaretobemeasuredfrom
records,theseshallbepreparedbytheEngineer. TheContractorshall asandwhenrequested,atten
dtoexamineandagree the records with the Engineer, and shall sign the same when agreed.
If the Contractor does not attend,therecordsshallbeaccepted as accurate.

If the Contractor examines and disagrees the records, and/ or does not sign them as agreed,
then

theContractorshallgivenoticetothe Architectoftherespectsinwhichtherecordsareassertedtobei
naccurate. A fterreceivingthisnotice,the Architectshallreviewtherecordsandeitherconfirmorva
rythemandcertifythe payment of the undisputed part. If the Contractor does not so give
notice to the  Architect within 14  daysafter  beingrequestedtoexamine
therecords,theyshallbe acceptedas accurate.

Methodof Measurement

ExceptasotherwisestatedintheContract:
a) Measurement shall bemadeofthenetactualquantityofeachitemofthePermanentWorks,and
b) the method of measurement shall be in accordance with the Bill of Quantities or

other applicableSchedules.

Evaluation

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with
Sub-Clause 3.5[Determinations] to agree or determine the value of worked one by
evaluating each item of work, applyingthe measurement agreed or determined in
accordance with the above Sub-Clauses 12.1 and 12.2 and
theappropriaterateorpricefortheitem.

For each item of work, the appropriate rate or price for the item shall be the rate or price
specified for suchitemin the Contractor,ifthereis nosuchitem, specified forsimilar work.

Anyitemofworkincludedinthe BillofQuantities forwhichnorateorpricewasspecifiedshallbecons

ideredasincludedinotherrates andpricesintheBill ofQuantities andwillnot
bepaidforseparately.

However,fora newitemofwork, anewrate or priceshallbeappropriate for suchitemof workif:
a)  TheworkisinstructedunderClause13[VariationsandAdjustments],
b)  norateor price isspecifiedintheContractforthisitem,and

€) no specified rate or price is appropriate because the item of work is not of similar

character, or is notexecutedundersimilarconditions,asanyitemin theContract.

Each new rate or price shall be derived from any relevant rates or prices in the Contract. If
no rates or pricesare relevant for the new item of work, it shall be derived from the
reasonable  Cost of executing such  workprevailingmarketrates,togetherwith

profit,takingaccountof anyotherrelevantmatters.

Until such time as an appropriate rate or price is agreed or determined, the Architect shall

determine aprovisional rate or price for the purposes of Interim Payment Certificates as
soon as the concerned workcommences.
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Where the contract price is different from the corrected tender price, in order to ensure the
contractor is notpaid less or more relative to the contract price (which would be the tender
price), payment valuationcertificates and variation orders on omissions and additions valued
based on rates in the Bill of Quantities
orscheduleofratesinthe Tender,willbeadjustedbyaplusorminuspercentage. Thepercentagealrea
dyworkedout during tender evaluation is worked out as follows: (corrected tender price—
tender price)/ tender price X100.

Omissions
Whenevertheomissionofanyworkformspart(orall)of aVariation,the
valueofwhichhasnotbeenagreed, if:

a)  The Contractor will incur (or has incurred) cost which, if the work had not been
omitted,would have beendeemed tobecoveredbyasumformingpart of the
Accepted ContractAmount;

b)  The omission of the work will result (or has resulted) in this sum not forming part of
the Contract Price;and

c) this cost is not deemed to be included in the evaluation of any substituted work; then
the Contractorshall give notice to the Architect accordingly, with supporting
particulars. Upon receiving this notice the Architect shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determinethiscost, whichshallbe
includedinthe ContractPrice.

VARIATIONSANDADJUSTMENTS

RighttoVary
Variations may be initiated by the Architect at any time prior to issuing the Taking-Over
Certificate for

theWorks eitherbyaninstructionorbyarequestforthe Contractortosubmitaproposal. NoVariation
instructedbythe ArchitectunderthisClauseshallinanywayvitiate orin validatetheContract.

TheContractorshallexecuteandbeboundbyeachVariation,unlessthe Contractorpromptlygive sn
oticetothe Architect stating (with supporting particulars) that (i) the Contractor cannot
readily obtain the Goodsrequired for the Variation, or (i) such Variation triggers a
substantial change in the seguence or progress
oftheWorks.Uponreceivingthisnotice,the Architectshallcancel,confirmor varytheinstruction.

EachVariationmayinclude:

a)  changes to the quantities of any item of work included in the Contract (however,
such changes do notnecessarilyconstituteaVVariation),

b)  changes tothequalityandother characteristicsofanyitemofwork,

c) changestothelevels,positionsand/ordimensionsofanypartofthe\Works,

d) omissionofanyworkunless itisto be carriedoutbyothers,

e) anyadditionalwork,Plant,MaterialsorservicesnecessaryforthePermanentWorks,incl
udinganyassociatedTestsonCompletion boreholesandother
testingandexploratorywork, or

f)  changestothesequenceortimingoftheexecutionoftheWorks.

TheContractorshallnotmakeanyalterationand/ormodificationofthePermanentWorks,unlessa
nduntilthe Architectinstructsafterobtainingapprovalof the ProcuringEntity.

VariationOrderProcedure

Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the
Contractor of the
natureandformofsuchvariation. Assoonaspossibleafterhavingreceivedsuchnotice theContract
orshallsubmittothe Engineer:

a)  Adescriptionofwork,ifany,tobeperformedandaprogrammeforitsexecution,and

b)  theContractor'sproposals foranynecessarymodificationstotheProgramme accordingtoSub-Clause
8.3orto anyoftheContractor'sobligations undertheContract,and
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c) theContractor'sproposalsforadjustment totheContractPrice.

Following the receipt of the Contractor's submission the Architect shall, after due
consultation with theEmployer and the Contractor, decide as soon as possible whether or
not the variation shall be carried out.
Ifthe Architectdecidesthatthevariationshallbecarriedout,heshallissueaVariationOrderclearlyid
entifiedassuch inaccordancewiththe Contractor'ssubmissionor asmodified byagreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price,
the provisions ofSub-Clause13.2.2shallapply.

1322 DisagreementonAdjustmentofthe ContractPrice

IftheContractorandthe Architectureunabletoagreeontheadjustmentofthe ContractPrice,theadju
stmentshall be determined in accordance with the rates specified in the Bills of Quantities or
Schedule of DayworkPrices. If the rates contained in the Bills of Quantities or Dayworks
Prices are not directly applicable to thespecific work in question, suitable rates shall be
established by the Architect reflecting the level of pricing inthe Dayworks Prices. Where
rates are not contained in the said Prices, the amount shall be such as is in allthe
circumstances reasonable, reflecting a market price. Due account shall be taken of any over-
or under-
recoveryofoverheadsbytheContractorinconsequenceofthevariation. TheContractorshallalsobe
entitledto bepaid:

a)  Thecost of anypartialexecutionoftheWorks rendereduselessbyanysuchvariation,

b)  The cost of making necessary alterations to Plant already manufactured or in the
course of manufactureorofanyworkdone thathas to be alteredinconsequenceofsucha
variation,

c) anyadditionalcostsincurredbythe Contractorbythedisruptionoftheprogressofthe
Worksasdetailed in theProgramme,and

d) thenet effect oftheContractor's finance costs,includinginterest,causedbythevariation.

The Architect shall on this basis determine the rates or prices to enable on-account payment
to be included incertificatesof payment.

1323 ContractortoProceed

OnreceiptofaVariationOrder,theContractorshallforthwithproceedtocarryoutthevariationandb
eboundto these Conditions in so doing as if such variation was stated in the Contract. The
work shall not be
delayedpendingthegrantingofanextensionofthe TimeforCompletionoranadjustmenttotheCont
ractPriceunderSub-Clause31.3.

133 ValueEngineering

1331 The Contractor may, at any time, submit to the Architect written proposal which (in the
Contractor's
opinion)will,ifadopted,(i)acceleratecompletion,(ii)reducethecosttotheProcuringEntityofexec
uting,maintainingoroperatingthe Works,(iii)improvetheefficiencyorvaluetothe ProcuringEntit
yofthecompletedWorks,or
(iv)otherwisebeofbenefit totheProcuringEntity.

1332 Theproposal shall bepreparedatthecostofthe ContractorandshallincludetheitemslistedinSub-Clause
13.3 [VariationProcedure].

1323  If a proposal, which is approved by the Engineer, includes a change in the design of part
of the PermanentWorks,then unless otherwise agreedbyboth Parties:
a)  TheContractorshalldesignthispart,

b)  sub-paragraphs(a)to(d)ofSub-Clause4.1[Contractor'sGeneralObligations]shallapply,and

c) if this change results in a reduction in the contract value of this part, the Architect
shall proceed inaccordance with Sub-Clause 3.5 [Determinations] to agree or
determine a fee, which shall be includedintheContractPrice. Thisfee shall behalf (50%)
ofthedifference betweenthefollowingamounts:
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i) suchreduction in contractvalue resultingfromthechange, excludingadjustmentsunderSub-
Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8
[Adjustments for Changes inCost],and

ii) the reduction (if any) in the value to the Procuring Entity of the varied works,
taking account ofanyimprovementinquality, anticipatedlife or
operationalefficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in
item 13.2.3 (c (ii),there shall not be a fee. However, if the if the amount established in item
13.2.3 (c) (i) is more than amountestablishedinitem13.2.3 (c(ii),itshallresultin a price
variationtotheProcuringEntity.

13.4 VariationProcedureforValue Engineering proposal

1341 IftheArchitectrequestsaproposal,priortoinstructingaVariation,the Contractorshallrespondinwr
iting assoonaspracticable, eitherbygivingreasons whyhecannot comply(if thisisthecase)or
bysubmitting:
a)  Adescriptionoftheproposedworktobeperformed andaprogramme foritsexecution,
b)  theContractor'sproposalfor anynecessarymodifications totheprogramme accordingtoSub-Clause
8.3[Programme]andtothe Timefor Completion, and
c) theContractor'sproposalforevaluationoftheVariation.

1342  TheArchitectshall,assoonaspracticableafterreceivingsuchproposal(underSub-
Clause13.2[ValueProjectEngineering] or otherwise), respond with approval, disapproval or
comments. The Contractor shall not delayanyworkwhilstawaitinga response.

1343  EachinstructiontoexecuteaVariation,withanyrequirementsfortherecordingof Costs shallbeissu
edbytheArchitectto the Contractor,whoshallacknowledgereceipt.

1344 EachVariationshallbeevaluatedinaccordancewithClause 12[ MeasurementandEvaluation] ,unl
essthe Architectinstructsorapprovesotherwiseinaccordancewiththis Clause.

13.5 Payment inApplicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then
whenever anadjustment is agreed, approved or determined as stated above, the amount
payable in each of the applicablecurrencies shall be specified. For this purpose, reference
shall be made to the actual or expected
currencyproportionsofthe Costofthevariedwork,andtotheproportionsofvariouscurrenciesspeci
fiedforpaymentofthe ContractPrice.

13.6 ProvisionalSums

1361 Each Provisional Sum shall only be used, in whole or in part, in accordance with the
Architect instructions,and the Contract Price shall be adjusted accordingly. The total sum
paid to the Contractor shall includeonly such amounts, for the work, supplies or services to
which the Provisional Sum relates, as the Architectshall have instructed.Foreach
ProvisionalSum,the ArchitectMayinstruct:

a) Work to be executed (including Plant, Materials or services to be supplied) by
the Contractor andvaluedunder Sub-Clause13.3[VariationProcedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated
Subcontractor (asdefined in Clause 5 [Nominated Subcontractors]) or otherwise; and
for which there shall be included intheContractPrice:

i) Theactualamountspaid(orduetobe paid)bytheContractor, and

i) a sum for overhead charges and profit, calculated as a percentage of these actual
amounts byapplying the relevant percentage rate (if any) stated in the appropriate
Schedule. If there is no suchratethepercentageratestatedinthe Special
ConditionsofContractshall beapplied.

1362 TheContractorshallwhenrequiredbytheEngineer,producequotations,invoices,vouchersandac
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countsorreceiptsin substantiation.

Dayworks

For work of a minor or incidental nature, the Architect may instruct that a Variation shall be
executed on adaywork basis. The work shall then be valued in accordance with the
Daywork Schedule included in
theContract,andthefollowingprocedureshallapply.lfaDayworkScheduleisnotincludedinthe Co
ntract,thisSub-Clauseshallnotapply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer.
When applyingforpayment,the Contractorshall submit
invoices,vouchersandaccountsorreceipts foranyGoods.

Except for any items for which the Daywork Schedule specifies that payment is not due, the
Contractor shalldeliver each day to the Architect accurate statements induplicate which shall
include the following details oftheresourcesusedin executingthepreviousday's work:

a)  Thenames,occupations andtimeof Contractor'sPersonnel,

b) theidentification,typeandtimeofContractor'sEquipmentandTemporaryWorks,and

c) thequantities andtypesofPlant andMaterials used.

One copy of each statement will, if correct, or when agreed, be signed by the Architect and
returned to theContractor. The Contractor shall then submit priced statements of these
resources to the Engineer, prior totheirinclusioninthe nextStatement under Sub-
Clause14.3[Applicationfor InterimPayment Certificates].

AdjustmentsforChangesinLegislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost
resulting from achange in the Laws of Kenya (including the introduction of new Laws and
the repeal or modification ofexisting Laws) or in the judicial or official governmental
interpretation of such Laws, made after the BaseDatewhich affect the
Contractorintheperformanceof obligationsunderthe Contract.

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as

a result of thesechanges in the Laws or in such interpretations, made after the Base Date, the

Contractor  shall give notice totheArchitectandshallbeentited  subjectto  Sub-

Clause20.1[Contractor'sClaims]to:

a) anextensionoftimeforanysuch delay,ifcompletionisorwillbedelayed,underSub-
Clause8.4[Extensionof TimeforCompletion] ,and

b)  payment of anysuchCost,whichshall beincluded intheContractPrice.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations]toagreeordeterminethesematters.

Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if
the relevantdelay has already been taken into account in the determination of a previous
extension of time and such Costshall not be separately paid if the same shall already have
been taken into account in the indexing of anyinputs to the table of adjustment data in
accordance with the provisions of Sub-Clause 13.8 [Adjustments forChanges in Cost].

Adjustmentsfor ChangesinCost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data
for local
andforeigncurrenciesincludedintheSchedules. Ifthereisnosuchtableofadjustmentdata,thisSub-
Clauseshallnot apply.

IfthisSub-

Clauseapplies,theamountspayabletothe Contractorshallbeadjustedforrisesorfallsinthecostofla
bor,GoodsandotherinputstotheWorks,bytheadditionordeductionoftheamountsdeterminedbyt
heformulaeprescribedinthisSub-
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Clause. TotheextentthatfullcompensationforanyriseorfallinCostsisnotcovered by the
provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to
haveincludeda mounts to coverthe contingencyofotherrisesandfallsincosts.

Theadjustmenttobeappliedtotheamountotherwisepayabletothe Contractor,asvaluedinaccorda
ncewiththeappropriateScheduleandcertifiedinPaymentCertificates,shallbedeterminedfromfor
mulaeforeachofthe currencies in which the Contract Price is payable. No adjustment is to be
applied to work valued on thebasisofCostorcurrentprices.Theformulaeshallbe
ofthefollowinggeneraltype:

Price AdjustmentFormula

Pricesshallbeadjustedforfluctuationsinthecost ofinputsonlyifprovide dforinthe SCC. Ifso
provided, the amounts certifiecd i each payment -certificate, before deducting for
AdvancePayment, shall be adjusted by applying the respective price adjustment factor to the
paymentamountsdueineachcurrency. Aseparate formulao fthetypespecified belowapplies:

P=A+B Im/lo
where:
Pistheadjustmentfactorforthe portionoftheContract Pricepayable.
AandBarecoefficientsspecifiedin
the SCC, representingthenonadjustableandadjustableportions, respectively,
oftheContractPricepayableand
I mis the index prevailing at the end of the month being invoiced and loc is the
indexprevailing30 days before Bid openingforinputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for
eachcurrency. Normally, both coefficients shall be the same in the formulae for
allcurrencies,sincecoefficientA, forthenon-
adjustableportionofthepayments,isaveryapproximate ~ figure (usually 0.15) to take
account of fixed cost elements or othernonadjustable components. The sum of the

The cost indices or reference prices stated in the table of adjustment data shall be used. If
their source is indoubt, it shall be determined by the Engineer. Forth is purpose, reference
shall be made to the values of theindices at stated dates (quoted in the fourth and fifth
columns respectively of the table) for the purposes ofclarification of the source; although
these dates (and thus these values) may not correspond to the base costindices.

In
caseswherethe“‘currencyofindex”isnottherelevantcurrencyofpayment,eachindexshallbeconv
ertedinto the relevant currency of payment at the selling rate, established by the Central
Bank of Kenya, of thisrelevant currencyon theabove dateforwhichtheindex isrequiredto
beapplicable.

Until such time as each current cost index is available, the Architect shall determine a
provisional index forthe issue of Interim Payment Certificates. When a current cost index is
available, the adjustment shall berecalculatedaccordingly.

Ifthe Contractorfailstocompletethe Workswithinthe TimeforCompletion,adjustmentofpricesth
ereaftershall be made using either (i) each index or price applicable on the date 49 days
prior to the expiry of theTime for Completion of the Works, or (ii) the current index or
price, whichever is more favorable to theProcuringEntity.

Theweightings(coefficients)foreachofthefactorsofcoststatedinthetable(s)ofadjustmentdatash
allonlybeadjustediftheyhavebeenrenderedunreasonable,unbalancedorinapplicable asaresulto
fVariations.

CONTRACTPRICEANDPAYMENT
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TheContractPrice

UnlessotherwisestatedintheSpecial Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause
12.3 [Evaluation]andbesubjecttoadjustmentsinaccordancewith the Contract;

b) theContractorshallpayalltaxes,dutiesandfeesrequiredtobepaidbyhimundertheContract,a
ndtheContractPrice shallnotbeadjusted for any ofthesecosts except as stated inSub-
Clause13.7[AdjustmentsforChangesin Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are
estimated quantitiesandare notto betaken astheactualandcorrectquantities:

i)  oftheWorkswhichtheContractorisrequiredtoexecute,or
ii)  forthe purposesof Clausel2[Measurement andEvaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement
Date, a
proposedbreakdownofeachlumpsumpriceintheSchedules. The Architectmaytakeaccount
ofthebreakdownwhenpreparingP aymentCertificatesbutshallnotbe bound byit.

Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including
essential spare
partstherefor,importedbythe Contractorforthesolepurposeofexecutingthe Contractshallnotbee
xemptfromthepaymentofimportduties andtaxesuponimportation.

AdvancePayment

The Procuring Entity shall make an advance payment, as an interest-free loan for
mobilization and
cashflowsupport,whentheContractorsubmitsaguaranteeinaccordancewiththisClause. Thetotal
advancepayment,thenumberandtimingofinstalments(ifmorethanone),andtheapplicablecurren
ciesandproportions,shallbeasstatedinthe SpecialConditions ofContract.

Unless and until the Procuring Entity receives this guarantee, or if the total advance
payment is not stated intheSpecialConditions ofContract,thisSub-Clause shallnotapply.

The Architect shall deliver to the Procuring Entity and to the Contractor an Interim
Payment Certificate forthe advance payment or its first instalment after receiving a
Statement (under Sub-Clause 14.3 [Applicationfor Interim Payment Certificates]) and after
the Procuring Entity receives (i) the Performance Security inaccordancewithSub-
Clause4.2[PerformanceSecurity]and(ii)jaguaranteeinamountsandcurrenciesequalto the
advance payment. This guarantee shall be issued by a reputable bank or financial
institutions

electedbytheContractorandshallbeintheformannexedtothe SpecialConditionsorinanotherform
approvedbytheProcuringEntity.

The Contractor shall ensure that the guarantee is valid and enforceable until the advance
payment has beenrepaid, but its amount shall be progressively reduced by the amount
repaid by the Contractor as indicated inthe Payment Certificates. If the terms of the
guarantee specify its expiry date, and the advance payment hasnot been repaid by the date
30 days prior to the expiry date, the Contractor shall extend the validity of
theguaranteeuntilthe advancepaymenthasbeenrepaid.

Unlessstatedotherwiseinthe Spe cial ConditionsofContract,theadvancepaymentshallberepai
dthroughpercentagedeductionsfromtheinterimpaymentsdeterminedbythe Architectinaccorda
ncewithSub-Clause
14.6[IssueofInterimPaymentCertificates],asfollows:
a) DeductionsshallcommenceinthenextinterimPaymentCertificatefollowingthatinwhichth
etotalofall certified interim payments (excluding the advance payment and deductions
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143
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and repayments ofretention)exceeds30percent (30%) ofthe AcceptedContractAmount
LessProvisional Sums;and

b) deductions shall be made at the amortization rate stated in the Special Conditions of
Contract of theamount of each Interim Payment Certificate (excluding the advance
payment and deductions for
itsrepaymentsaswellasdeductionsforretentionmoney)inthecurrenciesandproportionsoft
headvancepayment until such time as the advance payment has been repaid; provided
that the advance paymentshall be completely repaid prior to the time when 90 percent
(90%) of the Accepted Contract AmountlessProvisionalSums hasbeen certifiedfor
payment.

Iftheadvancepaymenthasnotbeenrepaidpriortotheissueofthe Taking-OverCertificateforthe
WorksorpriortoterminationunderClause 15[ TerminationbyP rocuringEntity], Clause 16[Suspe
nsionandTerminationbyContractor]orClause 19[ForceMajeure](asthe
casemaybe),thewholeofthebalancethenoutstanding shall immediately become due and in
case of termination under Clause 15 [Termination byProcuringEntity],exceptforSub-
Clause14.2.7[ProcuringEntity'sEntitlementto TerminationforConvenience] payablebythe
ContractortotheProcuringEntity.

ApplicationforInte rimPaymentCertificates

The Contractor shall submit a Statement (in number of copies indicated in the Special
Conditions ofContract)tothe Architectaftertheendofeachmonth,ina
formapprovedbytheEngineer,showingindetail

theamountstowhichthe Contractorconsidersitse lftobeentitled,togetherwithsupportingdocume
ntswhichshall include their part on the progress during this month in accordance with Sub-
Clause4.21 [ProgressReports].

The Statement shall include the following items, as applicable, which shall be expressed in

the variouscurrenciesin whichtheContractPriceispayable,in the sequencelisted:

a) theestimatedcontractvalueoftheWorksexecutedandtheContractor'sDocumentsproduced
uptotheend of the month (including Variations but excluding items described in sub-
paragraphs (b) to (g)below);

b) any amounts to be added and deducted for changes in legislation and changes in cost,
in accordancewith Sub-Clause 13.7 [Adjustments for Changes in Legislation] and
Sub-Clause 13.8 [Adjustments forChanges in Cost];

c) anyamounttobedeductedforretention,calculatedbyapplyingthepercentageofretentionstat
edinthe Special Conditions of Contract to the total of the above amounts, until the
amount so retained by theProcuring Entity reaches the limit of Retention Money (if
any) stated in the Special Conditions ofContract;

d) anyamountstobeaddedfortheadvancepaymentand(ifmorethanoneinstalment)andtobede
ductedforitsrepaymentsinaccordancewith Sub-Clause14.2[AdvancePayment];

e) any amounts to be added and deducted for Plant and Materials in accordance with
Sub-Clause 14.5[Plant and Materials intended fortheWorks];

f) any otheradditions or deductions which may havebecome due under the
Contractorotherwise,includingthoseunderClause
20[Claims,DisputesandArbitration];and

g) thedeductionofamountscertifiedinall previousPaymentCertificates.

ScheduleofPayments

If the Contract includes a schedule of payments specifying the instalments in which the
Contract Price willbepaid, then unlessotherwisestatedinthis schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract
values for thepurposesof sub-paragraph(a) of Sub-
Clause14.3[ApplicationforInterimPayment Certificates];

b)  Sub-Clausel4.5[PlantandMaterialsintendedfortheWorks]shall notapply;and
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c) Iftheseinstalmentsarenotdefinedbyreferencetotheactualprogressachievedinexecutingthe
Works,and if actual progress is found to be less or more than that on which this
schedule of payments wasbased, then the Architect may proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree ordetermine revised instalments, which
shall take account of the extent to which progress is less or morethanthaton
whichtheinstalmentswere previouslybased.

If the Contract does not include a schedule of payments, the Contractor shall submit non-
binding estimatesof the payments which he expects to become due during each quarterly
period. The first estimate shall besubmitted within 42 days after the Commencement Date.
Revised estimates shall be submitted at quarterlyintervals,untilthe Taking-Over
Certificatehasbeenissuedforthe Works.

PlantandM aterials inte nde dfortheWorks

IfthisSub-Clauseapplies,InterimPaymentCertificatesshallinclude,undersub-
paragraph(e)ofSub-

Clause14.3,(i)anamountforP lantandMaterialswhichhavebeensenttothe Siteforincorporationin
thePermanentWorks, and (i) a reduction when the contract value of such Plant and
Materials is included as part of thePermanentWorksundersub-paragraph(a)ofSub-
Clause 14.3[ ApplicationforInterimPaymentCertificates].

Ifthelistsreferredtoinsub-
paragraphs(b)(i)or(c)(i)belowarenotincludedintheSchedules,thisSub-C lauseshallnotapply.

TheArchitect shalldetermineandcertifyeachadditionifthefollow ingconditionsaresatisfied:
a) TheContractorhas:
i) kept satisfactory records (including the orders, receipts, Costs and use of
Plant and Materials)whichareavailableforinspection,and
(i)  submitted statement of the Cost of acquiring and delivering the Plant and
Materials to the Site supportedbysatisfactoryevidence;

andeither:

b) therelevant Plant andMaterials:

)] arethose listedintheSchedulesfor payment when shipped,

i)  havebeenshippedtoKenya,enroute totheSite,in accordance withtheContract;and

iif) are described in a clean shipped bill of lading or other evidence of shipment,
which has beensubmitted to the Architect together with evidence of payment of
freight and insurance, any
otherdocumentsreasonablyrequired,andabankguaranteeinaformandissuedbyanen
tityapprovedbytheP rocuringEntityinamountsandcurrenciesequaltotheamountdue
underthisSub-Clause:this guarantee may be in a similar form to the form
referred to in Sub-Clause14.2
[AdvancePayment]andshallbevaliduntiltheP lantandMaterialsareproperlystoredo
nSiteandprotectedagainstloss,damage ordeterioration;or

c) therelevant Plant andMaterials:

)] arethose listedinthe Schedulesfor paymentwhendeliveredtotheSite,and

i) have been delivered to and are properly stored on the Site, are protected against
loss, damage ordeteriorationandappeartobe inaccordancewiththe Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the
Architectdetermination of the cost of the Plant and Materials (including delivery to Site),
taking account of thedocumentsmentionedinthis Sub-Clauseandofthecontractvalueofthe
PlantandMaterials.

Thecurrenciesforthisadditionalamountshallbethesameasthoseinwhichpaymentwillbecomedu
ewhenthe contract value is included under sub-paragraph (a) of Sub-Clause 14.3
[Application for Interim PaymentCertificates]. At that time, the Payment Certificate shall

114



146

146.1
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include the applicable reduction which shall
beequivalentto,andinthesamecurrenciesandproportionsas,thisadditionalamountfortherelevant
PlantandMaterials.

IssueoflnterimPaymentCertificates

No amount will be certified or paid until the Procuring Entity has received and approved the
PerformanceSecurity. Thereafter,the Architectshall within30daysafterreceivingaStatementand
supportingdocuments,deliver to the Procuring Entity and to the Contractor an Interim
Payment Certificate which shall state theamount which the Architect fairly determines to be
due, with all supporting particulars for any reduction orwithholdingmade bytheArchitecton
theStatement ifany.

However priortoissuingthe Taking-

OverCertificateforthe Works,the Architectshalinotbeboundtoissuean Interim Payment
Certificate in an amount which would (after retention and other deductions) be less
thantheminimumamountofInterimPaymentCertificates(ifany)statedinthe Spe cial Conditions
ofContract.Inthis event,the Architectshallgivenoticetothe Contractor accordingly.

AnlnterimPaymentCertificateshallnotbewithheldfor anyotherreason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the
Contract, the cost ofrectification or replacement may be withheld until rectification or
replacement has been completed;and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance
with the
Contract,andhadbeensonotifiedbythe Engineer,thevalueofthisworkorobligationmaybew
ithhelduntiltheworkorobligationhas beenperformed.

4.6.4The Architect may in any Payment Certificate make any correction or modification that should

147

1471

1472

148

1481

properly
bemadetoanypreviousPaymentCertificate. APaymentCertificateshallnotbedeemedtoindicateth
eArchitectacceptance approval,consentorsatisfaction.

Payment

TheProcuringEntityshallpayto theContractor:

a) Theadvancepaymentshallbepaidwithin60daysaftersigningofthecontractbybothpartiesor
within60 days after receiving the documents in accordance with Sub-Clause 4.2
[Performance Security] andSub-Clause 14.2[ AdvancePayment], whicheverislater;

b) The amount certified in each Interim Payment Certificate within 60 days after the
Architect IssuesInterimPaymentCertificate;and

c) the amount certified in the Final Payment Certificate within 60 days after the
Procuring Entity
IssuesInterimPaymentCertificate;orafterdeterminationofanydisputedamountshowninth
eFinalStatement

inaccordancewith Sub-Clause16.2[ Termination byContractor].

Payment of the amount due in each currency shall be made into the bank account,
nominated by theContractor,in the paymentcountry(forthiscurrency)specifiedinthe Contract.

DelayedPayment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment],
the
Contractorshallbeentitledtoreceivefinancingcharges(simpleinterest)monthlyontheamountunp
aidduringtheperiodof delay. This period shall be deemed to commence on the date for
payment specified in Sub-Clause 14.7[Payment], irrespective (in the case of its sub-
paragraph (b) of the date on which any Interim PaymentCertificateis issued.
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These financing charges shall be calculated at the annual rate of three percentage points
above the mean rateof the Central Bank in Kenya of the currency of payment, or if not
available, the interbank offered rate, andshallbepaid insuchcurrency.

TheContractorshallbeentitledtothispaymentwithoutformaoticeandcertification,andwithout
prejudicetoanyotherrightorremedy.

PaymentofRetentionMoney

When the Taking-Over Certificate has been issued for the Works, the first half of the
Retention  Money  shallbecertifiedbythe ArchitectforpaymenttotheContractor.IfaTaking-
OverCertificateisissuedforaSectionor part of the Works, a proportion of the Retention
Money shall be certified and paid. This proportion shallbehalf (50%) of the proportion
calculated by dividing the estimated contract value of the Section or part,
bytheestimatedfinalContract Price.

Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding
balance of
theRetentionMoneyshallbecertifiedbythe Architectforpaymenttothe Contractor.IfaTaking-
OverCertificatewas issued for a Section, a proportion of the second half of the Retention
Money shall be certified and
paidpromptlyaftertheexpirydateofthe DefectsNotificationP eriodfortheSection. Thisproportion
shallbehalf(50%) of the proportion calculated by dividing the estimated contract value of
the Section by the estimatedfinal ContractPrice.

However, if any work remains to be executed under Clause 11 [Defects Liability], the
Architects hall beentitledtowithhold certification oftheestimatedcostofthis workuntilit
hasbeenexecuted.

When calculating these proportions, no account shall be taken of any adjustments under
Sub-Clause 13.7[Adjustmentsfor Changes in Legislation]andSub-
Clause13.8[ Adjustmentsfor Changes inCost].

Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has
been issued for
the WorksandthefirsthalfoftheR etentionMoneyhasbeencertifiedforpaymentbythe Engineer,the
Contractorshall be entitled to substitute a Retention Money Security guarantee, in the form
annexed to the SpecialConditions or in another form approved by the Procuring Entity and
issued by a reputable bank or
financialinstitutionselectedbythe Contractor,forthesecondhalfoftheRetentionMoney.

The Procuring Entity shall return the Retention Money Security guarantee to the
Contractor within 14 daysafterreceivinga copyofthe CompletionCertificate.

StatementatCompletion

Within84daysafterreceivingthe Taking-
OverCertificatefortheWorks,theContractorshallsubmittothe Architect three copies of a
Statement at completion with supporting documents, in accordance with Sub-
Clause 14.3[ ApplicationforInterimPaymentCertificates],showing:
a) the value of all work done in accordance with the Contract up to the date stated in
the Taking-OverCertificatefortheWorks,
b) anyfurthersumswhichtheContractorconsiderstobedue, and
c) an estimate of any other amounts which the Contractor considers will become due
to him under theContract.Estimatedamountsshallbeshown
separatelyinthisStatementatcompletion.
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14102  TheArchitectshallthencertifyinaccordancewithSub-Clause 14.6[Issue ofInterimPaymentCertificates].

1411 ApplicationforFinalPayme ntCertificate

14111 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to
the Engineer, sixcopies of a draft final statement with supporting documents showing in
detail in a form approved by theEngineer:

a) Thevalueof all workdoneinaccordance withthe Contract,and
b) Anyfurther sums whichtheContractor considerstobeduetohimundertheContractor otherwise.

14112  If the Architect disagrees with or cannot verify any part of the draft final statement, the
Contractor
shallsubmitsuchfurtherinformationasthe Architectmayreasonablyrequirew ithin30daysfromr
eceiptofsaiddraft and shall make such changes in the draft as may be agreed between them.
The Contractor shall
thenprepareandsubmittothe Architectthefinalstatementasagreed. Thisagreedstatementisreferr
edtointheseConditionsasthe*‘Fina IStatement”.

14113 However, if, following discussions between the Architect and the Contractor and any
changes to the draftfinal statement which are agreed, it becomes evident that a dispute
exists, the Architect shall deliver to theProcuring Entity (with a copy to the Contractor) an
Interim Payment Certificate for the agreed parts of
thedraftfinalstatement. Thereafter,ifthedisputeisfinallyresolvedunderSub-
Clause20.4[ObtainingDisputeBoard's  Decision] or Sub-Clause 20.5 [Amicable
Settlement], the Contractor shall then prepare and submittothe ProcuringEntity(with a
copytotheEngineer)aFinalStatement.

1412  Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which
confirms that the totalof the Final Statement represents full and final settlement of all
moneys due to the Contractor under or inconnection with the Contract. This discharge may
state that it becomes effective when the Contractor hasreceived the Performance Security
and the outstanding balance of this total, in which event the dischargeshall
beeffectiveonsuchdate.

1413 Issueof FinalPayment Certificate

14131 Within 30days after receiving the Final Statement and discharge in accordance with Sub-
Clause 14.11[Application for Final Payment Certificate] and Sub-Clause 14.12
[Discharge], the Architect shall deliver,tothe ProcuringEntityandtothe
Contractor,theFinalPayment Certificatewhichshall state:

a) Theamountwhichhefairlydeterminesis finallydue,and

b) After giving credit to the Procuring Entity for all amounts previously paid by the
Procuring Entity
andforallsumstowhichtheProcuringEntityisentitled,thebalance (ifany)duefromtheProcu
ringEntitytotheContractoror fromthe Contractortothe ProcuringEntity,asthe case
maybe.

14132 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-
Clause 14.11[Application for Final Payment Certificate] and Sub-Clause 14.12
[Discharge], the Architect shall requestthe Contractor to do so. If the Contractor fails to
submit an application within a period of 30 days, theArchitectshallissuetheFinal Payment
Certificateforsuchamountashefairlydeterminestobedue.

1414 CessationofProcuringEntity'sLiability

14141 TheProcuringEntityshalinotbeliabletothe Contractorforanymatter
orthingunderorinconnectionwiththe ContractorexecutionoftheWorks,excepttotheextentthatth
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eContractorshallhaveincludedanamountexpresslyforit:

a) inthe FinalStatementandalso,

b) (exceptformattersorthingsarisingaftertheissueofthe Taking-
OverCertificateforthe Works)intheStatement atcompletion describedinSub-
Clause14.10 [StatementatCompletion].

However thisSub-

Clauseshallnotlimitthe ProcuringEntity'sliabilityunderhisindemnificationobligations, or  the
Procuring Entity's liability in any case of fraud, deliberate default or reckless
misconductbythe ProcuringEntity.

CurrenciesofPayment

The Contract Price shall be paid in the currency or currencies named in the
Schedule of PaymentCurrencies.Ifmore than onecurrencyis sonamed,payments
shall bemadeasfollows:

a) IftheAcceptedContractAmountwasexpressed inLocalCurrencyonly:

i) theproportionsoramountsoftheLocalandForeignCurrencies,andthefixedratesofexc
hangetobe used for calculating the payments, shall be as stated in the Schedule of
Payment Currencies,except as otherwiseagreedbyboth Parties;

i)  paymentsanddeductionsunderSub-Clause13.5[ProvisionalSums]andSub-
Clause13.7[AdjustmentsforChangesinLegislation]shallbemadeintheapplicablecur
renciesandproportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause
14.3 [Application forIlnterim Payment Certificates] shall be made i the
currencies and proportions specified in sub-paragraph (a)(i)above;

b) payment of the damages specified in the Special Conditions of Contract,
shall be made in thecurrenciesandproportionsspecifiedinthe Schedule
ofPayment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the
currency in which thesumwasexpended
bytheProcuringEntity,orinsuchcurrencyasmaybeagreedbybothParties;

d) ifanyamountpayablebytheContractortotheProcuringEntityinaparticularcurrencyexceeds
thesumpayablebytheProcuringEntitytothe Contractorinthatcurrency,theProcuringEntity
mayrecover thebalance of thisamount fromthesumsotherwise
payabletotheContractorinothercurrencies;and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be
those prevailingonthe Base Dateand determinedbythe CentralBankofKenya.

TERMINATIONBYPROCURINGENTITY
Noticetocorrect anydefects orfailures

If the Contractor fails to carry out any obligation under the Contract, the Architect may
by notice requiretheContractorto make good thefailureand to remedyit within 30days.

TerminationbyProcuring Entity

The Procuring Entity shall be entitled to terminate the Contract if the Contractor
breaches the contractbasedon followingcircumstances
whichshallincludebutnotlimitedto:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under
Sub-Clause 15.1[Noticeto Correct],

b) abandonstheWorksorotherwiseplainlydemonstratestheintentionnottocontinueperfor
manceofhisabligations underthe Contract,

¢) withoutreasonableexcusefails:
i)  toproceedwiththeWorksinaccordancewithClause8[Commencement,
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DelaysandSuspension],or
i) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-
Clause 7.6 [RemedialWork],within30 days afterreceivingit,

d) subcontractsthemajorpartorwholeoftheWorksorassignsthe Contractwithouttheconse
ntoftheProcuringEntity,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration
order madeagainst him, compounds with his creditors, or carries on business under a
receiver, trustee or managerfor the benefit of his creditors, or if any act is done or
event occurs which (under applicable Laws) hasasimilar effect to anyofthese
actsorevents,or

f)  gives or offers to give (directly or indirectly) to any person any bribe, gift,
gratuity, commission orotherthingofvalue,asaninduce mentorreward:

i)  fordoingorforbearingtodo anyactioninrelationtothe Contract,or

if)  forshowingorforbearingto showfavor ordisfavortoanypersoninrelationtothe Contract,or

iii) ifanyoftheContractor'sPersonnel,agentsorSubcontractorsgivesorofferstogive (directlyor
indirectly)toanypersonanysuchinducementorrewardasisdescribedinthissub-
paragraph(f).

However,lawfulinducements andrewardstoContractor'sPersonnelshallnotentitletermination,or

g) Ifthecontract orrepeatedlyfailstoremedydeliversdefectivework,

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in
paragraph 2.2 of theAppendixBtotheseGeneralConditions, in competingfor
orinexecutingthe Contract.

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days'
notice to theContractor, terminate the Contract and expel the Contractor from the Site.
However, in the case of sub-paragraph(e) or (f) or (g) or
(h),theProcuringEntitymaybynotice terminate theContractimmediately.

TheProcuringEntity'selectiontoterminatethe ContractshallnotprejudiceanyotherrightsofthePr
ocuringEntity,undertheContractorotherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's
Documents, andother design documents made by or for him, to the Engineer. However, the
Contractor shall use his bestefforts to comply immediately with any reasonable instructions
included in the notice (i) for the assignmentofanysubcontractand(ii)fortheprotection
oflifeorpropertyorforthesafetyoftheWorks.

After termination, the Procuring Entity may complete the Works and/ or arrange for any
other entities to
doso. TheProcuringEntityandtheseentitiesmaythenuseanyGoods,Contractor'sDocumentsand
otherdesigndocumentsmade byoron behalfofthe Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary
Works will
bereleasedtotheContractoratorneartheSite. TheContractorshallpromptlyarrangetheirremoval,
attheriskand cost of the Contractor. However, if by this time the Contractor has failed to
make a payment due to theProcuring Entity, these items may be sold by the Procuring
Entity in order to recover this payment. Anybalance of the proceedsshallthenbe paidto the
Contractor.

ValuationatDate ofTe rmination

As soonaspracticableafteranoticeofterminationunderSub-
Clause15.2[ TerminationbyProcuringEntity]hastakeneffect,the Architectshallproceedinaccor
dancewithSub-Clause3.5[Determinations]toagreeordetermine the value of the Works,
Goods and  Contractor's  Documents, and any other sums due to
theContractorforworkexecuted inaccordancewiththe Contract.

Payme ntafte rTe rmination
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After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has

taken effect, theProcuringEntitymay:

a) ProceedinaccordancewithSub-Clause2.5[ProcuringEntity'sClaims],

b) withhold further payments to the Contractor until the costs of execution, completion
and remedying ofany defects, damages for delay in completion (if any), and all other
costs incurred by the ProcuringEntity,have beenestablished, and/or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity
and any
extracostsofcompletingtheWorks afterallowingforanysumduetothe ContractorunderSu
b-Clause15.3[Valuation at Date of Termination]. After recovering any such losses,
damages and extra costs, theProcuringEntityshallpayanybalancetothe Contractor.

ProcuringEntity's Entitle menttoTerminationforConvenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the
Procuring

Entity'sconvenience bygivingnoticeofsuchterminationtothe Contractor. Theterminationshallt
akeeffect30daysafter the later of the dates on which the Contractor receives this notice or
the Procuring Entity returns thePerformance Security. The Procuring Entity shall not
terminate the Contract under this Sub-Clause in orderto execute the Works itself or to
arrange for the Works to be executed by another contractor or to avoid atermination of the
Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After
thistermination, the Contractor shall proceed in accordance with Sub-Clause 16.3
[Cessation of Work andRemoval of Contractor's Equipment] and shall be paid in
accordance with Sub-Clause 16.4 [Payment onTermination].

FraudandCorruption

TheContractorshallensurecompliancewith theKenyaGovernment'sAnti-
CorruptionLawsanditsprevailingsanctions.

Corruptgiftsandpayments ofcommission

TheContractor shallnot;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any
gift orconsideration of any kind as an inducement or reward for doing or for bearing
to door for having doneor for borne to do any act in relation to the obtaining or
execution of this or any other Contract for
theProcuringEntityorforshowingorforbearingtoshowfavorordisfavortoanypersoninrelat
iontothisor anyothercontractfortheProcuringEntity.

b) EnterintothisoranyothercontractwiththeProcuringEntityinconnectionwithwhichcommi
ssionhasbeen paid or agreed to be paid by him or on his behalf or to his knowledge,
unless before the Contractis made particulars of any such commission and of the
terms and  conditions of any agreement for thepayment there
ofhavebeendisclosedinwritingtotheProcuringEntity.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on
his behalf(whether with or without the knowledge of the Contractor) shall be an offence
under the provisions of thePublic Procurement and Asset Disposal Act (2015) and the
Anti-Corruption and Economic Crimes Act(2003) ofthe Laws ofKenya.

SUSPENSIONANDTERMINATIONBYCONTRACTOR

Contractor'sEntitleme nttoSus pendWork

Ifthe ArchitectfailstocertifyinaccordancewithSub-

Clause 14.6[IssucofInterimPaymentCertificates]orSub-Clause 14.7 [Payment],ornot
receiving instructions that would enable the contractor to proceed withthe works in
accordance with the program, the Contractor may, after giving not less than 30 days' notice
tothe Procuring Entity, suspend work (or reduce the rate of work) unless and until the
Contractor has receivedthePayment Certificate, reasonable evidenceor payment,asthecase
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maybe andasdescribedinthenotice.

The Contractor's action shall not prejudice his entitlements to financing charges under
Sub-Clause 14.8[Delayed Payment]and totermination under Sub-Clause
16.2[Termination byContractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as
described in therelevant Sub-Clause and in the above notice) before giving a notice of
termination, the Contractor shallresumenormalworkingassoon as isreasonablypracticable.

If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or
reducing the rate ofwork) in accordance with this Sub-Clause, the Contractor shall give
notice to the Architect and shall beentitledsubjectto Sub-Clause
20.1[Contractor'sClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4[ExtensionofTime forCompletion],and
b) paymentof anysuchCost-plusprofit,whichshall beincludedinthe ContractPrice.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations]toagreeordeterminethesematters.

TerminationbyContractor

TheContractor shallbeentitledtoterminatethe Contract if:

a) the Architect fails, within 60 days after receiving a Statement and supporting
documents, to issue therelevant PaymentCertificate,

b) the Contractor does not receive the amount due under an Interim Payment Certificate
within 90 daysafter the expiry of the time stated in Sub-Clausel 4.7 [Payment] within
which payment is to be made(exceptfordeductionsinaccordancewithSub-Clause2.5
[ProcuringEntity'sClaims]),

c) the Procuring Entity substantially fails to perform his obligations under the Contract
in such manner asto materially and adversely affect the economic balance of the
Contract and/or the ability of theContractorto performthe Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause
8.11 [ProlongedSuspension],or

e) theProcuringEntitybecomesbankruptorinsolvent,goesintoliquidation,hasareceivingora
dministration order made against him, compounds with his creditors, or carries on
business under areceiver, trustee or manager for the benefit of his creditors, or if any
act is done or event occurs which(under applicableLaws) has a
similareffecttoanyoftheseacts orevents.

f) the Contractor does not receive the Architect instruction recording the agreement of
both Parties on thefulfilment of the conditions for the Commencement of Works under
Sub-Clause 8.1 [Commencementof Works].

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to
the ProcuringEntity terminatethe Contract. However inthecaseofsub-
paragraph(f)or(g),theContractormaybynoticeterminate the Contractimmediately.

The Contractor's election to terminate the Contract shall not prejudice any other rights
of the Contractor,underthe Contractorotherwise.

CessationofWorkandRemovalof Contractor'sEquipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to

Termination forConvenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause

19.6  [Optional  Termination,Payment and  Release]hastaken  effect, the

Contractorshallpromptly:

a) ceaseallfurtherwork,exceptforsuchworkasmayhavebeeninstructedbythe Architectforthe
protectionoflifeorpropertyor forthesafetyoftheWorks,
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b) handoverContractor'sDocuments,Plant,Materialsandotherwork,forwhichthe Contractor
hasreceived payment,and
c) removeall other GoodsfromtheSite exceptasnecessaryforsafety,andleave theSite.

165  PaymentonTermination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has
taken effect, theProcuringEntityshallpromptly:

a) ReturnthePerformanceSecuritytotheContractor,

b) paythe Contractorinaccordancewith Sub-Clause19.6 [Optional Termination,
PaymentandRelease],and

c) paytotheContractortheamountofanylossordamagesustainedbythe Contractorasaresultoft
histermination.

17 RISKANDRESPONSIBILITY
171 Indemnities

1711 TheContractorshallindemnifyandholdharmlesstheP rocuringEntity,theProcuringEntity'sPers
onnelandtheir respective agents, against and from all claims, damages, losses and
expenses (including legal fees andexpenses) inrespectof:

a) Bodilyinjury,sickness,
diseaseordeath,ofanypersonwhatsoeverarisingoutforinthecourseoforby reason of the
Contractor's design (if any), the execution and completion of the Works and
theremedying of any defects, unless attributable to any negligence, willful actor
breach of the Contract bytheProcuringEntity,theProcuringEntity's
Personnel,oranyoftheirrespective agents, and

b) damagetoorlossofanyproperty,realorpersonal(otherthantheWorks),totheextentthatsuchd
amageor loss arises out of or in the course of or by reason of the Contractor's design
(if any), the executionand completion of the Works and the remedying of any defects,
unless and to the extent that any suchdamage or loss is attributable to any negligence,
willful act or breach of the Contract by the ProcuringEntity, theProcuring
Entity'sPersonnel, their respectiveagents,oranyonedirectly
orindirectlyemployedbyanyof them.

1712 TheProcuringEntityshallindemnifyandholdharmlessthe Contractor,the Contractor'sPersonnel
.andtheirrespective agents, against and from all claims, damages, losses and expenses
(including legal fees andexpenses) in respect of (1) bodily injury, sickness, disease or
death, which i attributable to any
negligence willfulactorbreachofthe ContractbytheProcuringEntity,theProcuringEntity'sPerso
nnel,oranyoftheirrespectiveagents,and(2)themattersforwhichliabilitymaybeexcludedfromins
urancecover,asdescribedin  sub-paragraphs (d)(i), (i) and (iii) of Sub-Clause 18.3
[Insurance Against Injury to Persons and Damageto Property], unless and to the extent that
any such damage or loss is attributable to any negligence, willfulactor breach of the
Contract by the contractor, the contractor's Personnel, their respective agents, or
anyonedirectlyorindirectlyemployed byanyofthem.

172 Contractor'sCareofthe Works

1721 TheContractorshalltakefullresponsibilityforthecareofthe WorksandGoodsfrom theCommencement

Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-
Clause 10.1 [TakingOver of the Works and Sections]) for the Works, when responsibility
for the care of the Works shall pass tothe Procuring Entity. If a Taking-Over Certificate is
issued (or [ SO  deemed to be issued) for any  Section
orpartoftheWorks,responsibilityforthecareofthe SectionorpartshallthenpasstotheProcuringEn

tity.

1722 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall
take responsibilityfor the care of any work which is outstanding on the date stated in a
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Taking-Over Certificate, until thisoutstandingworkhasbeencompleted.

If any loss or damage happens to the Works, Goods or Contractor's Documents during the
period when theContractor is responsible fortheircare,fromanycausenotlistedinSub-
Clause17.3[ProcuringEntity'sRisks],theContractorshallrectifythelossordamageattheContract
or'sriskandcost,sothattheWorks,GoodsandContractor's Documentsconformwiththe
Contract.

The Contractor shall be liable for any loss or damage caused by any actions performed by
the Contractorafter a Taking-Over Certificate has been issued. The Contractor shall also be
liable for any loss or damagewhich occurs after a Taking-Over Certificate has been issued
and which arose from a previous event forwhichthe Contractor wasliable.

ProcuringEntity'sRisks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in
so far as theydirectlyaffectthe execution of theWorks inKenya, are:

a) Warhostilities(whether war bedeclaredornot),

b)  rebellion,riot,commotionordisorder terrorism,sabotagebypersonsotherthanthe Contract
or'sPersonnel,

c) explosivematerials,ionizinggradiationorcontaminationbyradio-
activity exceptasmaybeattributable totheContractor's use ofsuch
explosives,radiationor radio-activity,

d) pressurewavescausedbyaircraft orotheraerial devicestravelingatsonicor supersonicspeeds,

e) useoroccupationbytheProcuringEntityofanypart ofthePermanent
Works,exceptasmaybespecified intheContract,

f)  designofanypart oftheWorksbytheProcuringEntity'sPersonnelor byothersfor
whomtheProcuringEntityisresponsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an
experiencedcontractorcould not reasonablyhavebeenexpectedtohavetaken
adequatepreventiveprecautions.

ConsequencesofProcuringEntity's Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or
damage to theWorks, Goods or Contractor's Documents, the Contractor shall promptly
give notice to the Architect andshall rectifythislossordamage to theextentrequiredbythe
Engineer.

If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the
Contractor shallgive a further notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims]to:

Anextensionoftimeforanysuchdelay,ifcompletionisorwillbede layed,underSub-
Clause8.4[ExtensionofTime for Completion],and

Payment of anysuchCost,whichshall beincludedintheContract Price. Inthecase of sub-
paragraphs(e)and

(9)ofSub-Clause17.3[ProcuringEntity'sRisks],AccruedCostsshall bepayable.

Afterreceivingthisfurthernotice,the ArchitectshallproceedinaccordancewithSub-
Clause3.5[Determinations]to agreeordeterminethesematters.

IntellectualandindustrialPrope rtyRights

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement)
of any patentregistered design, copyright, trade mark, trade name, trade secret or other
intellectual or industrial propertyright relating to the Works; and “claim” shall refer to a
claim (or proceedings pursuing a claim) alleging aninfringement.

WheneveraPartydoesnotgivenoticetotheotherPartyofanyclaimwithin30daysofreceivingthecl
aim,thefirstPartyshall bedeemed to havewaivedanyrighttoindemnityunderthisSub-Clause.
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1753  The Procuring Entity shall indemnify and hold the Contractor harmless against and from
any claim alleginganinfringementwhichis orwas:
a) Anunavoidableresult oftheContractor's compliancewiththeContract,or
b)  AresultofanyWorksbeingusedbytheProcuringEntity:
i)  forapurposeotherthanthat indicated by,orreasonablytobe inferredfrom,theContract, or
i) in conjunction with anything not supplied by the Contractor, unless such use
was disclosed to theContractorpriorto theBaseDateorisstatedin the Contract.

1754  The Contractor shall indemnify and hold the Procuring Entity harmless again stand from
any other claimwhich arises out of or in relation to (i) the manufacture, use, sale or import
of any Goods, or (ii) any designfor whichthe Contractorisresponsible.

1755  If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may
(at its cost) conductnegotiations for the settlement of the claim, and any litigation or
arbitration which may arise from it. Theother Party shall, at the request and cost of the
indemnifying Party, assist in contesting the claim. This
otherParty(anditsPersonnel)shallnotmakeanyadmissionwhichmightbeprejudicialtotheindem
nifyingParty,unless the indemnifying Party failed to take over the conduct of any
negotiations, litigation or arbitrationuponbeingrequestedto doso bysuchotherParty.

1756  Foroperationandmaintenanceofanyplantoequipmentinstalled,thecontractorshallgrantanon-
exclusiveand non-transferable license to the Procuring Entity under the patent, utility
models ,or other intellectualrights owned by the contractor or a third party from whom the
contract or has received the rights to grantsub-
licensesandshallalsogranttotheP rocuringEntityanon-exclusiveandnon-
transferablerights(withoutthe rights to sub-license) to use the know-how and other
technical information disclosed to the contract orunder the contract. Nothing contained
here-in shall be construed as transferring ownership of any
patent,utilitymodel trademark,design,copyright,know-
howorotherintellectualrightsfromthecontractororanyotherthird partytotheProcuring Entity.

176 Limitationof Liability

1761  NeitherPartyshallbeliabletotheotherPartyforlossofuseofany
Works,lossofprofit,lossofanycontractorforanyindirectorconsequentiallossordamagewhichm
aybesufferedbytheotherPartyinconnectionwiththe Contract,otherthanasspecificallyprovidedi
nSub-Clause8.7[DelayDamages];Sub-Clause11.2[Costof Remedying Defects]; Sub-Clause
15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment onTermination]; Sub-Clause
17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity'sRisks]
andSub-Clause17.5[Intellectual and IndustrialPropertyRights].

1762  The total liability of the Contractor to the Procuring Entity, under or in connection with the
Contract otherthan under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20
[Procuring Entity's Equipmentand Free- Issue Materials], Sub-Clause 17.1 [Indemnities]
and Sub-Clause 17.5 [Intellectual and IndustrialProperty Rights], shall not exceed the sum
resulting from the application of a multiplier (less or greater thanone) to the Accepted
Contract Amount, as stated in the Special Conditions of Contract, or (if suchmultiplieror
other sumis notsostated)the AcceptedContractAmount.

1763  ThisSub-
Clauseshallnotlimitliabilityinanycaseoffraud,deliberatedefaultorrecklessmisconductbythede
faultingParty.

177  UseofProcuringEntity's Accommodation/Facilities

1771 The Contractor shall take full responsibility for the care of the Procuring Entity provided
accommodationandfacilities,ifany,asdetailedinthe Specification,fromtherespectivedatesofhan
d-overtothe Contractoruntilcessationofoccupation(wherehand-
overorcessationofoccupationmaytakeplaceafterthedatestatedinthe Taking-
OverCertificateforthe Works).
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1772 If any loss or damage happens to any of the above items while the Contractor is responsible
for their carearising from any cause whatsoever other than those for which the Procuring
Entity is liable, the Contractorshallathis owncostrectifythe loss ordamage to
thesatisfactionoftheEngineer.

18 INSURANCE
181  General Require mentsforinsurances

1811  In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for
effecting andmaintainingtheinsurancespecifiedin the relevant Sub-Clause.

1812  Wherever the Contractor is the insuring Party, each insurance shall be effected with
insurers and in termsapproved by the Procuring Entity. These terms shall be consistent
with any terms agreed by both
PartiesbeforethedateoftheLetterof Acceptance. Thisagreementoftermsshalltakeprecedenceov
ertheprovisionsof this Clause.

1813  Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with
insurers and interms acceptable to the Contractor. These terms shall be consistent with any
terms agreed by both
Partiesbeforethedateofthe Letterof Acceptance. Thisagreementoftermsshalltakeprecedenceov
ertheprovisionsofthis Clause.

1814  If a policy is required to indemnify joint insured, the cover shall apply separately to each
insured as
thoughaseparatepolicyhadbeenissuedforeachofthejointinsured. Ifapolicyindemnifiesaddition
aljointinsured,namely in addition to the insured specified in this Clause, (i) the Contractor
shall act under the policy onbehalf of these additional joint insured except that the
Procuring Entity shall act for Procuring Entity'sPersonnel, (i) additional joint insured shall
not be entitletd to receive  payments directly from the insurer
ortohaveanyotherdirectdealingswiththeinsurer,and(iii) theinsuringPartyshallrequirealladditi
onaljointinsuredto complywiththeconditions stipulatedinthepolicy.

1815  Eachpolicyinsuringagainstlossordamageshallprovideforpaymentstobemadeinthecurrenciesr
equiredto rectify the loss or damage. Payments received from insurers shall be used for the
rectification of the lossordamage.

1816  TherelevantinsuringPartyshallwithintherespectiveperiodsstatedinthe Spe cialConditionsofContract
(calculatedfromthe CommencementDate),submittotheotherParty:

a) Evidencethat the insurances describedinthisClause havebeenaffected,and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for
Works andContractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to
Persons and Damage toProperty].

1817  When each premium is paid, the insuring Party shall submit evidence of payment to the
other  Party.Wheneverevidence  orpoliciesare  submitted,theinsuringPartyshallalso
givenotice tothe Engineer.

1818  Each Party shall comply with the conditions stipulated in each of the insurance policies.
The insuring Partyshall keep the insurers informed of any relevant changes to the
execution of the Works and ensure thatinsurance is maintainedinaccordancewith this
Clause.

1819  Neither Party shall make any material alteration to the terms of any insurance without the
prior approval
oftheotherParty.Ifaninsurermakes(orattemptstomake )anyalteration,thePartyfirstnotifiedbyth
einsurershall promptlygivenoticeto the otherParty.

18110 IftheinsuringPartyfailstoeffectandkeepinforceanyoftheinsurancesitisrequiredtoeffectandmai
ntainunder the Contractor fails to provide satisfactory evidence and copies of policies in
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accordance with thisSub- Clause, the other Party may (at its option and without prejudice
to any other right or remedy) effectinsurance for the relevant coverage and pay the
premiums due. The insuring Party shall pay the amount ofthesepremiumstothe
otherParty,andtheContractPrice shall beadjusted accordingly.

18111 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor
or the ProcuringEntity, under the other terms of the Contractor otherwise. Any amounts not
insured or not recovered fromtheinsurersshall bebornebythe Contractorand/orthe
ProcuringEntity.

18112  ProcuringEntityinaccordancewiththeseobligations,liabilities
orresponsibilities. However iftheinsuringParty fails to effect and keep in force an insurance
which is available and which it is required to effect andmaintain under the Contract, and
the other Party neither approves the omission nor effects insurance for
thecoveragerelevanttothisdefault,anymoneyswhichshouldhavebeenrecoverableunderthisins
uranceshallbepaid bytheinsuringParty.

18113 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring
Entity's Claims] orSub-Clause 20.1[Contractor'sClaims], as applicable.

18114 The Contractor shall be entitled to place all insurance relating to the Contract (including,

but not limited totheinsurancereferredtoClause
18)withinsurersfromanyeligiblesourcecountry.

182 InsuranceforWorksandContractor'sEquipment

1821  TheinsuringPartyshallinsuretheWorks,Plant,MaterialsandContractor's Documents
fornotlessthanthefull reinstatement cost including the costs of demolition, removal of
debris and professional fees and

profit. Thisinsuranceshallbeeffectivefromthedatebywhichtheevidenceistobesubmittedunders
ub-paragraph

(@) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the
Taking-OverCertificateforthe Works.

1822  The insuring Party shall maintain this insurance to provide cover until the date of issue of
the PerformanceCertificate, for loss or damage for which the Contractor is liable arising
from a cause occurring prior to theissue of the Taking-Over Certificate, and for loss or
damage caused by the Contractor in the course of anyotheroperations
(includingthoseunderClause11[DefectsLiability]).

1823  The insuring Party shall insure the Contractor's Equipment for not less than the full
replacement value,including delivery to Site. For each item of Contractor's Equipment, the
insurance shall be effective while itisbeingtransportedto theSiteand untilitis no longer
required as Contractor'sEquipment.

1824  UnlessotherwisestatedintheSpecial Conditions,insurances underthisSub-Clause:
a) Shall beeffectedandmaintainedbytheContractorasinsuringParty,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive
payments from theinsurers, payments being held or allocated to the Party actually
bearing the costs of rectifying the lossordamage,

c) shall coveralllossanddamage fromanycausenot listedin Sub-Clause 17.3[ProcuringEntity's
Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the
Contract, loss ordamage to a part of the Works which is attributable to the use or
occupation by the Procuring Entity ofanother part of the Works, and loss or damage
from the risks listed in sub-paragraphs (c), (g) and (h)ofSub-Clause 17.3 [Procuring
Entity's Risks], excluding (in each case) risks which are not insurable atcommercially
reasonable terms, with deductibles per occurrence of not more than the amount stated
inthe Special Conditions of Contract (if an amount is not so stated, this sub-
paragraph (d) shall notapply), and

e) mayhowever excludelossof,damageto,andreinstatement of:
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i) a part of the Works which is in a defective condition due to a defect in its
design, materials orworkmanship (but cover shall include any other parts which
are lost or damaged as a direct resultofthisdefective conditionandnotas described
in sub-paragraph (ii)below),

i)  apart of the Works which is lost or damaged in order to reinstate any other part
of the Works ifthisotherpart isinadefectiveconditionduetoadefectinits
design,materials orworkmanship,

iii)  apartoftheWorkswhichhasbeentakenoverbytheProcuringEntity,excepttotheext
entthattheContractorisliableforthe lossor damage, and

iv)  Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and
Materials intended fortheWorks].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above
ceases to beavailable at commercially reasonable terms, the Contractor shall (as insuring
Party) give notice to theProcuring Entity, with supporting particulars. The Procuring Entity
shall then (i) be entitled subject to Sub-
Clause2.5[ProcuringEntity'sClaims]topaymentofanamountequivalenttosuchcommerciallyre
asonableterms as the Contractor should have expected to have paid for such cover, and (ii)
be deemed, unless heobtains the cover at commercially reasonable terms, to have approved
the omission under Sub-Clause 18.1[GeneralRequirementsforinsurances].

InsuranceagainstinjurytoPersonsandDamagetoProperty

The insuring Party shall insure against each Party's liability for any loss, damage, death or
bodily injurywhichmayoccurtoanyphysicalproperty(exceptthingsinsuredunderSub-
Clause18.2[InsuranceforWorksandContractor'sEquipment])ortoanyperson(exceptpersonsin
suredunderSub-
Clause18.4[InsuranceforContractor'sPersonnel]),whichmayariseoutofthe Contractor'sperfor
manceoftheContractandoccurringbeforetheissue ofthePerformanceCertificate.

Thisinsuranceshallbeforalimitperoccurrenceofnotlessthantheamountstatedinthe Spe cial Con
ditionsofContract,withnolimitonthenumberofoccurrences. Ifanamountisnotstatedinthe Spe ¢
ialConditionsofContract, thisSub-Clauseshallnotapply.

UnlessotherwisestatedintheSpecial Conditions,the insurances specifiedinthisSub-Clause:
a) ShallbeeffectedandmaintainedbytheContractorasinsuringParty,

b) shall beinthejointnames oftheParties,

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's
property (exceptthingsinsuredunderSub-Clause18.2) arisingoutoftheContractor's
performanceof theContract,and

d) mayhowever excludeliabilitytotheextentthatit arisesfrom:
i)  theProcuringEntity'srighttohavethePermanentWorksexecutedon,over,under,inor
i)  throughanyland,andtooccupythis landforthePermanentWorks,
iii) damagewhich isanunavoidableresultof theContractor's obligationstoexecutethe
iv) Worksandremedyanydefects,and

v) acause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the
extent that cover isavailableatcommerciallyreasonableterms.

InsuranceforContractor's Personnel

TheContractorshalleffectandmaintaininsuranceagainstliabilityforclaims,damages,lossesand
expenses(including legal fees and expenses) arising from injury, sickness, disease or death
of any person employedbythe Contractororanyotherofthe Contractor'sPersonnel.

TheinsuranceshallcovertheProcuringEntityandthe Architectagainstliabilityforclaims,damage

s,lossesandexpenses(includinglegalfeesandexpenses)arisingfrominjury,sickness,diseaseorde

athofanypersonemployedbytheContractor oranyother
oftheContractor'sPersonnel,exceptthatthisinsurancemayexcludelosses and claims to the
extent that they arise from any act or neglect of the Procuring Entity or of
theProcuringEntity'sPersonnel.
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The insurance shall be maintained in full force and effect during the whole time that these
personnel areassisting in the execution of the Works. For a Subcontractor's employees, the
insurance may be effected bytheSubcontractor, buttheContractorshall beresponsible for
compliancewiththisClause.

FORCEMAJEURE
DefinitionofForce Majeure

InthisClause,“Force Majeure” meansanexceptionaleventorcircumstance:

a)  WhichisbeyondaParty'scontrol,

b) WhichsuchPartycouldnotreasonablyhave providedagainstbeforeenteringintotheContract,
¢) whichhavingarisen, suchPartycouldnotreasonablyhaveavoidedor overcome,and

d) whichisnotsubstantiallyattributabletotheotherParty.

ForceMajeuremayinclude butisnotlimitedto exceptionaleventsorc ircumstancesofthekindliste
dbelow,so longasconditions(a)to(d)above aresatisfied:

a) warhostilities(whetherwarbedeclaredornot),invasion,actofforeignenemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution,insurrection,militaryor usurped power,orcivilwar,

c) riot,commotion, disorder,strike orlockoutbypersonsother thantheContractor'sPersonnel,

d) munitionsofwar,explosivematerials,ionizingradiationorcontaminationbyradio-
activity,exceptasmaybe attributable to the Contractor's use of such
munitions,explosives,radiationorradio-activity ,and

e) naturalcatastrophessuchasearthquake,hurricane,typhoonorvolcanic activity.

Noticeof Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the
Contract by ForceMajeure, then it shall give notice to the other Party of the event or
circumstances constituting the
ForceMajeureandshallspecifytheobligations,theperformanceofwhichisorwillbeprevented. Th
enoticeshallbe given within 14 days after the Party became aware, or should have become
aware, of the relevant eventorcircumstanceconstitutingForce Majeure.

ThePartyshall,havinggivennotice beexcusedperformanceofitsobligationsforsolongassuchFo
rceMajeurepreventsitfromperformingthem.

Notw ithstandinganyotherprovisionofthisClause,ForceMajeureshallnotapplytoobligationsof
eitherPartyto make paymentstothe otherPartyunderthe Contract.

DutytoMinimize Delay

EachPartyshallatalltimesuseallreasonableendeavorstominimizeanydelay intheperformanceof
theContractasaresultofForceMajeure. APartyshallgivenoticetotheotherPartywhenitceasestob
eaffected

bythe Force Majeure.

Consequences ofForce Majeure

If the Contractor is prevented from performing his substantial obligations under the
Contract by ForceMajeureofwhichnoticehasbeengivenunderSub-
Clause19.2[NoticeofForceMajeure],andsuffersdelayand/orincursCosthyreasonofsuchForce
Majeure theContractorshallbeentitledsubjecttoSub-Clause

20.1[Contractor'sClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4[Extensionof TimeforCompletion],and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of
Sub-Clause 19.1[DefinitionofForceMajeure |and,insub-
paragraphs(ii)to(iv),occursinKenya,paymentofanysuchCost, including the costs of
rectifying or replacing the Works and/or Goods damaged or destroyed byForce
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Majeure, to the extent they are not indemnified through the insurance policy referred
to in Sub-Clause18.2[InsuranceforWorksand Contractor'sEquipment].

After receiving this notice, the Architect shall proceed in accordance with
Sub-Clause 3.5[Determinations]to agreeordeterminethese matters.

Force Majeure Affe ctingSubcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to
relief from
forcemajeureontermsadditionaltoorbroaderthanthosespecifiedinthisClause,suchadditionalor
broaderforcemajeure events or circumstances shall not excuse the Contractor's non-
performance or entitle him to reliefunderthisClause.

OptionalTermination,PaymentandRelease

IftheexecutionofsubstantiallyalltheWorksinprogressispreventedforacontinuousperiodof
84daysbyreason of Force Majeure of which notice has been given under Sub-Clause 19.2
[Notice of Force Majeure],or for multiple periods which total more than 140 days due to
the same notified Force Majeure, then eitherParty may give to the other Party a notice of
termination of the Contract. In this event, the termination
shalltakeeffect7daysafterthenoticeisgiven,andthe ContractorshallproceedinaccordancewithS
ub-Clause

16.3[CessationofWorkandRemovalof Contractor'sEquipment].

Upon such termination, the Architect shall determine the value of the work done and

issue a PaymentCertificate whichshallinclude:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to
the Contractor, orof which the Contractor is liable to accept delivery: this Plant and
Materials shall become the
propertyof(andbeattheriskof)theProcuringEntitywhenpaidforbytheP rocuringEntity,and
theContractorshall placethesame attheProcuringEntity's disposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily
incurred by theContractorin theexpectationofcompletingtheWorks;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site
and the return oftheseitems tothe Contractor'sworks inhiscountry(ortoanyother
destinationatnogreater cost);and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in
connection with theWorksatthe dateoftermination.

ReleasefromPe rformance

Notwithstanding any other provision of this Clause, if any event or circumstance outside
the control of
theParties(including,butnotlimitedto,Force Majeure)ariseswhichmakesitimpossibleorunlawf
ulforeitheror both Parties to fulfil its or their contractual obligations or which, under the
law governing the Contractentitles the Parties to be released from further performance of
the Contract, then upon notice by either Partytothe otherParty of such event or
circumstance:
a) ThePartiesshallbedischargedfromfurtherperformance,withoutprejudicetotherightsofeit
herPartyinrespectofanyprevious breach ofthe Contract, and
b) ThesumpayablebytheProcuringEntitytothe Contractorshallbethesameaswouldhavebeen
payableunderSub-
Clause19.6[OptionalTermination,PaymentandRelease]ifthe Contracthadbeenterminate
dunderSub-Clause 19.6.

SETTLEMENTOFCLAIMSANDDISPUTES
Contractor'sClaims
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If the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or anyadditional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, theContractor shall give Notice to the Engineer, describing
the event or circumstance giving rise to the
claim. Thenoticeshallbegivenassoonaspracticable,andnotlaterthan30daysafterthe Contractorb
ecameaware,orshould have becomeaware, oftheeventorcircumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shallnot be extended, the Contractor shall not be entitled to additional
payment, and the Procuring Entity shall bedischarged from all liability in connection with
the claim. Otherwise, the following provisions of this Sub-Clauseshallapply.

The Contractor shall also submit any other notices which are required by the Contract, and
supportingparticularsfortheclaim,allas relevanttosucheventorcircumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate
any claim, either onthe Site or at another location acceptable to the Engineer. Without
admitting the Procuring Entity's liability,the Architect may, after receiving any notice under
this Sub-Clause, monitor the record-keeping and/ orinstruct the Contractor to keep further
contemporary records. The Contractor shall permit the Architect toinspectallthese records
and shall(if instructed)submitcopiestothe Engineer.

Within42daysafterthe Contractorbecameaware(orshouldhavebecomeaware)oftheeventorcirc
umstance giving rise to the claim, or within such other period as may be proposed by the
Contractor andapproved by the Engineer, the Contractor shall send to the Architect fully
detailed claim which includes fullsupporting particulars of the basis of the claim and of the
extension of time and/ or additional paymentclaimed.Ifthe eventorcircumstance
givingrisetotheclaimhas a continuingeffect:

a) Thisfullydetailed claimshallbeconsideredasinterim;

b) TheContractorshallsendfurtherinterimclaimsatmonthlyintervals,givingtheaccumulated
delayand/oramount claimed, and suchfurther
particularsasthe Architectmayreasonablyrequire;and

c) The Contractor shall send a final claim within 30 days after the end of the effects
resulting from theevent or circumstance, or within such other period as may be
proposed by the Contractor and approvedbythe Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a
previous claim, orwithin such other period as may be proposed by the Architect and
approved by the Contractor, the Architectshall respond with approval, or with disapproval
and detailed comments. He may also request any necessaryfurther particulars but shall
nevertheless give his response on the principles of the claim within the abovedefinedtime
period.

Within the above defined period of 42 days, the Architect shall proceed in accordance with
Sub-Clause 3.5[Determinations] to agree or determine (i) the extension (if any) of the Time
for Completion (before or afterits expiry) in accordance with Sub-Clause 8.4 [Extension of
Time for Completion], and/or (i) the additionalpayment (ifany)to whichthe
Contractorisentitledunderthe Contract.

Each Payment Certificate shall include such additional payment for any claim as has been
reasonablysubstantiatedasdueundertherelevantprovisionofthe Contract.
Unlessanduntiltheparticularssuppliedaresufficienttosubstantiatethewholeoftheclaim,the Cont
ractorshallonlybeentitledtopaymentforsuchpartof the claimas hehasbeenableto substantiate.

Ifthe Architectdoesnotrespondwithinthetime framedefinedinthisClause eitherPartymayconsid
erthatthe claim is rejected by the Architect and any of the Parties may refer the dispute for
amicable settlement inaccordance with Clause20.3.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to aclaim. IftheContractorfailstocomplywiththisoranotherSub-
Clauseinrelationtoanyclaim,anyextensionoftimeand/oradditionalpaymentshalltakeaccountof

theextent(ifany)towhichthefailurehaspreventedor prejudiced proper investigation of the
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claim, unless the claim is excluded under the second paragraph ofthisSub-Clause 20.3.

202  ProcuringEntity'sClaims

2021  IftheProcuringEntityconsidersitse lftobeentitledtoanypaymentunderanyClauseofthese Condit
ions orotherwise in connection with the Contract, and/or to any extension of the Defects
Notification Period, theProcuring Entity or the Architect shall give notice and particulars to
the Contractor. However, notice is notrequired for payments due under Sub-Clause 4.19
[Electricity, Water and Gas], under Sub-Clause 4.20[ProcuringEntity'sEquipment andFree-
Issue Materials],orforother servicesrequestedbytheContractor.

2022  Thenoticeshallbegivenassoonaspracticableandnolongerthan30daysafter
theProcuringEntitybecameaware,orshouldhavebecomeaware,oftheeventorcircumstancesgiv
grisetotheclaim. Anoticerelatingtoanyextensionofthe ~ DefectsNotificationPeriodshall  be
givenbeforetheexpiryof suchperiod.

2023  The particulars shall specify the Clause or other basis of the claim and shall include
substantiation of theamount and/or extension to which the Procuring Entity considers itself
to be entitled in connection with theContract. The Architect shall then proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree ordetermine (i)theamount
(ifany) whichtheProcuringEntityisentitledtobepaidbytheContractor,and/ or
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause
11.3 [ExtensionofDefectsNotificationPeriod].

2024 This amount may be included as a deduction in the Contract Price and Payment
Certificates. The ProcuringEntity shall only be entitled to set off against or make any
deduction from an amount certified in a PaymentCertificate,ortootherwiseclaimagainstthe
Contractor,inaccordancewiththis Sub-Clause.

203  AmicableSettlement
Whereanoticeofaclaimhasbeengiven,bothPartiesshallattempttosettlethedisputeamicablybefo

rethecommencement of arbitration. However, unless both Parties agree otherwise, the Party
giving a notice of aclaim in accordance with Sub-Clause 20.1 above should move to

commence arbitration after 60 days
fromthedayonwhichanoticeofaclaimwasgiven,evenifnoattemptatanamicablesettlementhasbe
enmade.

204  Mattersthat maybereferredtoarbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration

before

thepracticalcompletionoftheWorksorabandonmentoftheWorksorterminationofthe Contractb

yeitherparty:

a) Whetheror nottheissueofan instructionbythe ArchitectisempoweredbytheseConditions.

b)  Whetheror not acertificatehasbeenimproperlywithheldor is not
inaccordancewiththeseConditions.

¢) Anydisputearisinginrespectrisksarisingfrommatters referredto inClause 17.3andClausel9.

e)All other matters shall only be referred to arbitration after the completion or alleged
completion of theWorks or termination or alleged termination of the Contract, unless
the Procuring Entity and theContractoragree otherwisein writing.

205 Arbitration

2051  Any claim or dispute between the Parties arising out of or in connection with the Contract
not settledamicablyin accordancewithSub-Clause 20.3shall befinallysettledbyarbitration.

2052  No arbitration proceedings shall be commenced on any claim or dispute where notice of a
claim or disputehas not been given by the applying party within ninety days of the
occurrence or discovery of the matter orissuegivingrisetothedispute.

2053  Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or
131



dispute shall
notcommenceunlessanattempthasinthefirstinstancebeenmadebythepartiestosettlesuchclaimo
rdisputeamicablywithor withouttheassistance ofthirdparties.Proofof
suchattemptshallberequired.

2054  TheArbitratorshall,withoutprejudicetothegeneralityofhispowers,havepowerstodirectsuchme
asurements,computations,testsorvaluationsasmayinhisopinionbedesirableinordertodetermin
etherights of the parties and assess and a ward any sums which ought to have been the
subject of or included inanycertificate.

2055  The Arbitrator shall, without prejudice to the generality of his powers, have powers to open
up, review andrevise any certificate, opinion, decision, requirement or notice and to
determine all matters in dispute
whichshallbesubmittedtohiminthesamemannerasifnosuchcertificate,opinion,decisionrequire
mentornoticehadbeen given.

2056  Thearbitratorsshallhavefullpowertoopenup,reviewandreviseanycertificate determination,ins
truction,opinion or valuation of the Engineer, relevant to the dispute. Nothing shall
disqualify representatives of theParties and the Architect from being called as a witness
and giving evidence before the arbitrators on anymatter whatsoeverrelevant to the dispute.

2057  Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or
to the reasons fordissatisfaction givenin itsNoticeofDissatisfaction.

2057  ArbitrationmaybecommencedpriortooraftercompletionoftheWorks. TheobligationsofthePart
ies,andthe Architect shall not be altered by reason of any arbitration being conducted
during the progress of theWorks.

2058  The terms of the remuneration of each or all the members of Arbitration shall be mutually
agreed upon by theParties when agreeing the terms of appointment. Each Party shall be
responsible for paying one-half of thisremuneration.

206 ArbitrationwithNationalContractors

2061 If the Contract is with national contractors, arbitration proceedings will be conducted in
accordance with theArbitration Laws of Kenya. In case of any claim or dispute, such claim
or dispute shall be notified in writingby either party to the other with a request to submit it
to arbitration and to concur in the appointment of anArbitrator within thirty days of the
notice. The dispute shall be referred to the arbitration and final
decisionofapersontobeagreedbetweentheparties. Failingagreementtoconcurintheappointment
ofanArbitrator,the Arbitratorshallbeappointed,ontherequestoftheapplyingparty,bythe Chairm
anorViceChairmanofanyof thefollowingprofessionalinstitutions;

i)  ArchitecturalAssociationofKenya

i)  Instituteof QuantitySurveyorsofKenya

iif)  Associationof ConsultingEngineersofKenya
iv) CharteredInstituteof Arbitrators(KenyaBranch)
v) Institutionof EngineersofKenya

2062  Theinstitutionwrittentofirst bytheaggrieved partyshalltakeprecedence over allother institutions.

207  ArbitrationwithForeignContractors

2071  Arbitrationwithforeigncontractorsshallbeconductedinaccordancewiththearbitrationrulesofth
eUnitedNations Commission on International Trade Law (UNCITRAL); or with
proceedings administered by thelnternational Chamber of Commerce (ICC) and conducted
under the ICC Rules of Arbitration; by one ormorearbitratorsappointed
inaccordancewithsaidarbitration rules.

2072  Theplaceofarbitrationshallbealocationspecifiedinthe SCC;andthearbitrationshallbeconducte
dinthelanguageforcommunicationsdefined inSub-Clausel.4 [LawandLanguage].

208  Alternative ArbitrationProceedings
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Alternatively, the Parties may refer the matter to the Nairobi Centre for International
Arbitration (NCIA)which offers a neutral venue for the conduct of national and
international arbitration ~ with commitment  toprovidinginstitutionalsupporttothe
arbitralprocess.

Failure toComplywithArbitrator'sDecision

TheawardofsuchArbitratorshall befinalandbindingupontheparties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then
the other Partymay,without prejudice
toanyotherrightsitmayhave,referthemattertoacompetent courtof law.

Contractope rationstocontinue

Notwithstandinganyreferencetoarbitrationherein,

111  the parties shall continue to perform their respective obligations under the
Contract unless theyotherwise agree;and

112 the Procuring Entity shallpaytheContractoranymonies duetheContractor.

SectionlX-SpecialConditionsofContract

The following Special Conditions shall supplement the GCC.Whenever there is a conflict,
the provisionsherein shallprevailoverthoseinthe GCC.

Conditions Sub- Data
Clause
PartA- Contract Data
ProcuringEntity’snameand Heading Insert
address
Name and Reference No. of Heading Insert
theContract and 1.1
EngineersNameand address Heading Insert
and3.1.1
Contractor’s 4.3.1 [insert the name of the Contractor’s
Representative’sname RepresentativeagreedbytheProcuringEntity priorto
Contract
signature]
KeyPersonnelnames 16.9.1 [insert thenameof eachKeyPersonnelagreedby
theProcuringEntitypriortoContractsignature]
TimeforCompletion 1.1. days
IfSectionsaretobeused,refertoTable:
SummaryofSectionsbelow
DefectsNotificationPeriod 1.1 days
Sections 11 IfSectionsaretobeused,refertoTable: Summaryof
Sectionsbelow
Electronictransmissionsystems 1.3
TimeforthePartiesenteringintoa 1.6 Within30days
ContractAgreement
CommencementDate 8.1.1
Timeforaccess tothe Site 2.11 Nolaterthanthe Commencement Date,andnotlater
than
daysafterCommencement
Date
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ArchitectDutiesandAuthority 3.1.6 Variations resulting in an increase of the
(b)(ii) AcceptedContract Amount in excess of% shall
requireapprovalofthe ProcuringEntity.

PerformanceSecurity 421 Theperformance securitywillbein theformofa
____[inserteither one of “demand guarantee”
or “performance bond’’] in the amount(s) of
[insertrelatedfigure(s)]percentofthe AcceptedContr
act
Amount and in the same currency (ies) of
the AcceptedContractAmount.

Normalworkinghours 6.5 Specify

DelaydamagesfortheWorks 8.7 %oftheContract Priceperday.

&14.15( If Sections are to be used, refer to Table: Summary
b) ofSectionsbelow

Maximum amount of 8.7.1 %ofthefinal Contract Price.

delaydamages

ProvisionalSums 13.6.(b)(ii) | [IfthereareProvisional
Sums,insertapercentageforadjustment
ofProvisional Sums]

%

Adjustmentsfor ChangesinCost 13.9 Period “n”applicabletotheadjustmentmultiplier
“Pn”: [Inserttheperiodifdifferent from
one (1) month, if period “n” is one (1) month,
insert “notapplicable”]

Conditions Sub- Data

Clause
~Totaladvancepayment 1421 —_ ObPercentageof theAcceptedContract Amount
payable in the currencies and proportions in
whichthe Accepted Contract Amountis payable
[Insert number and timing of installments
ifapplicable]

Repaymentamortizationrateof 14.2.5 (b) %

advancepayment

PercentageofRetention 14.3.2 (c) %

LimitofRetentionMoney 14.3.2 (c) %ofthe AcceptedContract Amount

Plant andMaterials IfSub-Clause14.5applies:

14.5.3(b)(i) | Plant andMaterialsforpayment Free on Board
[list].
14.5.3(c)(i) | Plant andMaterialsforpayment whendeliveredto
The Site [list].

MinimumAmount ofInterim 14.6.2 %ofthe AcceptedContract

PaymentCertificates Amount.

Publishing source of 14.8 Specify

commercialinterestratesforfinanci %ratepermonthofdelayedpa

al charges yment.

incaseofdelayedpayment

Maximum total liability of 17.6.2 [Selectoneofthetwooptionsbelowasappropriate] The

theContractorto productof [inserta

theProcuringEntity multiplierless or greater than one] times the
AcceptedContract Amount,
or
[insert amount of the maximum
totalliability]
Periods for submission 18.1.6 [Insert period for submission of evidence

ofinsurance:

a.evidence ofinsurance.
b.relevantpolicies

ofinsuranceandpolicy. Period maybefrom 14daysto
30days.]

days

days
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Maximumamount ofdeductibles 18.2.4 (d) [ Insertmaximumamountofdeductibles]
forinsuranceoftheProcuringE

ntity'srisks

Minimumamountofthird-party 18.3.2 [ Insertamountofthird-partyinsurance]
insurance

Theplaceofarbitration 20.7.2 Insertcity andCountry

SECTIONX-CONTRACTFORMS

FORM No. 1 - NOTIFICATION OF

INTENTION TO AWARDFORMNO. 2 -

REQUEST FORREVIEW

FORMNo.3-LETTEROFAWARD

FORMNo0.4-CONTRACT AGREEMENT

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand

Bank Guarantee]FORMNo. 6-PERFORMANCE SECURITY[Option2—

Performance Bond]
FORM No. 7 - ADVANCE

PAYMENT SECURITYFORMNo.

8 -

RETENTIONMONEYSECURITY

FORM No 1:NOTIFICATION OFINTENTION TOAWARDOFCONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not
successful. Send thisNotification to the Tenderer's Authorized Representative named in the Tender
Information Form on the formatbelow.

EORMAT

1. Fortheattentionof Tenderer's AuthorizedRepresentative

i) Name:[insertAuthorizedRepresentative'sname]

i)  Address:[insertAuthorizedRepresentative'sAddress]

iii)  Telephone:[insertAuthorizedRepresentative'stelephone/fax numbers]

iv)  EmailAddress:[insertAuthorizedRepresentative'semailaddress]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The
Notification must be senttoallTendererssimultaneously. This meanson the
samedateandasclosetothesame timeaspossible.]

2. Dateoftransmission: [email]Jon[date](localtime)

ThisNotificationissentby(Nameanddesignation)

3. NotificationofAward
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i)
i)
i)

iv)

ProcuringEntity:[insertthenameoftheProcuring Entity]
Project:[insertnameof project]
Contracttitle:[insertthenameofthe contract]

ITTNo:[insertITTreferencenumberfromProcurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award
the above contract. ThetransmissionofthisNotificationbeginsthe Standstill
Period.DuringtheStandstillPeriod,youmay:

4. Request a debriefing in relation to the evaluation of your tender by submitting a
Procurement-relatedComplaintin relation to thedecision toawardthe contracts.
a)  Thesuccessfultenderers
i) NameofsuccessfulTender
i)  AddressofthesuccessfulTender
iii)  ContractpriceofthesuccessfulTenderKenyaShillings
c) Other Tenderers

NamesofallTenderersthatsubmittedaTender. IftheTender'spricewasevaluatedincludetheevaluatedp
riceaswellas the Tenderpriceasreadout.

SNo | Nameof Tender TenderPrice Tender’sevaluated | One ReasonWhyNotEvaluated

asreadout price(Notea)

1

2

3

4

5

(Notea)StateNEif not evaluated

5. Howto request adebriefing

a)

b)

d)

DEADLINE:The deadlinetorequestadebriefingexpiresat midnight on[insert date](local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If
you decide torequest a debriefing your written request must be made within three (5)
Business Days of receipt of thisNotificationofIntentiontoAward.

Providethecontractname,referencenumber,nameofthe Tenderer,contactdetails;andaddressth
erequestfor debriefingas follows:

i) Attention:[insertfull nameof person,ifapplicable]

i) Title/position:[inserttitle/position]

i)  Agency:[insertMasindeMuliroUniversityofScienceand Technology]
iv) Emailaddress:[insertemail address]

Ifyourrequestforadebriefingisreceivedwithinthe3Daysdeadline,wewillprovidethedebriefing
withinfive (3) Business Days of receipt of your request. If we are unable to provide the
debriefing within
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thisperiod,theStandstillPeriodshallbeextendedbyfive(3)Daysafterthedatethatthedebriefingi
sprovided.Ifthishappens, = we  will notifyyouand  confirmthedatethattheextended
StandstillPeriodwillend.

Thedebriefingmaybeinwriting,byphone, videoconferencecallorinperson.Weshallpromptlya
dviseyouin writinghowthedebriefingwilltake place andconfirmthe dateandtime.

If the deadline to request a debriefing has expired, you may still request a debriefing. In
this case, we willprovide the debriefing as soon as practicable, and normally no later than
fifteen (15) Days from the date ofpublicationofthe ContractAwardNotice.

Howtomakeacomplaint

b)

d)

Period:Procurement-relatedComplaintchallenging thedecision toaward
shallbesubmittedbymidnight,[insert date](localtime).

Providethecontractname,referencenumber,nameofthe Tenderer,contactdetails;andaddressth
eProcurement-related Complaintasfollows:

i) Attention:[insertfull nameof person,if applicable]

i) Title/position:[inserttitle/position]

i) Agency:[insertMasindeMuliroUniversityofScienceand Technology]
iv)  Emailaddress:[insertemail address]

Atthispointintheprocurementprocess,youmaysubmitaProcurement-
relatedComplaintchallengingthedecision to award the contract. You do not need to have
requested, or received, a debriefing before makingthis complaint. Y our complaint must be
submitted within the Standstill Period and received by us beforetheStandstillPeriodends.

Further information: For more information refer to the Public Procurement and Disposals
Act 2015 and itsRegulations availablefromthe\Websitewww.ppra.go.ke.

Y oushouldreadthesedocumentsbeforepreparingandsubmittingyourcomplaint.

e)

Therearefour essentialrequirements:

i)  You must be an'interested party'. In this case, that means a Tenderer who submitted
a Tender in thistenderingprocessandistherecipientofaNotificationof Intention
toAward.

i)  Thecomplaintcan onlychallenge the decisiontoawardthecontract.

iif) Youmustsubmitthecomplaintwithin theperiodstatedabove.

iv)  Youmustinclude,inyourcomplaint,alloftheinformationrequiredtosupportyourcomplaint.

istillPe riod

);
i)

i)

DEADLINE:TheStandstill Periodisduetoendat midnighton[insert date] (localtime).
The Standstill Period lasts ten (14) Days after the date of transmission of this
Notification of Intention toAward.

TheStandstill Period maybe extendedasstatedinparagraph Section5(d) above.

If you have any questions regarding this Notification please do not
hesitate to contactus.OnbehalfoftheProcuringEntity:

Signature:

Name:

Title/position:
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Telephone:

FORM NO.2-REQUESTFORREVIEW

FORMFORREVIEW (r.203(1))

PUBLICPROCUREMENTADMINISTRATIVEREVIEWBOARD

APPLICATIONNO......ccccuuuuee OF.............. 20.........

....... APPLICANTAND

....................................... RESPONDENT(Procuring Entity)

Requestforreviewofthedecisionofthe............... (NameoftheProcuringEntityof............... datedthe...dayof
L2000 inthematterofTender No..............of.............. 20....00T i, (Tenderdescription).

whole/partof
the above mentioned decision on the following

grounds, namely:1.
2.
By this memorandum, the Applicant requests the Board for an

order/orders that:1.

SIGNED

BoardSecretary

FORMNO3: LETTER OF AWARD

Letter head paper of the
Procuring Entity][date]

To:[nameandaddress of theContractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identificationnumber, as given in the Contract Data] for the Accepted Contract Amount [amount in
numbers and words] [nameofcurrency], ascorrected andmodifiedinaccordancewiththeInstructionsto
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Tenderers,is hereby acceptedby (MasindeMuliroUniversity ofScience and Technology).

You are requested to furnish the Performance Security within in accordance with the Conditions of
Contract, using,for that purpose, one of the Performance Security Forms included in Section VIIlI,
Contract Forms, of the TenderDocument.

AULNOTTZEASIGNATUIE:. ...ttt ettt sttt et sb e e e

NameaNdTitIEOFSIGNATOIY:........ee ittt e

Masinde Muliro University of Science and

Technology:

AtaChMENt: CONTraCT AQTEEIMENT.. ... iveiei ittt et e e ettt et s 1e e ar s er e e

FORMNO4: CONTRACT AGREEMENT

THISAGREEMENT madethe

ring

Entity””),ofthe onepart,and of

WHEREAStheProcuringEntitydesiresthatthe Works known as

(hereinafter“theProcu

“l

(heremnafter

shouldbeex

TheProcuringEntityandtheContractoragreeasfollows:

i

In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them intheContractdocumentsreferred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement. ThisAgreementshallprevailoverallother Contractdocuments.

a)  The NotificationofAward

b)  theFormofTender

c) theaddendaNos (if any)

d)  theSpecial ConditionsofContract

e)  theGeneralConditions ofContract;

f)  theSpecifications

g) theDrawings;and

h)  thecompleted Schedules andanyother documentsformingpart of thecontract.

In consideration of the payments to be made by the Procuring Entity to the Contractor as
specified in thisAgreement, the Contractor here by covenants with the Procuring Entity to
execute the Works and to remedydefectsthereinin conformityin
allrespectswiththeprovisionsofthe Contract.

The Procuring Entity here by covenants to pay the Contractor in consideration of the execution
and

completionoftheWorksandtheremedyingofdefectstherein,the ContractPriceorsuchothersumasma
ybecomepayableundertheprovisionsoftheContractatthetimesand inthe mannerprescribedbythe
Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in
accordance with theLawsofKenya ontheday,month andyearspecifiedabove.

Signed andsealedby
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(fortheProcuringEntity

Signedandsealedby (fortheContractor).

FORMNO.5-PERFORMANCE SECURITY

[Optionl -UnconditionalDemandBank Guarantee]
[Guarantorletterhead]
Beneficiary:[insertnameandAddressof ProcuringEntity]

Date: [Insertdateofissue]

Guarantor:[Insertnameandaddress ofplaceofissue,unlessindicatedinthe letterhead]

1  Wehavebeeninformed that

(hereinaftercalled"theContractor)h
asenteredintoContractNo. dated with(MasindeN

(hereinaftercalled theContract").

2 Furthermore,weunderstandthat,accordingtotheconditionsofthe Contract,aperformance
guaranteeisrequired.

3 At
therequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaythe Beneficiaryany
sumorsumsnotexceedingintotalanamountof

(inwords),'suchsumbeingpayableinth

etypesandproportions of currencies in which the Contract Price is payable, upon receipt by us

of the

Beneficiary'scomplyingdemandsupportedbythe Beneficiary'sstatement,whetherinthedemanditsel

forinaseparatesigneddocument accompanying or identifying the demand, stating that the

Applicant is in breach of its obligation(s)under the Contract, without the Beneficiary needing

to prove or to show grounds for your demand or the sumspecifiedtherein.

4 This guarantee shall expire,nolater thanthe..................... Dayof............ 2 i ?, andanydemand
for

payment under it must bereceived byusattheoffice indicatedaboveonor beforethat date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [Six
months] [oneyear], in response to the Beneficiary's written request for such extension, such
request to be presented to theGuarantorbeforetheexpiryoftne  guarantee.”

[NameofAuthorized Official signature(s)andseals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this formand shall be
deleted fromthe finalproduct

‘The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Ac ceptance,
less provisional sums, ifany,anddenominatedeitherinthe currencyoftheContractorafreelyconvertiblecurrencyacceptabletothe Beneficiary.
*Insertthe date twenty-eightdaysaftertheexpectedcompletiondate asdescribedinGC
Clause11.9.TheProcuringEntityshouldnotethatintheevent of

anextensionofthisdateforcompletionoftheContract,theProcuring Entitywouldneedtorequestanextensionofthisguaran teefromtheGuarantor.
Suchrequest must be made prior to the expiration dateestablished in the guarantee.

SIGNEDON on behalfof
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By inthecapacityof

In the presence of

SIGNEDON on behalfof

By inthecapacityof

In the presenceof

FORMNO.7-ADVANCE PAYMENT SECURITY

[DemandBankGuarantee]

[Guarantorletterhead]
Beneficiary: [InsertnameandAddressofProcuringEntity]
Date: [Insertdateofissue]

ADVANCE PAYMENT GUARANTEE No.: [Insertguaranteereferencenumber]
Guarantor:[Insertnameandaddressof placeofissue,unlessindicatedintheletterhead]

1

Wehavebeeninformedthat (hereinafter called “the Contractor”) has entered
into ContractNo. dated withtheBeneficiary,forthe execution
of (hereinafter called"the Contract").

Furthermore, weunderstandthat,accordingtotheconditionsoftheContract, anadvancepayment inthesum
(inwords )istobe
madeagainstanadvancepaymentguarantee.

Attherequest oftheContractor,
weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysumor
sumsnotexceedingintotalanamount of (in words )

uponreceipt by us of the Beneficiary's complying demand supported by the Beneficiary's
statement, whether in thedemand itself or in a separate signed document accompanying or
identifying the demand, stating either that the Applicant:
a) Hasusedtheadvancepaymentfor purposesotherthanthecostsofmobilizationinrespectoftheWorks;or
b) Has failed to repay the advance payment in accordance with the Contract

conditions, specifying theamount whichthe Applicanthasfailed torepay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate fromthe Beneficiary's bank stating that the advance payment referred to above has
been credited to the Contractor onitsaccount number at .

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance paymentrepaid by the Contractor as specified in copies of interim statements or
payment certificates which shall bepresented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim paymentcertificate indicating that ninety (90) percent
of the Accepted Contract Amount, less provisional sums, has beencertifiedforpayment, or on
the day of 2 z

Whicheverisearlier.Consequently, any demand for payment under this guarantee must be
received by us at this office on or beforethatdate.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [Six
months] [oneyear], in response to the Beneficiary's written request for such extension, such
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request to be presented to theGuarantorbeforetheexpiryofthe guarantee.

[NameofAuthorized Official, signature(s)andseals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this formand shall be
deleted from thefinal product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of

the advance paymentasspecifiedintheContract.

’Insert the expected expiration date of the Time for Completion. The Procuring Entity should notethat in theevent of an extension of the
time for completion ofthe Contract, the Procuring Entitywould need to request an extension of this guarantee from the Guaran tor. Such
request must be in writing and must be madepriortotheexpirationdateestablishedintheguarantee.

FORM NO.8—RETENTION MONEY SECURITY

[DemandBankGuarantee]

[Guarantorletterhead]
Beneficiary: [InsertnameandAddressofProcuringEntity]
Date: [Insertdateofissue]

Advance payme ntguaranteeno.[Insert guaranteereference number]

Guarantor:[Insertnameandaddressof placeofissue,unlessindicatedintheletterhead]

1 Wehavebeeninformedthat
[insertnameofContractor,whichinthecaseofajo

intventureshallbethenameof the jointventure] (hereinaftercalled"theContractor™)
hasenteredintoContractNo.
[insert referencenumberofthecontract] dated
withtheBeneficiary,
fortheexecution of [insert name
of

contract and brief description of Works] (hereinaftercalled“the Contract").

2 Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneysup to the limit set forth in the Contract (“the Retention Money’’), and that when
the Taking-Over Certificate hasbeen issued under the Contract and the first half of the
Retention Money has been certified for payment, andpaymentof[insertthesecond half of
theRetentionMoney] istobemadeagainstaRetentionMoneyguarantee.

3 At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sumorsumsnotexceedingintotalan amount of [insertamountinfigures]
([insertamountinwords

1)'upon

4. receiptbyusoftheBeneficiary'scomplyingdemand  supportedbythe  Beneficiary's  statement,
whether in the demand itself or in a separate signed document accompanying oridentifying the
demand,statingthatthe Contractorisinbreachofitsobligation(s)underthe Contract,withoutyourneedi
ngto prove orshowgroundsforyourdemandorthe sumspecifiedtherein.

5 A demand under this guarantee may be presented as from the presentation to the Guarantor of a

certificate from the
Beneficiary'sbankstatingthatthesecondhalfoftheRetentionMoneyasreferredtoabovehasbeencredit
edtotheContractoronits account number at

[insertnameandaddressof Applicant'sbank].
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6 This guarantee shallexpireno later than the.................... Day of.......cccvvveen. 2, ? and any
demandforpayment underitmust bereceivedbyus attheofficeindicatedaboveon orbeforethatdate.

7. TheGuarantoragreestoaone-time extension of this guarantee for a period not to exceed
[sixmonths][oneyear],in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantorbeforethe expiryoftheguarantee.

[NameofAuthorized Official, signature(s)and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this formand shall be
deleted from the finalproduct.

‘TheGuarantorshallinsertanamountrepresentingtheamountofthesecondhalfoftheRetentionMoney.

’Insertadatethatistwenty-
eightdaysaftertheexpiryofretentionperiodaftertheactualcompletiondateofthecontract. TheProcuring Entityshouldnotethatin theevent of an

extension of this datefor completion of the Contract, the Procuring Entity would need to request an extension of this guaran tee from
theGuarantor.Suchrequestmustbe inwritingandmustbe madepriortotheexpirationdateestablished intheguarantee.

FORMNO.9BENEFICIALOWNERSHIP DISCLOSUREFORM

INSTRUCTIONSTOTENDERERS:DELETETHISBOXONCEYOUHAVECOMPLETEDTHEFORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case
ofjointventure, thetenderermustsubmitaseparateFormforeachmember. Thebeneficialownershipinformationtobesu
bmitted in this Formshallbecurrentasofthedate ofitssubmission.

ForthepurposesofthisForm,aBeneficial OwnerofaTendererisanynatural personwhoultimatelyownsorcontrolsthe
Tendererbymeeting oneor more of the following conditions:

* Directlyorindirectlyholding25%or moreoftheshares.

* Directlyorindirectlyholding25%or moreofthevotingrights.
» Directly or indirectly having the right to appoint a majority of the board of directors or

equivalentgoverningbody ofthe Tenderer.

TenderReferenceNo.: [insert

identification no|

Nameof the Assignment:
[insertnameoftheass

ignment]to:
[insert complete Masinde Muliro

University of Science andTechnology]

Inresponsetoyournotificationofawarddated
[insertdateofnotificationofaward

Jtofurnishadditionalinformationonbeneficialownership:
[selectoneoptionasapplicablean

ddeletetheoptionsthatarenotapplicable]

I) Weherebyprovidethe followingbeneficialownershipinformation.

Dettails oftbeneficialowne rship
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Identity of
Beneficial Owner

Directly orindirectly
holding25%6 ormoreofthesh
ares

(YYes/No)

Directly or
indirectlyholding25%6 ormo
reof the Voting
Rights(Yes/ No)

Directlyorindirectlyhavingtheri
ghtto appoint a majority of the
board ofthe directors or an
equivalentgoverning body ofthe
Tenderer

(YYes/No)

[include full
name(last, middle,
first),nationality,count
ryof

residence]

OR

ii)We declare that there is no Beneficial Owner meeting one or more of the following
conditions: directly orindirectly holding 25%or more of theshares.Directly or indirectly
holding 25% or more of the votingrights. Directly or indirectly having the right to
appoint a majority of the board of directors or equivalentgoverningbody ofthe Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following
conditions. [If thisoptionisselected,the Tenderershall provideexplanation onwhyitisunabletoidentifyany
Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more
of the votingrights.

Directlyorindirectlyhavingtherighttoappoint amajorityoftheboardofdirectors orequivalentgoverningbody

oftheTenderer]”

Nameofthe Tenderer........................ *[insert completenameoftheTenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete name of persondulyauthorizedto signtheTender]

TitleofthepersonsigningtheTender

Signatureoftheperson named above

shown
above]

[insertcompletetitleof thepersonsigningtheTender]

[insertsignatureofpersonwhosenameand capacityare

Datesigned.......................[Insert date of signing]dayof [Insertmonth],[insertyear]
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